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NOTICE TO BIDDERS 1 

CITY OF EVANSTON 
NOTICE TO BIDDERS 

 
The City’s Purchasing Office will receive bids until 2:00 P.M. local time Tuesday, April 14, 
2026, and will be publicly read virtually via Google Meets at 2:15 P.M.  Interested parties 
can use the following link:  meet.google.com/erk-vjyw-pza or join by phone 617-675-4444 
PIN:  491 020 418 0044# to access the virtual bid opening. Responses will only be 
accepted electronically via E-bidding through DemandStar (www.demandstar.com). 
Although registration is required, vendors can download solicitations and upload responses 
for free. Bids shall cover the following: 
 

2026 James Park Renovations and Pathway Improvements 
     Bid Number: 26-15 

 
Work on this project includes the reconstruction and expansion of the existing playground 
and the reconstruction of existing bike and pedestrian pathways at James Park in 
Evanston, Illinois. 
 
The above item shall conform to the Invitation for Bids on file in the Purchasing Office. 
Parties interested in submitting a bid should contact the Purchasing Office to receive a 
copy of the bid or see the City’s website at: 
https://www.cityofevanston.org/business/bids_proposals.php or DemandStar at: 
www.demandstar.com. 
 
The City of Evanston (the City) in accordance with the laws of the State of Illinois, hereby 
notifies all Bidders that it will affirmatively ensure that the contract(s) entered into pursuant 
to this Notice will be awarded to the successful Bidders without discrimination on the 
ground of race, color, religion, sex, age, sexual orientation, marital status, disability, familial 
status or national origin. The State of Illinois requires, under Public Works contracts, that 
the general prevailing rate of wages in this locality be paid for each craft or type of worker 
hereunder. This requirement is in accordance with the Prevailing Wage Act (820 ILCS 130) 
as amended. The City of Evanston reserves the right to reject any or all submittals or to 
accept the submittal(s) deemed most advantageous to the City.  

 
This project is being financed, in part, with funds from the Illinois Department of Natural 
Resources, “Open Space Lands Acquisition & Development” (OSLAD) grant program. 
 
Each Bidder shall be required to submit with their bid a disclosure of ownership interest 
statement form in accordance with the provisions of City Code Section 1-18-1 et seq. Failure 
to submit such information will result in the disqualification of such bid. 
 

Linda Thomas 
Purchasing Specialist 

 

https://meet.google.com/erk-vjyw-pza?hs=122&authuser=0
https://network.demandstar.com/
https://www.cityofevanston.org/business/bids_proposals.php
http://www.demandstar.com/
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INSTRUCTIONS TO BIDDERS/REQUIREMENTS FOR BIDDING      
(CONTRACTS OVER $25,000) 
 

1. ON-LINE NOTIFICATION OF SOLICITATIONS 

The City is utilizing Demandstar.com  (www.demandstar.com) for on-line 
notification purposes only for sealed bids when it is anticipated that the amount of 
the resulting contract will be in excess of its formal bid limit of $25,000, such as this 
requirement. Interested Bidders are required to submit a sealed bid to the City by 
the date/time indicated for this requirement on the forms provided by the City.  

 
2. SUBMISSION OF BIDS 

A. The City of Evanston no longer accepts hard copy paper submittals for any 
solicitation. Responses will only be accepted electronically via E-bidding through 
DemandStar (WWW.DEMANDSTAR.COM). Although registration is required, 
vendors can download solicitations and upload bid responses for free. Please refer 
to attached DemandStar E-bidding documents. 
 

B. ANY BIDS RECEIVED AFTER THE TIME AND DATE SPECIFIED FOR THE 
RECEIPT OF BIDS WILL NOT BE ACCEPTED.  It is the sole responsibility of the 
Bidder to ensure that his or her bid is delivered by the stated bid opening time.  THE 
CITY IS NOT RESPONSIBLE FOR INCOMPLETE UPLOADED SUBMITTALS.  

 
C. Bids will be opened on the date and time stated.  

 
D. Any Bidder may withdraw his or her bid by letter or with proper identification by 

personally securing his or her bid at any time prior to the stated bid opening time.  No 
telephone request for withdrawal of bids will be honored.  

 
3. PREPARATION OF BIDS 

The Bidder must prepare the bid on the attached bid forms.  Unless otherwise 
stated, all blank spaces on the bid form or pages must be filled in.  Either a unit 
price, lump sum price, or a "no-bid", as the case may be, must be stated for each 
and every item and must be either typed in or written in ink. 
 

4. SIGNING OF BIDS 

A. Bids which are signed for a partnership should be signed in the firm’s name by all 
partners or in the firm’s name by Attorney-in-Fact.  If signed by Attorney-in-Fact, 
there should be attached to the bid a Power of Attorney evidencing authority to sign 
the bid, dated the same date as the bid and executed by all partners of the firm. 

 
B. Bids which are signed for a corporation should have the correct corporate name 

thereon and signature of an authorized officer of the corporation manually written 
below the corporate name following words "By: “_____" title of office held by the 
person signing for corporation, which shall appear below signature of an officer.   

 

http://www.demandstar.com/
https://network.demandstar.com/
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C. Bids which are signed by an individual doing business under a fictitious name should 
be signed in the name of the individual "doing business as. ______.”   

 
D. The name of each person signing the bid shall be typed or printed below his or her 

signature. 
 

5. CONSIDERATION OF BIDS 

The Purchasing Specialist shall represent and act for the City in all matters pertaining 
to this bid and the contract in conjunction therewith. 

 
6. WITHDRAWAL OF BIDS 

Bidders may withdraw or cancel their bids at any time prior to the advertised bid 
opening time.  After the bid opening time, no bid shall be withdrawn or canceled for a 
period of sixty (60) calendar days.  When contract approval is required by another 
agency, such as the Federal Government or the State of Illinois, no bid shall be 
withdrawn or canceled for a period of ninety (90) calendar days. 

 
7. ERRORS IN BIDS 

Bidders are cautioned to verify their bids before submission.  Negligence on the 
part of the respondent in preparing the bid confers no right for withdrawal or 
modification of the bid after it has been opened.  In case of error in the extension of 
prices in the bid, unit prices will govern. 

 
8. ADDENDA 

A. Any and all changes to the specifications/plans are valid only if they are included 
by written addendum to all Bidders.  Each Bidder must acknowledge receipt of any 
addenda by indicating on the Bid form.  Each Bidder, by acknowledging receipt of 
any addenda, is responsible for the contents of the addenda and any changes to 
the bid therein.  Failure to acknowledge any addenda may cause the bid to be 
rejected.   

 
B. Addenda information is available over the internet at: City of Evanston Notices to 

Bidders or www.demandstar.com, or by contacting the Purchasing Office.  
 

9. RESERVED RIGHTS 

The City of Evanston reserves the right at any time and for any reason to cancel 
his or her solicitation, to accept or reject any or all bids or any portion thereof, or to 
accept an alternate response.  The City reserves the right to waive any immaterial 
defect in any response. The City may seek clarification from any respondent at any 
time, and failure to respond within a reasonable time period, or as otherwise 
directed, will be cause for rejection. 

 
10. AWARD 

It is the intent of the City to award a contract to the lowest responsible Bidder 
meeting specifications.  The City reserves the right to determine the lowest 
responsible Bidder on the basis of an individual item, groups of items, or in any 

https://www.cityofevanston.org/business/bids-proposals
https://www.cityofevanston.org/business/bids-proposals
https://www.demandstar.com/
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way determined to be in the best interest of the City.  Award will be based on the 
following factors (where applicable): (a) adherence to all conditions and 
requirements of the bid specifications; (b) price; (c) qualifications of the Bidder, 
including past performance, financial responsibility, general reputation, experience, 
service capabilities, and facilities; (d) delivery or completion date; (e) product 
appearance, workmanship, finish, taste, feel, overall quality, and results of product 
testing; (f) maintenance costs and warranty provisions; and (g) repurchase or 
residual value.   

 
11. INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 

Bidder’s shall promptly notify the City of any ambiguity, inconsistency, or error that 
they discover upon examination of the bidding documents.  Interpretations, 
corrections, and changes will be made by addendum.  Each Bidder shall ascertain 
prior to submitting a bid that all addenda have been received and are 
acknowledged in the bid. 

 
12. INCONSISTENCIES AND OMISSIONS 

These specifications and the accompanying plans, if any, are intended to include all 
information necessary for the work contemplated.  If, by inadvertence or otherwise, 
the plans or specifications omit some information necessary for that purpose, the 
contractor shall, nevertheless, be required to perform such work at no additional cost 
to the City so that the project may be completed according to the true intent and 
purpose of the plans and specifications. 

 
13. CONDITIONS 

Bidders are advised to become familiar with all conditions, instructions, and 
specifications governing his or her bid.  Once the award has been made, failure to 
have read all the conditions, instructions and specifications of this contract shall not 
permit the Bidder to amend contract or to request additional compensation. 

 
14. VERIFICATIONS OF DATA 

A. It is understood and agreed that the unit quantities given in these specifications are 
approximate only, and the contractor shall verify these quantities before bidding as no 
claim shall be made against the City on, or account of, any excess or deficiency in 
the same.  

B. The contractor shall have visited the premises and determined for itself, by actual 
observation, boring, test holes, or other means, the nature of all soil and water 
conditions (both above and below ground in the line of work) that may be 
encountered in all construction work under this contract.  The cost of all such 
inspection, borings, etc. shall be borne by the contractor, and no allowance will be 
made for the failure of the contractor to estimate correctly the difficulties attending the 
execution of the work. 

 
15. SPECIFICATIONS 

Reference to brand names and numbers is meant to be descriptive, not restrictive, 
unless otherwise specified.  Bids on equivalent items will be considered, provided 
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the Bidder clearly states exactly what is proposed to be furnished, including 
complete specifications. Unless the Bidder specifies otherwise, it is understood the 
Bidder is offering a referenced brand item as specified or is bidding as specified 
when no brand is referenced, and does not propose to furnish an “equal.”  The City 
reserves the right to determine whether a substitute offer is equivalent to, and 
meets the standard of quality indicated by the brand name and number. 

 
16. SAMPLES 

When samples of items are called for by the specifications, samples must be 
furnished free of expense, and if not destroyed in the evaluation process will be 
returned at the Bidder’s expense upon request.  Request for the return of samples 
must accompany the sample and must include a UPS/Fed-Ex Pickup Slip, 
postage, or other acceptable mode of return.  Individual samples must be labeled 
with Bidder’s name, invitation number, item reference, manufacturer’s brand name 
and number. 

 
17. REGULATORY COMPLIANCE 

Each Bidder represents and warrants that the goods or services furnished 
hereunder (including all labels, packages and containers for said goods) comply 
with all applicable standards, rules and regulations in effect under the requirements 
of all Federal, State, and local laws, rules and regulations as applicable, including 
the Occupational Safety and Health Act as amended, with respect to design, 
construction, manufacture, or use for their intended purpose of said goods or 
services.  Each Bidder must furnish a “Material Safety Data Sheet” in compliance 
with the Illinois Toxic Substances Disclosure to Employees Act when required. 

 
18. PRICING 

The price quoted for each item is the full purchase price, including delivery to 
destination, and includes all transportation and handling charges, materials or 
service costs, patent royalties, and all other overhead charges of every kind and 
nature.  Unless otherwise specified, prices shall remain firm for the contract period. 

 
19. DISCOUNTS 

Prices quoted must be net after deducting all trade and quantity discounts.  Where 
cash discounts for prompt payment are offered, the discount period shall begin 
with the date of receipt of a correct invoice or receipt or final acceptance of goods, 
whichever is later. 

 
20. INSPECTION 

Materials or equipment purchased are subject to inspection and approval at the 
City’s destination.  The City reserves the right to reject and refuse acceptance of 
items which are not in accordance with the instructions, specifications, drawings or 
data of Seller’s warranty (express or implied).  Rejected materials or equipment 
shall be removed by, or at the expense of, the Seller promptly after rejection. 
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21. BIDS AND PLAN DEPOSITS 

A. When required on the cover sheet, all bids shall be accompanied by a bid deposit 
in the amount specified. Bid deposits shall be in the form of cash, a certified 
check, or cashier's check drawn on a responsible bank doing business in the 
United States and shall be made payable to the City of Evanston.  Bid Bonds are 
also acceptable.  All bids not accompanied by a bid deposit, when required, will be 
rejected.  

B. The City will return the bid deposits of all but the 3 lowest qualified Bidders, whose 
deposit will be held until contract award or at the expiration of the sixty-day or 
ninety-day period for bid award.  

C. The bid deposit of the successful Bidder will be retained until contract documents 
have been executed and the Contractor has submitted all the required 
information.  Failure to comply with the terms of this specification may be cause 
for forfeiture of said deposit.  

D. When required, plan deposits will be refunded should the plans be returned in 
good condition within 10 days of the bid opening. 

 
22. DISPUTES 

Any dispute concerning a question of fact arising under this bid shall be decided  
by the Purchasing Specialist, who shall issue a written decision to the Bidder.  The 
decision of the Purchasing Specialist shall be final and binding. 

 
23. CATALOGS 

Each Bidder shall submit, when requested by the Purchasing Specialist, catalogs, 
descriptive literature, and detailed drawings, fully detailing features, designs, 
construction, appointments, finishes and the like not covered in the specifications, 
necessary to fully describe the material or work proposed to be furnished. 

 
24. TAXES 

A. Federal Excise Tax does not apply to materials purchased by the City of Evanston 
by virtue of Exemption Certificate No. A-208762, Illinois Retailers' Occupation Tax, 
Use Tax, and Municipal Retailers' Occupation Tax do not apply to materials or 
services purchased by the City of Evanston by virtue of Statute.  

 
B. The City of Evanston is exempt from Illinois Sales Tax by virtue of Exemption 

Identification number E9998-1750.  
 

C. The City’s federal tax ID number is 36-6005870. 
 

25. PERMITS & FEES 

All Bidders awarded a contract must secure and pay for any licenses required by 
the City of Evanston.  Necessary building permits will be required, but all permit 
fees will be waived and moneys for same must not be included in any bid. 

 
26. ROYALTIES & PATENTS 

Seller must pay all royalties and license fees.  Seller must defend all suits or claims 
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for infringement of any patent, copyright or trademark rights, and must hold the 
City harmless from loss on account thereof. 

 
27. RESPONSIBLE BIDDER POLICY __   

All contractors must follow the requirements of Ordinance 1-O-26, the City’s 
Responsible Bidder Ordinance.  Ordinance 1-O-26 is attached hereto for 
reference.  The following items are required of all contractors: 

• Local Employment Program (LEP): Contractors must ensure that at 
least 15% of total on-site work hours are performed by Evanston 
residents and that at least one Evanston resident is hired. These 
obligations apply across all tiers of subcontractors and must be 
documented. 

• Apprenticeship Training Program: Bidders shall submit evidence 
of enrollment in a U.S. Department of Labor registered Apprenticeship 
Training Program for each construction craft performed. These 
programs must have graduated at least five apprentices in each of the 
last five years. 

• Minimum Performance Threshold: Named bidder must directly 
perform at least 25% of project services. Affiliates or subsidiaries do 
not count toward this percentage. 

• Commercially Useful Function: All contractors and 
subcontractors must actively manage and perform contract work. 
Excessive subcontracting or pass-through participation may result in 
disqualification. 

• Subcontractor Disclosure: Submit the name, address, and 
documentation for all subcontractors with bid. Each subcontractor must 
comply with all requirements set forth in this template. 
 

28. POWER OF ATTORNEY 

An Attorney-In-Fact, who signs any and all of the bond or contract bonds submitted 
with this bid, must file with each bond a certified and effectively dated copy of their 
Power of Attorney.  These dates should be the same or after the date of the 
contract. 

 
29. WARRANTY 

A. The contractor warrants that all goods and services furnished to the City shall be in 
accordance with specifications and free from any defects of workmanship and 
materials: that goods furnished to the City shall be merchantable and fit for the 
City's described purposes, and that no governmental law, regulation, order, or rule 
has been violated in the manufacture or sale of such goods.  

 
B. The contractor warrants all equipment furnished to be in acceptable condition, and 

to operate satisfactorily for a period of one (1) year from delivery of, or the 
completion of installation, whichever is latest, unless stated otherwise in the 
specifications, and that if a defect in workmanship and/or quality of materials are 
evidenced in this period, the Seller shall remit full credit, replace, or repair at City's 
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discretion immediately, such equipment and/or parts that are defective at no 
additional cost to the City.  

 
C. The contractor warrants to the City that each item furnished hereunder, and any 

component part thereof, will be new and in conformity with the specifications in all 
respects, unless otherwise specified, and is of the best quality of its respective kind, 
free from faulty workmanship, materials, or design, and installed sufficiently to fulfill 
any operating conditions specified by the City.  

 
D. The contractor shall repair or replace any item or component part thereof found not to 

be in conformity with this paragraph provided the City notified the Seller of such 
nonconformity within one (1) year after initial use or within eighteen (18) months after 
delivery, whichever occurs first.  In the event Seller fails to proceed diligently to so 
replace or repair within a reasonable time after receipt of such notice, the City may 
undertake or complete such replacement or repair for Seller's account, and the seller 
will be responsible for any additional costs.  Acceptance shall not relieve the seller of 
its responsibility. 

 
30. INCURRED COSTS 

The City will not be liable for any costs incurred by Bidders in replying to this 
invitation for bids. 

 
31. VARIANCES 

Each Bidder must state or list by reference any variations to specifications, terms 
and/or conditions set forth herein with its bid. 

 
32. INDEMNIFICATION 

A.   The awarded Bidder/Contractor shall defend, indemnify and hold harmless the City 
and its officers, elected and appointed officials, agents, and employees from any 
and all liability, losses, or damages as a result of claims, demands, suits, actions, 
or proceedings of any kind or nature, including but not limited to costs, and fees, 
including attorney’s fees, judgments or settlements, resulting from or arising out of 
any negligent or willful act or omission on the part of the Contractor or Contractor’s 
sub-contractors, employees, agents or sub-contractors during the performance of 
this Agreement. Such indemnification shall not be limited by reason of the 
enumeration of any insurance coverage herein provided. This provision shall 
survive completion, expiration, or termination of this Agreement. 

 
B.  Nothing contained herein shall be construed as prohibiting the City, or its officers, 

agents, or employees, from defending through the selection and use of their own 
agents, attorneys, and experts, any claims, actions or suits brought against them. 
The Contractor shall be liable for the reasonable costs, fees, and expenses 
incurred in the defense of any such claims, actions, or suits. Nothing herein shall 
be construed as a limitation or waiver of defenses available to the City and 
employees and agents, including but not limited to the Illinois Local Governmental 
and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq. 
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C.   At the City Corporation Counsel’s option, Contractor must defend all suits brought 

upon all such Losses and must pay all costs and expenses incidental to them, but 
the City has the right, at its option, to participate, at its own cost, in the defense of 
any suit, without relieving Contractor of any of its obligations under this Agreement. 
Any settlement of any claim or suit related to this Project by Contractor must be 
made only with the prior written consent of the City Corporation Counsel, if the 
settlement requires any action on the part of the City. 

 
D.  To the extent permissible by law, Contractor waives any limits to the amount of its    

obligations to indemnify, defend, or contribute to any sums due under any Losses, 
including any claim by any employee of Contractor that may be subject to the 
Illinois Compensation Act, 820 ILCS 305/1 et seq. or any other related law or 
judicial decision, including but not limited to, Kotecki v. Cyclops Welding 
Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive any 
limitations it may have on its liability under the Illinois Workers Compensation Act, 
the Illinois Pension Code or any other statute. 

 
E.   The Contractor shall be responsible for any losses and costs to repair or remedy 

work performed under this Agreement resulting from or arising out of any act or 
omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the 
Contractor of the responsibility for subsequent correction of any such error, 
omissions and/or negligent acts or of its liability for loss or damage resulting 
therefrom. 

 
F.   All provisions of this Section 32 shall survive completion, expiration, or 

termination of this Agreement. 
 

33. DEFAULT 

Time is of the essence as to the awarded contract and, of delivery or acceptable 
items or rending of services is not completed by the time promised, the City 
reserves the right, without liability, in addition to its other rights and remedies, to 
terminate the contract by notice effective when received by Seller, as to stated 
items not yet shipped or services not yet rendered and to purchase substitute 
items or services elsewhere and charge the Seller with all losses incurred.  The 
City shall be entitled to recover its attorney’s fees and expenses in any successful 
action by the City to enforce this contract. 

 
34. GOVERNING LAW 

This contract shall be governed by and construed according to the laws of the 
State of Illinois.  In the event of litigation, the venue will be Cook County, Illinois.   

 
35. EQUAL EMPLOYMENT OPPORTUNITY 

A. In the event of the contractor's noncompliance with any provision of the Illinois 
Human Rights Act or Section 1-12-5 of the Evanston City Code, the contractor may 
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be declared non-responsible and therefore ineligible for future contracts or sub-
contracts with the City of Evanston, and the contract may be canceled or voided in 
whole or in part, and such other sanctions or penalties may be imposed or remedies 
invoked as provided by Statute or regulation.  

 
B. During the performance of this contract, the contractor agrees as follows:  

 
1. That it will not discriminate against any employee or applicant for employment  
         because of race, color, religion, sex, national origin or ancestry, or age or  
 physical or mental handicap that does not impair ability to work, and further  
 that it will examine all job classifications to determine if minority persons or  
 women are underutilized and will take appropriate affirmative action to rectify  

any such underutilization.  Contractor shall comply with all requirements of City 
of Evanston Code Section 1-12-5. 

 
2. That, in all solicitations or advertisements for employees placed by it or on its  
 behalf, it will state that all applicants will be afforded equal opportunity without  
 discrimination because of race, color, religion, sex, national origin or ancestry. 
  
3. That, if it hires additional employees in order to perform this contract, or any 

portion hereof, it will determine that availability (in accordance with the Fair 
Employment Commission's Rules and Regulations for Public Contracts) of 
minorities and women in the area(s) from which it may reasonably recruit and it 
will hire for each job classification for which employees are hired in such a way 
that minorities and women are not underutilized. 

 
4. That it will send to each labor organization or representative of workers with 

which it has or is bound by a collective bargaining or other agreement or 
understanding, a notice advising such labor organization or representative of 
the contractor's obligations under the Illinois Fair Employment Practices Act 
and the Fair Employment Practices Commission's Rules and Regulations for 
Public Contracts.  If any such labor organization or representative fails or 
refuses to cooperate with the contractor in its efforts to comply with such Act 
and Rules and Regulations, the contractor will promptly so notify the Illinois Fair 
Employment Practices Commission and the contracting agency and will recruit 
employees from other sources when necessary to fulfill its obligations 
hereunder. 

 
5. That it will submit reports as required by the Illinois Fair Employment Practices 

Commission's Rules and Regulations for Public Contracts, furnish all relevant 
information as may from time to time be requested by the Fair Employment 
Practices Commission or the contracting agency, and in all respects comply 
with the Illinois Fair Employment Practices Commission's Rules and regulations 
for Public Contracts. 

 
6. That it will permit access to all relevant books, records, accounts and work sites 
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by personnel of the contracting agency, the City Manager, the Commission and 
the Illinois Fair Employment Practices Commission for purposes of investigation 
to ascertain compliance with the Illinois Fair Employment Practices Act and the 
Fair Employment Practices Act and the Fair Employment Practices 
Commission's Rules and Regulations for Public Contract. 

 
7. That it will include verbatim or by reference the provisions of subsections (A) 

through (G) of this clause in every performance sub-contract as defined in 
Section 2.10(b) of the Fair Employment Practices Commission's Rules and 
Regulations for Public Contracts so that such provisions will be binding upon 
every such sub-contractor; and that it will also include the provisions of 
subsections (A), (E), (F), and (G) in every supply sub-contract as defined in 
Section 2.10(a) of the Fair Employment Practices Commission's Rules and 
Regulations for Public Contracts so that such provisions will be binding upon 
every such sub-contractor.  In the same manner as with other provisions of this 
contract, the contractor will be liable for compliance with applicable provisions 
of this clause by all its sub-contractors; and further it will promptly notify the 
contracting agency and the Illinois Fair Employment Practices Commission in 
the event any sub-contractor fails or refuses to comply therewith.  In addition, 
no contractor will utilize any sub-contractor declared by the Fair Employment 
Practices Commission to be non-responsible and therefore ineligible for 
contracts or sub-contracts with the State of Illinois or any of its political 
subdivisions or municipal corporations. 

 
36. M/W/D/EBE GOAL 

The City of Evanston has a goal of awarding 25% of its contracts to Minority-
Owned, Women-Owned, Disadvantaged Enterprise and Evanston-based 
businesses (M/W/D/EBEs). All Bidders must state the proposed involvement of 
M/W/D/EBEs in completing a portion of the services required by the City by 
completing the attached M/W/D/EBE forms.  Any questions regarding M/W/D/EBE 
compliance should be submitted in writing to Tammi Nunez, Purchasing Manager 
at tnunez@cityofevanston.org. 

 
37. LOCAL EMPLOYMENT PROGRAM REQUIREMENTS 

In an effort to increase hiring of economically disadvantaged Evanston residents 
on certain City construction projects, the contractor shall comply with the 
provisions of the City of Evanston’s Local Employment Program Ordinance (LEP) 
set forth in Section 1-17-1 (C) of the Evanston City Code.  The intent of the LEP is 
to have Evanston residents employed at the construction site as laborers, 
apprentices and journeymen in such trades as electrical, HVAC, carpenters, 
masonry, concrete finishers, truck drivers and other construction occupations 
necessary for the project.  Any questions regarding LEP compliance should be 
submitted in writing to Jessica Cooper, the Workforce Development Coordinator at 
jcooper@cityofevanston.org or Tammi Nunez Purchasing Manager at 
tnunez@cityofevanston.org.  
 

mailto:tnunez@cityofevanston.org
mailto:jcooper@cityofevanston.org
mailto:tnunez@cityofevanston.org
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NOTE: CITY OF EVANSTON ORDINANCE 60-O-14 AMENDMENT LOCAL 
EMPLOYMENT PROGRAM (LEP) available on the city website at: 
Ordinance 60-O-14 Amendment LEP       

38. BIDDER SUBMITAL REQUIRMENTS FOR RESPONSIBLE BIDDER ORDINANCE 
    

Documentation or 
Certification 

Description 

OSHA Certification 10-hour or greater OSHA safety card copies for all 
employees on-site 

Prevailing Wage 
Compliance 

Statement confirming 5-year compliance with the Illinois 
Prevailing Wage Act 

Substance Abuse 
Program 

Copy of written program per 820 ILCS 265/1 

Workers’ 
Compensation Policy 

Active policy and classification documentation 

UI Act Registration IDES current registration 

Corporate Status Illinois Secretary of State Business Services record 

Tax and Legal 
Disclosures 

List of liens, judgments, or violations from the last 5 
years 

Business Licenses Copies of all relevant licenses with current status 

Statement of Similar 
Projects 

Last 5 years’ public works projects with references 

Performance History Public body contracts completed in the last 3 years 

Subcontractor 
Information 

Full documentation for each subcontractor 

Sam.gov ID Number ID Number to be used on projects with State or Federal 
Funding 

 
If applicable, compliance documentation under: 

• Davis-Bacon and Related Acts 

• Employee Certification Act 

• 720 ILCS 5/33-11 Anti-Bid Rigging Certification 
 

Additional contractor responsibilities include: 

• Submission of certified payrolls within five (5) working days of each pay period 
end 

• Identification of all employees by name, address, craft, status, and hire date 
• Documentation that all employees are properly classified and licensed 

• Notification within two (2) business days of any resident employee 
resignations or terminations 

• Replacement of Evanston resident employees within five (5) business days 
to avoid penalties 

• Provision of required documentation prior to any subcontractor 
commencing work 

https://www.municode.com/library/il/evanston/codes/code_of_ordinances?searchRequest=%7B%22searchText%22:%22Local%20Employment%20Program%20(LEP)%20Ordinance%22,%22pageNum%22:1,%22resultsPerPage%22:25,%22booleanSearch%22:false,%22stemming%22:true,%22fuzzy%22:false,%22synonym%22:false,%22contentTypes%22:%5B%22CODES%22%5D,%22productIds%22:%5B%5D%7D&nodeId=TIT1GEAD_CH17PUSALEREPEPR_1-17-1PUGOSE
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Failure to meet these requirements may result in penalties of up to 1% of the 
approved project price, and may jeopardize future eligibility for City contracts. 

 
39. PROJECT LABOR AGREEMENT NOTICE (if required)____________________ 

A Project Labor Agreement (PLA) may be required. If so, all successful bidders 
must become signatories to the PLA for the duration of the project. There is no 
requirement to affiliate with a union, and non-union bidders are fully eligible.  

 
40. QUESTIONS 

All questions related to this bid document should be submitted in writing to Linda 
Thomas, Purchasing Specialist at lithomas@cityofevanston.org with a copy to 
Stefanie Levine, at kboehm@cityofevanston.org Only inquiries received a 
minimum of seven (7) working days prior to the date set for the opening of bids, 
will be given any consideration. 
 

41. COORDINATION OF EXISTING SITE WITH DRAWINGS 

A. Before submitting a bid, bidders shall carefully examine the drawings and 
specifications, visit the site, and fully inform themselves as to all conditions and 
limitations. 

 
B. Should a bidder find discrepancies in, or omissions from the drawings or 

specifications, or should be in doubt as to their meaning, the bidder should at once 
notify the Purchasing Specialist, who will issue necessary instructions to all bidders 
in the form of an addendum. 

 
43. AFFIRMATIVE ACTION IN SUB-CONTRACTING (EXCERPT FROM 

RESOLUTION 59-R-73) 

“Contractor agrees that he shall actively solicit bids for the sub-contracting of goods 
or services from qualified minority businesses.  At the request of the City, Contractor 
shall furnish evidence of his compliance with this requirement of minority solicitation. 
 Contractor further agrees to consider the grant of sub-contracts to said minority 
bidders on the basis of substantially equal bids in the light most favorable to said 
minority businesses.  Contractor further affirms that in obtaining his performance and 
bid bonds, he will seek out and use companies who have records of, and/or who will 
make commitments to, the bonding of minority contractors on a rate basis 
comparable to their bonding of similar non-minority contractors.  The contractor may 
be required to submit this evidence as part of the bid or subsequent to it.” 

 
44. COMPLIANCE WITH LAWS 

A. The bidder shall at all times observe and comply with all laws, ordinances and 
regulations of the Federal, State, Local and City Governments, which may in any 
manner affect the preparation of bids or the performance of the contract. 

 
45. QUALIFICATION OF BIDDERS 

A. All bidders must be qualified in accordance with the instructions, procedures and 
methods set forth in this specification. 

mailto:lithomas@cityofevanston.org
kboehm@cityofevanston.org
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B. In awarding contract, City may take into consideration, skill, facilities, capacity, 

experience, ability, responsibility, previous work, financial standing of bidder, 
amount of work being carried on by bidder, quality and efficiency of construction 
equipment proposed to be furnished, period of time within which proposed 
equipment is furnished and delivered, necessity of prompt and efficient completion 
of work herein described.  Inability of any bidder to meet requirements mentioned 
above may be cause for rejection of the bid.  In addition, if the project covered by 
this contract is a minority set-aside project, the contractor's qualifications as a 
minority firm will determine the eligibility of the contractor to bid. 
 

46. COMPETENCY OF BIDDER 

A. No bid will be accepted from or contract awarded to any person, firm or 
corporation that is in arrears or is in default to the City of Evanston upon any debt 
or contract, or that is a defaulter, as surety or otherwise, upon any obligation to 
said City, or had failed to perform faithfully any previous contract with the City. 

 
B. The bidder, if requested, must present within forty eight (48) hours evidence 

satisfactory to the Purchasing Manager of performance ability and possession of 
necessary facilities, pecuniary resources and adequate insurance to comply with 
the terms of these specifications and contract documents. 

 
47. PREFERENCE TO CITIZENS 

The Contractor shall abide by the Illinois Preference Act, 30 ILCS 570 et 
seq.,  which stipulates that whenever there is a period of excessive unemployment 
in Illinois, defined as any month immediately following two (2) consecutive months 
during which the level of unemployment in Illinois exceeds five percent (5%) as 
measured by the U.S. Bureau of Labor Statistics in its monthly publication of 
employment and unemployment figures, the Contractor shall employ only Illinois 
laborers unless otherwise exempted as so stated in the Act.  (“Illinois laborer” 
means any person who has resided in Illinois for at least 30 days and intends to 
become or remain an Illinois resident)  Other laborers may be used IF Illinois 
laborers are not available or are incapable of performing the particular type of work 
involved if so certified by the Contractor and approved by the project engineer. 
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GENERAL CONDITIONS 
 

1. BASIS OF AWARD 

The City of Evanston reserves the right to award a contract to a responsive and 
responsible Bidder(s) who submits the lowest total bid, or to reject any or all bids 
and bidding, when in its opinion the best interest of the City will be served by such 
action.  The City reserves the right to consider the specified alternates in its 
evaluation of the bids. 

 
2. BIDS 

A. LUMP SUM BID 
 

1. The bidder is to submit a lump sum bid for each bid line on the Bid Form 
which includes all costs incidental to performing the specified work.  It is 
understood and agreed that the unit quantities given in the supporting pages are 
approximate only and the bidder shall verify these quantities before bidding as no 
claim shall be made against the City on account of any excess or deficiency in the 
same. 

 
2. Unit prices given in the supporting pages shall be used by the City and the 
Contractor for any subsequent changes in the contract. 

 
3. QUANTITIES 

Any quantities shown on the Bid Form are estimated only for bid canvassing 
purposes, the City has made a good faith effort to estimate the quantity 
requirements for the Contract term.  The City reserves the right to increase or 
decrease quantities ordered under this contract. 

 
4. CONTRACT TERM 

Bidder must fully complete the work within the period specified herein after award 
of the contract by the City.  

 
5. NOTICE TO PROCEED/ PURCHASE ORDER/ CONTRACT  

A. The City issued Purchase Order serves as the City official Notice to Proceed. No   
work will be allowed prior to Contractor receipt of the City issued Purchase Order. 
 

B. Upon approval of the required bonds and insurance documents, the City will issue a 
Purchase Order to the Contractor for the contract amount.  All Applications for 
Payment must reference the Purchase Order number. 

 
C. When it is necessary to issue a Change Order that increases/decreases the contract 

amount, a Change Order form will be issued and a modified Purchase Order will be 
issued reflecting the revised contract amount. 

 
D. When it is necessary to issue a Change Order that only increases/decreases the 

contract period, only a Change Order form will be issued establishing the revised 
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contract period. 
 

E. Upon Award the contractor shall execute the Contractor Services Agreement. 
 

6. PAYMENT 

A. Progress payments will be made in accordance with “Applications for Payment” and 
“Project Closeout” sections of the specifications, less a 10% retainage for each 
payment, which will be held until final acceptance of the work by the City.  
Certification of each Application for Payment will be made by the City’s 
representative. 

 
B. All payments will be made in accordance with Illinois Local Government Prompt 

Payment Act. 
 

7. DECISIONS TO WITHHOLD CERTIFICATION FOR PAYMENT 

A. The City may not certify payment and may withhold payment in whole or in part, to 
the extent reasonably necessary to protect the City, if the quality of the work is not in 
accordance with the contract documents.  If the City is unable to certify payment in 
the amount of the invoice, the City will promptly issue payment for the amount of the 
Work completed in accordance with the contract documents.  The City may not certify 
payment due to any contractor negligence or contract non-compliance. 

a. Defective work not remedied 
b. Third party claims filed or reasonable evidence indicating probable filing of such 

claims 
c. Failure of Contractor to make payments properly to Sub-contractors for labor, 

materials or equipment 
d. Reasonable evidence that the work cannot be completed for the unpaid 

balance of the Contract Sum 
e. Damage to the City or another contractor 
f. Reasonable evidence that the work will not be completed within the Contract 

period and that the unpaid balance would not be adequate to cover actual or 
liquidated damages for the anticipated delay 

g. Persistent failure to carry out work in accordance with the Contract Documents. 
 

8. CHANGES IN WORK 

A. The City reserves the right to make changes in the plans and specifications by 
altering, adding to, or deducting from the work, without invalidating the contract.  All 
such changes shall be executed under the conditions of the original contract, except 
that any claim for extension of time caused thereby shall be adjusted at the time of 
ordering such change. 

 
B. No change shall be made unless a written Change Order and/or modified Purchase 

Order is issued by the City stating that the City has authorized the change, and no 
claim for an addition to the contract shall be valid unless so ordered. 

 
C. If such changes diminish the quantity of work to be done they shall not constitute a 
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claim for damage or anticipated profits on the work, such increase shall be paid in 
one or more of the following ways: 

 
1.  by estimate and acceptance in lump sum 
 
2.  by unit prices named in the contract’s bid form or subsequently agreed upon 

 
D. Whenever the quantity of any pay item as given in the proposal shall be increased or 

decreased, payment shall be made on the basis of the actual quantity completed at 
the unit price for such pay item named in the proposal. 

 
9. DEDUCTION FOR UNCORRECTED WORK 

If the City deems it expedient to correct work damaged or not done in accordance 
with the contract, the difference in value, together with a fair allowance for damage 
shall be deducted from the contract amount due.  The value of such deduction shall 
be determined by the City. 

 
10. CITY’S RIGHT TO TERMINATE CONTRACT 

The City reserves the right, in addition to other rights to termination, to terminate the 
contracts in accordance with all provisions of the executed contract. 

 
11. LIENS 

A. Neither the final payment nor any part of any retained percentages, shall become due 
until the contractor, if required, delivers to the City, a complete release of all liens 
arising out of this contract, or receipts in full in lieu thereof and, if required in either 
case, an affidavit that so far as it has knowledge or information the releases and 
receipts include all the labor and material for which a lien could be filed.  If any lien 
remains unsatisfied after all payments are made the contractor shall refund to the 
City all moneys that the latter may be compelled to pay in discharging such a lien, 
including all costs and attorney's fees. 

 
12. SEPARATE CONTRACTS 

A. The City reserves the right to let other contracts in connection with this work.  The 
contractor shall afford other contractors’ reasonable opportunity for the introduction 
and storage of their materials and the execution of their work and shall properly 
connect and coordinate his or her work with theirs.  If any part of the contractor's work 
depends on proper execution or results upon the work of any other contractor, the 
contractor shall inspect and promptly report to the City any defects in such work that 
render it unsuitable for such proper execution and results.  His or her failure to so 
inspect and report shall constitute an acceptance of other contractor's work as fit and 
proper. 

 
B. To insure the proper execution of his or her subsequent work, the contractor shall 

measure work already in place and shall at once report to the City any discrepancy 
between the executed work and the drawings which will affect his or her work. 
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13. PROTECTION & SAFEGUARDS 

A. Unless otherwise specified, the contractor, as a part of this contract, shall provide, 
erect, and maintain temporary roads, fences, bracing, lights, warning signs, 
barricades, etc. necessary for the protection of the construction materials, adjacent 
property and the public. 

 
B. The contractor shall contact all utilities which will be affected by its operations and 

notify the owners of the utilities of its operations and their limits within forty-eight (48) 
hours prior to beginning construction.  The contractor shall be responsible for 
damage to utilities and shall, at his or her own expense, restore such property to a 
condition equal to that which existed before its work, as may be directed by the 
owners. 

 
C. The contractor shall protect all work and unused materials of this contract from any 

and all damage and shall be solely responsible for the condition of such work and 
materials. 

 
14. MATERIAL STORAGE 

A. On-site areas may be designated for material/equipment storage.  The contractor 
will assume all risk and liability associated with the storage of material/equipment 
at on-site locations. 

 
15. CLEANING UP 

A. The contractor shall at all time keep the premises free from accumulation of waste 
material or rubbish caused by its employees or work and at the completion of the 
work it shall remove all its rubbish, tools, and surplus materials from the premises, 
leaving the area in a neat and workmanlike condition.  In case of dispute, the City 
may remove the rubbish and charge the cost to the contractor. 

 
B. Contractor recognizes that proper cleanup and removal of construction debris is an 

important safety consideration. The Contractor shall be solely responsible for daily 
construction site/area cleanup and removal of all construction debris in accordance 
with City-approved disposal practices. Contractor shall be solely responsible for 
identifying and removing at its expense all hazardous material and waste which it 
uses and generates. 

 
16. RESTORATION OF SITE 

A. Prior to final payment, contractor shall fully restore all property disturbed or damaged 
during the course of this work.  This includes, but is not limited to public property, 
(walks, curbs, roadways, trees, etc.) private property, and utilities.  This shall also 
include removal of temporary facilities erected during the course of this contract and 
restoration of these areas. 

 
B. All restoration work shall be subject to the approval of the City and shall restore the 

property to a condition at least equal to that existing prior to the start of this contract. 
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C. All restoration work of property damaged by contractor shall be accomplished at the 
sole expense of the contractor.   

 
17. PREVAILING WAGE 

A. Prospective Bidders shall thoroughly familiarize themselves with the provisions of the 
above-mentioned Act and shall prepare any and all bids/bids in strict compliance 
therewith. 

 
B. Effective September 1st - All work performed on new and existing projects 

must be submitted to Illinois Department of Labor through the certified 
transcript of payroll portal.  You may access the portal here:  
Certified Transcript of Payroll Portal  
 

All contractors and sub-contractors on public works projects must submit and 
upload certified payrolls on a monthly basis to the IDOL online portal, provide a 
pdf copy to the City’s project manager and business work force development 
coordinator, along with a statement affirming that such records are true and accurate, 
that the wages paid to each worker are not less than the required prevailing rate and 
that the contractor is aware that filing records her or she knows to be false is a Class 
B misdemeanor. 

 
C. The certified payroll record must include for every worker employed on the public 

works project the name, address, telephone number, social security number, job 
classification, hourly wages paid in each pay period, number of hours worked each 
day, and starting and ending time of work each day. These certified payroll records 
are considered public records and public bodies must make these records available 
to the public under the Freedom of Information Act, with the exception of the 
employee’s address, telephone number and social security number. Any contractor 
who fails to submit a certified payroll or knowingly files a false certified payroll is guilty 
of a Class B misdemeanor. 

 
D. All certified payrolls shall be submitted in electronic format, preferably a PDF file. 

 
E. As a condition of receiving payment, Contractor must (i) be in compliance with the 

Agreement, (ii) pay its employees prevailing wages when required by law (Examples 
of prevailing wage categories include public works, printing, janitorial, window 
washing, building and grounds services, site technician services, natural resource 
services, security guard and food services). Contractor is responsible for contacting 
the Illinois Dept. of Labor 217-782-1710; https://www2.illinois.gov/idol/Laws-
Rules/CONMED/Pages/prevailing-wage-act.aspx compliance with prevailing wage 
requirements), (iii) pay its suppliers and sub-contractors according to the terms of 
their respective contracts, and (iv) provide lien waivers to the City upon request. 

 
18. CONTRACTOR REQUIREMENTS 

A. The Contractor shall abide by and comply with all local, State and federal laws and 
regulations relating to contracts involving public funds and the 

https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/certifiedtranscriptofpayroll.aspx
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/prevailing-wage-act.aspx
https://www2.illinois.gov/idol/Laws-Rules/CONMED/Pages/prevailing-wage-act.aspx
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development/construction of public works, buildings, or facilities.  The scale of wages 
to be paid shall be obtained from Illinois Department of Labor and posted by the 
Contractor in a prominent and accessible place at the project work site. 

 
B. The Contractor certifies it has not been barred from being awarded a contract with a 

unit of State or local government as a result of bid rigging or bid rotating or any similar 
offense (720 ILCS 5/33 E-3, E-4). 

 
C. The Contractor certifies, pursuant to the Illinois Human Rights Act (775 ILCS 5/2-

105), that it has a written sexual harassment policy that includes, at a minimum, the 
following information: (1) the illegality of sexual harassment, (2) the definition of 
sexual harassment under State law, (3) a description of sexual harassment utilizing 
examples, (4) the Contractor’s internal complaint process including penalties, (5) 
legal recourse, investigation and complaint process available through the Illinois 
Department of Human Rights and the Human Rights Commission and directions on 
how to contact both; and (6) protection against retaliation as provided by Section 6-
101 of the Illinois Human Rights Act.   

 
D. The Contractor shall abide by the “Illinois Preference Act” which stipulates that 

whenever there is a period of excessive unemployment in Illinois, defined as any 
month immediately following two (2) consecutive months during which the level of 
unemployment in Illinois exceeds five percent (5%) as measured by the U.S. Bureau 
of Labor Statistics in its monthly publication of employment and unemployment 
figures, the Contractor shall employ only Illinois laborers unless otherwise exempted 
as so stated in the Act.  (“Illinois laborer” means any person who has resided in 
Illinois for at least 30 days and intends to become or remain an Illinois resident)  
Other laborers may be used IF Illinois laborers are not available or are incapable of 
performing the particular type of work involved if so certified by the Contractor and 
approved by the project engineer.   

 
19. SUB-CONTRACTORS 

A. The term “sub-contract” means any agreement, arrangement or understanding, 
written or otherwise between a Contractor and any person (in which the parties do 
not stand in the relationship of an employer or an employee) for the furnishing of 
supplies or services or for the use of real or personal property, including lease 
arrangements, which, in whole or in part, is utilized in the performance of any one 
or more Contracts under which any portion of the Contractor’s obligation under any 
one or more Contracts is performed, undertaken or assumed. 

 
B. The Bidder is specifically advised that any person, firm or party, to whom it is 

proposed to award a sub-contract under this contract must be acceptable to the 
City. Approval for the proposed sub-contract Award cannot be given by the City 
until the proposed Sub-contractor has submitted evidence showing that it has fully 
complied with any reporting requirements to which it is, or was, subject. 

 
C. The contractor, shall, within ten (10) days after award of the Contract, submit to the 
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City in writing, names and addresses and respective amounts of money for 
proposed contracts with Sub-contractors/major suppliers. The City will review and 
may direct the Contractor that they shall not employ any that are not acceptable as 
provided above. 

 
D. The sub-contractor shall abide by and comply with all local, State and federal laws 

and regulations relating to contracts involving public funds and the 
development/construction of public works, buildings, or facilities.  

 
20. PAYMENTS TO SUB-CONTRACTORS 

A. Within seven days after the receipt of amounts paid by the City for work performed 
by a sub-contractor under this contract, the Contractor shall either: 

 
1. Pay the sub-contractor for the proportionate share of the total payment 

received from the City attributable to the work performed by the sub-
contractor under this contract; or, 

 
2. Notify the City and sub-contractor, in writing, of his intention to withhold all or 

a part of the sub-contractor's payment and the reason for non-payment. 
 

B. The Contractor shall pay interest to the sub-contractor on all amounts owed that 
remain unpaid beyond the seven-day period except for amounts withheld as 
allowed in item 2 above. 

 
C. Unless otherwise provided under the terms of this contract, interest shall accrue at 

the rate of one percent per month. 
 

D. The Contractor shall include in each of its sub-contracts a provision requiring each 
Sub-contractor to include or otherwise be subject to the same payment and 
interest requirements as set forth above with respect to each lower-tier sub-
contractor. 

 
E. The Contractor's obligation to pay an interest charge to a sub-contractor pursuant 

to this provision may not be construed to be an obligation of the City. 
 

21. BOND – PERFORMANCE, MATERIAL, & LABOR 

A. When required by the specifications herein, the successful Bidder or Bidders shall, 
within ten (10) calendar days after acceptance of the Bidder's bid by the City, 
furnish a performance bond for 100% of the full amount of the contract from 
insurance companies having not less than A+ Policyholders Rating from the most 
recent Alfred M. Best and Co., Inc. listing available.  Certification of the insurance 
company's rating shall be provided prior to contract implementation and quarterly 
thereafter until contract completion.  Should such rating fall below the required A+ 
level during performance of the contract, it will be the contractor's responsibility to 
notify the City and provide a new bond from an insurance company whose rating 
meets the City's requirements. 
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B. When required by the specifications herein, all Bidders shall submit with the bid a 

bid bond. A letter of credit may be furnished in lieu of a bid bond only if the 
following conditions are met: 1) An irrevocable letter of credit must be obtained 
from an accredited bank which shall include an agreement that the bank will honor 
a demand by the City for payment due to Plaintiff failure to complete the project. 2) 
An irrevocable letter of credit must be in writing and signed by an authorized 
representative of the bank.  3) The irrevocable letter of credit must expressly state 
that it is irrevocable until the bid has been awarded.  4) The letter of credit must be 
for the percentage specified in the bid documents. 

 
C. The City may reject the use of an irrevocable letter of credit if the financial 

soundness of the issuing bank is found to be unacceptable. 
 

D. In the event that the Bidder fails to furnish a performance bond in said period of ten 
(10) calendar days after acceptance of the Bidder's bid by the City, the City may 
withdraw its acceptance of the bid and retain the Bidder's deposit as liquidated 
damages and not as a penalty.   

 

E. If the contractor has more than one project for which there is a contract with the 
City of Evanston the contractor shall provide a separate Performance Bond for 
each project. 

 
22. INDEMNITY 

A.   The Contractor shall defend, indemnify and hold harmless the City and its officers, 
elected and appointed officials, agents, and employees from any and all liability, 
losses, or damages as a result of claims, demands, suits, actions, or proceedings 
of any kind or nature, including but not limited to costs, and fees, including 
attorney’s fees, judgments or settlements, resulting from or arising out of any 
negligent or willful act or omission on the part of the Contractor or Contractor’s sub-
contractors, employees, agents or sub-contractors during the performance of this 
Agreement. Such indemnification shall not be limited by reason of the enumeration 
of any insurance coverage herein provided. This provision shall survive completion, 
expiration, or termination of this Agreement. 

 
B.   Nothing contained herein shall be construed as prohibiting the City, or its officers, 

agents, or employees, from defending through the selection and use of their own 
agents, attorneys, and experts, any claims, actions or suits brought against them. 
The Contractor shall be liable for the reasonable costs, fees, and expenses 
incurred in the defense of any such claims, actions, or suits. Nothing herein shall 
be construed as a limitation or waiver of defenses available to the City and 
employees and agents, including but not limited to the Illinois Local Governmental 
and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq. 

 
C.   At the City Corporation Counsel’s option, Contractor must defend all suits brought 

upon all such Losses and must pay all costs and expenses incidental to them, but 
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the City has the right, at its option, to participate, at its own cost, in the defense of 
any suit, without relieving Contractor of any of its obligations under this Agreement. 
Any settlement of any claim or suit related to this Project by Contractor must be 
made only with the prior written consent of the City Corporation Counsel, if the 
settlement requires any action on the part of the City. 

 
D.    To the extent permissible by law, Contractor waives any limits to the amount of 

its obligations to indemnify, defend, or contribute to any sums due under any 
Losses, including any claim by any employee of Contractor that may be subject 
to the Illinois Workers Compensation Act, 820 ILCS 305/1 et seq. or any other 
related law or judicial decision, including but not limited to, Kotecki v. Cyclops 
Welding Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive 
any limitations it may have on its liability under the Illinois Worker Compensation 
Act, the Illinois Pension Code or any other statute. 

 
E.   The Contractor shall be responsible for any losses and costs to repair or remedy   

work performed under this Agreement resulting from or arising out of any act or 
omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the 
Contractor of the responsibility for subsequent correction of any such error, 
omissions and/or negligent acts or of its liability for loss or damage resulting 
therefrom. 

 
23. CONTRACTOR’S LIABILITY INSURANCE 

A. THE CONTRACTOR SHALL NOT COMMENCE WORK UNDER THIS CONTRACT 
UNTIL THEY HAVE OBTAINED ALL INSURANCE REQUIRED HEREIN AND 
SUCH INSURANCE HAS BEEN APPROVED BY THE CITY.  Nor shall the 
contractor allow any sub-contractor to commence work until all similar insurance 
required of the sub-contractor has been so obtained. 

 
B. The City of Evanston shall be named as an additional insured on the policy of the 

contractor for whatever the policy limits are for the contractor, but in no event shall 
the Comprehensive General Liability limits be less than $3,000,000.00. 

 
C. If the contractor has more than one project for which he has a contract with the City 

of Evanston there shall be separate Certificates of Insurance naming the City as an 
additional insured on each separate policy. 

 
D. In the event of accidents, injuries, or unusual events, whether or not any injury 

occurred, the contractor shall promptly furnish the City with copies of all reports of 
such incidents. 

 
E. The contractor shall furnish one (1) copy of a certificate, with the City named as an 

additional insured, showing the following minimum coverage with insurance 
company acceptable to the City. 
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24. PRE-CONSTRUCTION MEETING  

A. A pre-construction meeting will be scheduled for the successful Contractor at a 
date immediately following awarding of the Contracts. 

 
25. LIQUIDATED DAMAGES 

A. The Contractor shall, and agrees to pay, per calendar day, the amount listed in the 
Schedule of Deductions presented in Article 108.09 of the Standard Specifications 
(based upon the total Contract Price) as liquidated damages for failure to meet the 
completion deadlines identified below: 
 
Substantial Completion Deadline: November 20, 2026 

Final Completion Deadline:   December 18, 2026  
 

B. Substantial Completion shall be defined as the stage in the progress of the work 
when the work or designated portion thereof is sufficiently complete in accordance 
with the Contract Documents so that the City can occupy or utilize the work for its 
intended use. Substantial Completion will be certified by the issuance of a 
Certificate of Substantial Completion, to be issued by the City’s representative, 
when the Contractor has satisfied the above statement. 
 

C. Final Completion shall be defined as the stage in the progress of the work when all 
work on site is fully complete, including punch list work, with the exception of 
restoration grass establishment. 

 
26. EXTENSION OF TIME 

A. Delays due to causes beyond the control of the contractor other than such as 
reasonable would be expected to occur in connection with or during the performance 
of the work, may entitle the contractor to an extension of time for completing the work 
sufficient to compensate for such delay.  No extension of time shall be granted, 
however, unless the contractor shall notify the City in writing thereof, within ten (10) 
days from the initiation of the delay and unless he shall, within ten (10) days after the 
expiration of the delay, notify the City in writing of the extension of time claimed on 
account thereof and then only to the extent, if any, allowed by the City. 

 
27. DEFAULT 

A. The City may, subject to the provisions of this section, by written notice of default 
to Contractor, terminate the whole or any part of this contract in any one of the 
following circumstances: 

 
1. if the Contractor fails to perform the services within the time specified herein, 

or any extension thereof; or 
2. if the contractor fails to perform any of the other provisions of this contract, or so 

fails to make progress as to endanger performance of this contract in 
accordance with its terms, and in either of these two circumstances does not 
cure failure within a period of 10 days (or such other extended period as the 
City may authorize in writing) after receipt of notice from the City specifying 
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such failure. 
 

B. In the event the City terminates this contract in whole or in part as provided in this 
section, the City may procure, upon such terms and in such manner as the City 
may deem appropriate, services similar to those so terminated, and the Contractor 
will be liable to the City for any excess costs for such similar services. 

 
C. The Contractor will not be liable for any excess of costs if acceptable evidence has 

been submitted to the City that the failure to perform the contract was due to 
causes beyond the control and without fault or negligence of the Contractor. 

 
D. Contractors who default may not be considered for awards of future City contracts. 

 
28. USE OF PREMISES 

A. The contractor shall confine his apparatus, the storage of materials and the 
operations of his workers, to limits indicated by law, ordinances, permits or directions 
of the City. 

 
29. DISCLOSURES AND POTENTIAL CONFLICTS OF INTEREST (30 ILCS 

500/50-35) 

A. The City of Evanston’s Code of Ethics prohibits public officials or employees from 
performing or participating in an official act or action with regard to a transaction in 
which he has or knows he will thereafter acquire an interest for profit, without full 
public disclosure of such interest.  This disclosure requirement extends to the 
spouse, children and grandchildren, and their spouses, parents and the parents of 
a spouse, and brothers and sisters and their spouses. 

 
 To ensure full and fair consideration of all bids, the City of Evanston requires all 

Bidders including owners or employees to investigate whether a potential or actual 
conflict of interest exists between the Bidder and the City of Evanston, its officials, 
and/or employees.  If the Bidder discovers a potential or actual conflict of interest, 
the Bidder must disclose the conflict of interest in its bid, identifying the name of 
the City of Evanston official or employee with whom the conflict may exist, the 
nature of the conflict of interest, and any other relevant information.  The existence 
of a potential or actual conflict of interest does NOT, on its own, disqualify the 
disclosing Bidder from consideration.  Information provided by Bidders in this 
regard will allow the City of Evanston to take appropriate measures to ensure the 
fairness of the bidding process. 

 
 The City of Evanston requires all bidders to submit a certification, enclosed with 

this bid packet, that the bidder has conducted the appropriate investigation and 
disclosed all potential or actual conflicts of interest.  

 
 By submitting a bid, all Bidders acknowledge and accept that if the City of 

Evanston discovers an undisclosed potential or actual conflict of interest, the City 
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of Evanston may disqualify the Bidder and/or refer the matter to the appropriate 
authorities for investigation and prosecution. 
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INSURANCE REQUIREMENTS 
 
 
TYPE OF INSURANCE                     MINIMUM    INSURANCE   COVERAGE 
            Bodily Injury and 
 Consequent Death      Property Damage     
 
                                                                Each Occurrence            Aggregate___     
            
Commercial General Liability including:          $3,000,000   $3,000,000         
               
1.  Comprehensive form 
2. Premises - Operations 
3. Explosion & Collapse Hazard 
4.  Underground Hazard 
5.  Products/Completed Operations 
      Hazard 
6.        Contractual Insurance – With                   Insurance Certificate Must State: 
 an endorsement on the                            The City Of Evanston is Named 
 face of the certificate                                as Additional Insured      
 that it includes the              
 "Indemnity" paragraph                  
 of the specifications. 
 7.  Broad Form Property Damage - 
 construction projects only 
 8.  Independent contractors 
 9.  Personal Injury 
 
Automobile Liability 
Owned, Non-owned or Rented            $ 1,000,000   $1,000,000 
 
Workmen's Compensation 
and Occupational Diseases               
As required by applicable laws. 
Employer's Liability                                         $ 500,000 
 
Thirty-day notice of cancellation required on all certificates. 
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EXHIBIT A – BID FORM 

For 
James Park Renovations 

 
(BID #26-15) 

 
 

1.01  BID TO: 
 

THE CITY OF EVANSTON 
909 Davis Street 
Evanston, Illinois 60201  
 
Hereinafter called “OWNER”. 

 
1.02 BID FROM: 
 

 ____________________________________     
 (Hereinafter call "BIDDER") 
  
 ______________________________________    
 Address 
 
 ______________________________________     
 Telephone Number 
 
 ______________________________________     
 Fax Number 
 
 
1.03 BID FOR:  JAMES PARK RENOVATIONS 

 
1.04 ACKNOWLEDGEMENT: 

A. The Bidder, in compliance with the Invitation for Bids, having carefully 
examined the Drawings and Project Manual with related documents and 
having visited the site of the proposed Work, and being familiar with all of the 
existing conditions and limitations surrounding the construction of the 
proposed project, including the structure of the ground, subsurface 
conditions, the obstacles which may be encountered, local restrictions, and 
all other relevant matters concerning the Work to be performed, hereby 
PROPOSES to perform everything required to be performed, and to provide 
all labor, materials, necessary tools and equipment, expendable equipment, 
all applicable permits and taxes and fees, and provide all utility and 
transportation services necessary to perform and complete in a workmanlike 
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manner the Project in accordance with all the plans, specifications and 
related Contract Documents as prepared by the City of Evanston. 

B. The undersigned hereby acknowledges receipt of Invitation of Bids, 
Instruction to Bidder, the Project Manual, Drawings, and other Contract 
Documents and acknowledges receipt of the following Addenda: 

 
 Addendum No.    Dated    
 
 Addendum No.    Dated    

 
Addendum No.    Dated    

 
1.05 GENERAL STATEMENTS 

A. The undersigned has checked all of the figures contained in this proposal and 
further understands that the Owner will not be responsible for any errors or 
omissions made therein by the undersigned. 

B. It is understood that the right is reserved by the Owner to reject any or all 
proposals, to waive all informality in connection therewith and to award a 
Contract for any part of the work or the Project as a whole. 

C. The undersigned declares that the person(s) signing this proposal is/are fully 
authorized to sign on behalf of the named firm and to fully bind the named 
firm to all the conditions and provisions thereof. 

D. It is agreed that no person(s) or company other than the firm listed below or 
as otherwise indicated hereinafter has any interest whatsoever in this 
proposal or the Contract that may be entered into as a result thereof, and that 
in all respects the proposal is legal and fair, submitted in good faith, without 
collusion or fraud. 

E. It is agreed that the undersigned has complied and/or will comply with all 
requirements concerning licensing and with all other local, state and national 
laws, and that no legal requirement has been or will be violated in making or 
accepting this proposal, in awarding the Contract to him, and/or in the 
prosecution of the Work required hereunder. 

F. To be considered a bona fide offer, this proposal must be completed in full 
and accompanied by a bid deposit or a bid bond when required by Contract 
Documents or Addenda. 

 
1.06 ALTERNATES 

A. When alternate proposals are required by Contract Documents or Addenda 
thereto, the undersigned proposes to perform alternates for herein stated 
additions to or deductions from hereinbefore stated Base Bid. Additions and 
deductions include all modifications of Work or additional Work that the 
undersigned may be required to perform by reason of the acceptance of 
alternates. 
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1.07 ALLOWANCE 

A. The allowance is intended to address items not able to be precisely 
determined prior to bidding including unforeseen conditions that are 
discovered during the course of construction. At the end of the project, 
unspent allowance shall be credited to owner via change order. See Section 
01 21 00 – Allowances for additional information. 
 

1.08 AGREEMENT 

A. In submitting this Bid, the undersigned agrees: 

1. To hold this Bid open for sixty (60) days from submittal date. 

2. To enter into and execute a Contract with the Owner within ten (10) 
days after receiving Notice of Award from the Owner. 

3. To accomplish the work in accordance with the Contract Documents. 

4. To complete the work by the time stipulated in the General Conditions 

B. The Owner reserves the right to reject any and all Bids and to waive any 
informalities in Bidding. 

 
1.09 SCHEDULE 

A. See General Conditions for required schedule of completion dates. 
 
1.10 PROPOSED PRICES 

A.    The Bidder hereby proposes to furnish all labor, materials, equipment, 
transportation, construction plant and facilities necessary to complete, in a 
workmanlike manner and in accordance with the contract documents, the 
contract of work bid upon herein for compensation in accordance with the 
following prices: 

 
BASE BID AMOUNT:     $____________________  

 
ALLOWANCE (ADDITIONAL WORK – GENERAL):   $  +80,000     
 
TOTAL BASE BID AMOUNT:    $____________________  

 
ALTERNATE 1 – SPLASH PAD 

This alternate adds an (8) zone splash pad with LED jets to the center playground 
area as depicted in the construction documents. The ADD/DEDUCT LUMP SUM 
PRICE, if awarded to the undersigned, shall be: 
 
ALTERNATE 1 AMOUNT:      $_____________________ 
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ALTERNATE 2 – SPLASH PAD 
This alternate adds a (2) zone splash pad with non-LED jets to the center 
playground area as depicted in the construction documents. The ADD/DEDUCT 
LUMP SUM PRICE, if awarded to the undersigned, shall be: 
 
ALTERNATE 2 AMOUNT:      $_____________________ 

 

ALTERNATE 3 – HILLSIDE PLANTINGS 
This alternate adds the hillside soil top dressing and associated seeding area as 
depicted in the construction documents.  The ADD/DEDUCT LUMP SUM PRICE, if 
awarded to the undersigned, shall be: 
 
ALTERNATE 3 AMOUNT:      $_____________________ 

 
ALTERNATE 4 – SOIL STABILIZATION 

This alternate adds a structural base to select paving areas as depicted in the 
construction documents.  The ADD/DEDUCT LUMP SUM PRICE, if awarded to the 
undersigned, shall be: 
 
ALTERNATE 4 AMOUNT:      $_____________________ 

 
 

1.11 BID SECURITY 
If required by the bid documents, a scanned copy of the bid bond must be included 
with the bid electronic submission. The City is currently not able to accept a certified 
check, bank cashier’s check or electronic bid bond at this time. 
 
A. The City of Evanston Civic Center is unable to receive in person drop-off and it 

is closed to the public. The original bid bond must be mailed within ten (10) 
days after the due date, to the City of Evanston Purchasing Department, 909 
Davis Street, Evanston, Illinois 60201 Attention Purchasing Manager using the 
USPS (certified or priority), UPS or FedEx mail options in order to have a 
tracking number.  

B. Accompanying this electronic submittal is a scanned copy of a bank draft, bid 
bond, Cashier's check or Certified check as surety in the amount of not less 
than five percent (5%) of the Total Bid payable to the City of Evanston. 

 
The amount of the check or draft is: $____________________    
 
If this bid is accepted and the undersigned shall fail to execute a contract and 
contract bond as required it is hereby agreed that the amount of the check or draft or 
bidder’s bond substituted in lieu thereof, shall become the property of the City and 
shall be considered as payment of damages due to delay and other causes suffered 
by the City because of the failure to execute said contract and contract bond; 
otherwise said check or draft shall be returned to the undersigned. 
 
In the event that one check or draft is intended to cover two or more bids, the 
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amount must be equal to the sum of the project proposal guarantees of the 
individual sections covered. 
 
If the check or draft is placed on another project proposal, state below where it may 

be found, as follows: The check or draft will be found in the project proposal for: 

________________ . 

 
1.12 PERFORMANCE/PAYMENT BOND  

The undersigned bidder agrees to provide Performance Bond and Payment Bond 

executed in accordance with Contract Performance Bond form furnished by and 

acceptable to the Owner written with   

  

in the amount of 100% of the Contract Sum (Total Base Bid and all accepted 
alternatives and adjustments) the cost of which is included in the Bid.  

 
Cost of bond for change order is ___________ percent of change order cost.  

 
1.13 LIQUIDATED DAMAGES 

The undersigned Bidder understands and agrees to the provisions stated under 
"LIQUIDATED DAMAGES" in the General Conditions and shall be assessed at the 
specified daily rate for each calendar day or partial calendar day until completion as 
defined herein. 
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1.14 MATERIAL SUBSTITUTION SHEET 

The following is a schedule of substitute materials I propose to furnish on this job, 
with the difference in price being added to or deducted from the Base Bid. The Base 
Bid is understood to include only those items which are definitely specified by trade 
names or otherwise. 
 
I understand that if no price difference is indicated, then the selection of materials is 
optional with the Owner, and approval or rejection of the substitution below will be 
indicated prior to signing of Contracts. 
 

 
 
PRODUCT NAME AND/OR MANUFACTURER           ADD     DEDUCT 
 
____________________________________          _____       ______ 
 
_____________________________________          _____       ______ 
 
_____________________________________          _____       ______ 
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1.15 PROPOSAL SIGNATURE (REQUIRED) 

A. SOLE PROPRIETOR 
Signature of Bidder: __________________________________________ 

 
  SUBSCRIBED AND SWORN to before me this _____ day of_____, 20__ 
 
  ___________________________________ 
  Notary Public 
 
  Commission Expires: __________________ 
 

B. PARTNERSHIP  
Signature of All Partners: ______________________________________  
 
__________________________________________________________ 

   Name (typed or printed) 
__________________________________________________________ 

 
__________________________________________________________ 
Name (typed or printed) 
 

  SUBSCRIBED AND SWORN to before me this ____ day of _____, 20___ 

 

  _______________________________ Commission Expires: ________ 

  Notary Public        
 

C. CORPORATION 
Signature of Authorized Official: _________________________________ 
 
Title: ______________________________________________________ 
 
Name above (typed or printed): _________________________________ 
 
(If other than the president, attach a certified copy of that section of corporate 
by-laws or other authorization by the Corporation which permits the person to 
execute the offer for the Corporation.) 
 
(Corporate Seal) 
Attest: _____________________________ 

Secretary 
 

  SUBSCRIBED AND SWORN to before me this ____ day of _____, 20___ 

 

  _______________________________ Commission Expires: _________ 

  Notary Public   
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1.16 DISCLOSURE 

A. The undersigned duly sworn deposes and says on oath that the bidder has 
withheld no disclosures of ownership interest and the information provided 
herein to the best of its knowledge is current and said undersigned has not 
entered into any agreement with any other bidder or prospective bidder or 
with any other person, firm or corporation relating to the price named in said 
proposal or any other proposal, nor any agreement or arrangement under 
which any person, firm or corporation is to refrain from bidding, nor any 
agreement or arrangement for any act or omission in restraint of free 
competition among bidders and has not disclosed to any person, firm or 
corporation the terms of this bid or the price named herein. 
 
Bidder: ______________________________________________ 
 
Business Address:  ____________________________________ 
 

      ____________________________________ 
 
Telephone Number: ____________________________________ 

 
 

1.17 CONTACTS 

A. In the event the Evanston City Council approves this bid response, list the 
name, address, telephone, and fax number of the person to be contacted: 

 
Bidder: _____________________________________________ 
 
Address: ____________________________________________ 
 

    ____________________________________________ 
 
Telephone Number: ___________________________________ 
 
Fax Number:  ________________________________________ 
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1.18 REFERENCES 

A. Provide three (3) references for which your firm has completed work of a 
similar scope in the past. 

 
1. Name: _______________________________________ 
 

Address: _____________________________________ 
 
Contact Person: ________________________________ 
 
Phone: _______________________________________ 
 
Contract Value: ________________________________ 
 
Contract Dates: ________________________________ 

 
2. Name: _______________________________________ 
 

Address: _____________________________________ 
 
Contact Person: ________________________________ 
 
Phone: __________________________________ ___ 
 
Contract Value:                                                               
 
Contract Dates: ________________________________ 

 
3. Name: _______________________________________ 
 

Address: _____________________________________ 
 
Contact Person: ________________________________ 
 
Phone: _______________________________________ 
 
Contract Value: ________________________________ 
 
Contract Dates: ________________________________
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EXHIBIT B 
 

 RBO COMPLIANCE CERTIFICATION 
 

 

 

[Company Letterhead] 
 
 
City of Evanston – Bid Compliance Certification  
 
We hereby certify that [Company Name] is in full compliance with the requirements set forth under 
Ordinance 1-O-26, attached hereto, including but not limited to all applicable provisions under Section 1-
17-1 of the Evanston City Code. 
 
Our company has reviewed and will adhere to: 
 

● The Local Employment Program (LEP), including the hiring of Evanston residents and 

achieving 15% of project hours performed by said residents. 

● The Apprenticeship Training Program requirement, with attached documentation of program 

participation and graduation rates. 

● The prohibition on excessive pass-through subcontracting; we will perform a minimum of 25% 

of the contracted work directly. 

● All certification and documentation obligations outlined in the ordinance. 

 
 
 
Signed: _________________________   

Name: _________________________   

Title: _________________________   

Company Name: _________________   

Project Title: _______________________________ 

Project Number: _______________________________ 

Date: _________________________ 
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EXHIBIT B 
 

 RBO COMPLIANCE CERTIFICATION 
 
 
[Company Letterhead] 
 
 
City of Evanston – Legal & Regulatory Compliance Certification. 
 
I, [Authorized Representative Name], hereby certify that [Company Name] complies with and has 
provided documentation for each of the following: 
 

● Illinois Prevailing Wage Act (past 5 years; no violations)   

● Substance Abuse Prevention on Public Works Project Act (written policy included)   

● Workers' Compensation Act (policy attached, correct classification)   

● Unemployment Insurance Act (IDES registration included)   

● Employee Classification Act   

● Davis-Bacon Act (if applicable)   

● Registered in Sam.Gov (if applicable) 

● Unique Entity Identifier (UEI) (if applicable) 

● Corporate good standing with the Illinois Secretary of State   

● Illinois Department of Revenue registration   

● No federal, state, or local tax liens or delinquencies within the past 5 years   

● Disclosure of any violations or determinations by federal or state authorities related to 

contracting, safety, tax, licensing, or labor laws. 

 
 
Signed: _________________________   

Name: _________________________   

Title: _________________________   

Project Title: _______________________________ 

Project Number: _______________________________ 

Date: _________________________ 

 
  
 
 
 
 
 

http://sam.gov/
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EXHIBIT B 
 

 RBO COMPLIANCE CERTIFICATION 
 
 
 
[Subcontractor Letterhead] 
 
 
City of Evanston – Subcontractor Compliance Certification 
 
Subcontractor Name: _________________________   

Prime Contractor: ____________________________   

Project Title: _______________________________ 

Project Number: _______________________________ 

 
I hereby certify that [Subcontractor Name] will comply with all City of Evanston ordinance requirements 
applicable to public works contracts, including Local Employment Program provisions, Apprenticeship 
Program participation, and regulatory compliance obligations listed under Ordinance 1-O-26. 
 
All documentation and certifications have been submitted to the prime contractor and will be furnished 
to the City upon request. 
 
 
Signed: _________________________   

Name: _________________________   

Title: _________________________   

Date: _________________________ 
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EXHIBIT C 
 

CITY OF EVANSTON 
LOCAL EMPLOYMENT PROGRAM (LEP) COMPLIANCE 

 
Effective Date January 1, 2015 

 
City of Evanston Ordinance 60-O-14, Local Employment Program (LEP) Penalties:  
 
Ordinance 60-O-14, Amendment to the MWDEBE/LEP revising the penalty section from a $100/per day 
to a 1.0% of total project value penalty can be found at: Ordinance 60-O-14 Amendment MWEDBE LEP 
of the Evanston City Code Section 1-17-1 (C) can be found at Municode Library.   The following are 
excerpts from Ordinance 60-O-14, Amending City Code Section 1-17-1(C) (11): Penalty. 

 
If the contractor or sub-contractor fails to comply: The City may impose a fine up to one percent 
(1.0%) of the approved project price in total. Contractors or sub-contractors that are out of compliance 
due to a resident termination or resignation shall immediately notify the Business Workforce Compliance 
Coordinator of this occurrence within two (2) business days.  Subsequently, the contractor or sub-
contractor shall have five (5) additional business days to replace a terminated or resigned worker with 
another resident. 
  
If the contractor or sub-contractor fails to comply: If the contractor or sub-contractor fails to make the 
replacement or to notify the Business Workforce Compliance Coordinator of this occurrence, the 
offending party will also be subject to a penalty up to one percent (1.0%) of the approved project price.  If 
the noncompliant contractor makes a good faith effort to replace the resident, the fine may be waived. 
 
If the contractor or sub-contractor fails to comply: At the sole discretion of the City, a contractor or 
sub-contractor that has violated the terms of the Local Employment Program within a three-year period 
may be determined a non-responsible bidder and excluded from bidding on future projects for a period of 
not less than one year. 
 
If the employee (LEP Evanston resident) fails to comply: At the sole discretion of the City, an 
employee that has been hired through the LEP may be removed from the program for a period of not less 
than one year for failing to adhere to program guidelines or due to termination by the contractor for cause. 
Such termination process will be reviewed by the Workforce Development Coordinator. 
 
**Detailed Local Employment Program Instructions “How to Comply” can be found at: Local 
Employment Program Detailed Instructions 
 
Local Employment Program or Exhibit F Questions: City staff is available for assistance to help with 
compliance. Submit questions in writing to Jessica Cooper, the Workforce Development Coordinator at 
jcooper@cityofevanston.org or Tammi Nunez, Purchasing Manager at tnunez@cityofevanston.org. 

 
 
 
 
 
 
 

http://www.cityofevanston.org/assets/60-O-14%20-%20MWEBE%20amendment%2004-28-14%20with%20LEP%20amendment.pdf
https://www.municode.com/library/il/evanston/codes/code_of_ordinances?searchRequest=%7B%22searchText%22:%22Local%20Employment%20Program%20(LEP)%20Ordinance%22,%22pageNum%22:1,%22resultsPerPage%22:25,%22booleanSearch%22:false,%22stemming%22:true,%22fuzzy%22:false,%22synonym%22:false,%22contentTypes%22:%5B%22CODES%22%5D,%22productIds%22:%5B%5D%7D&nodeId=TIT1GEAD_CH17PUSALEREPEPR_1-17-1PUGOSE
http://www.cityofevanston.org/assets/How%20To%20Comply%20LEP%20InstructionsFinal.pdf
http://www.cityofevanston.org/assets/How%20To%20Comply%20LEP%20InstructionsFinal.pdf
mailto:jcooper@cityofevanston.org
mailto:tnunez@cityofevanston.org
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EXHIBIT C 
 

LOCAL EMPLOYMENT PROGRAM COMPLIANCE 
CITY CODE SECTION 1-17-1(C): LOCAL EMPLOYMENT PROGRAM 

 
I have read and understood the requirements of the City of Evanston Local Employment Program (“LEP”) as set forth in City of 
Evanston Code Section 1-17-1(C): Local Employment Program.  I intend to comply with the program as follows: 
 

Estimated total labor cost = $ _______________ 15% of total labor cost = $ ______________ 
 

________ My total bid, including all alternates, is under $250,000, and the LEP does not apply. 

________ My total bid, including all alternates, is equal to or greater than $250,000, and I already employ, and will continue 

to employ for the duration of the contract for which I am submitting this bid, Evanston residents (residing in zip 

codes 60201 or 60202) for at least 15% of all hours worked at the construction site by construction trade workers. 

________ My total bid, including all alternates, is equal to or greater than $250,000, and I will employ, for the duration of 

the contract for which I am submitting this bid, through use of the City of Evanston database or otherwise, 

Evanston residents (residing in zip codes 60201 or 60202) for at least 15% of all hours worked at the construction 

site by construction trade workers. 

________ My total bid, including all alternates, is equal to or greater than $250,000, and I have been unable to comply with 

the LEP requirements but am willing to work with the City to achieve compliance. 

________ My total bid, including all alternates, is equal to or greater than $250,000, and after having made sincere attempt 
to comply as noted below, I seek a waiver on a portion or all of the LEP requirements on this contract.  Complete 
next section “Reasons for Waiver Request” below. 

 

I UNDERSTAND THAT FAILURE TO COMPLY WITH THE LEP, REGARDLESS OF INTENT, MAY RESULT IN MAXIMUM PENALTY AS SET 
FORTH IN CITY CODE SECTION 1-17-1(C)(11), AS AMENDED. 

WAIVER WILL BE GRANTED ONLY AFTER SINCERE ATTEMPT TO COMPLY* 
REASONS FOR WAIVER REQUEST: PLEASE CHECK ALL THAT APPLY AND COMPLETE INFORMATION REQUESTED: 

1. I have made sincere attempt as otherwise indicated below but have nonetheless been unable to comply. 
a. I do or will employ Evanston residents for the project, but such employment amounts to ____% of total labor cost. 
2. The nature of the job is so technical that after having made sincere attempt as otherwise indicated below, I have been 

unable to locate any Evanston residents qualified to perform any aspects of the work. Please describe applicable job 
requirements/qualifications. Attach separate sheet if necessary: 
_____________________________________________________________________________ 
______________________________________________________________________________ 

  *THE FOLLOWING DEMONSTRATE SINCERE ATTEMPT TO COMPLY: PLEASE CHECK EACH BOX COMPLETED, AS APPLICABLE: 
3. I have utilized the local resident database and otherwise worked with the City in attempt to hire Evanston residents in 

compliance with LEP on this project, and have nonetheless been unable to comply; 
4. I have placed one or more ads in a local newspaper seeking to hire Evanston residents in compliance with LEP on this 

project, and have nonetheless been unable to comply; and 
5. If I am utilizing union labor, I have contacted Chicagoland labor unions to request Evanston residents for employment in 

compliance with LEP on this project and have nonetheless been unable to comply. 
 

I have read The City of Evanston, Local Employment Program (LEP) requirements as set forth in City Code Section 1-17-1(C): Local 
Employment Program.  I understand and will comply with the LEP requirements for this project with respect to the job and/or any 
waiver, as applicable. I UNDERSTAND THAT IF MY APPLICATION IS NOT COMPLETE, MY BID MUST BE REJECTED. 
SIGNED:  
_____________________________ ___________________________  _______________   
Signature    Printed Name and Title                   Date  
On behalf of Company: _______________________________________    
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EXHIBIT D 
 

City of Evanston M/W/D/EBE Policy 
 
A City of Evanston goal is to provide contracting and sub-contracting opportunities to Minority Business 
Enterprises, Women Business Enterprises, Disadvantaged and Evanston Business Enterprises.  The goal 
of the Minority, Women, Disadvantaged and Evanston Business Enterprise Program (M/W/D/EBE) is to 
assist such businesses with opportunities to grow.  To assist such growth, the City’s goal is to have 
general contractors utilize M/W/D/EBEs to perform no less than 25% of the awarded contract. 
 
Firms bidding on projects with the City must work to meet the 25% goal or request a waiver from 
participation.  It is advised that bidders place advertisements requesting sub-contractors and that they 
email or contact individual firms that would be appropriate to partner in response to the project.  For 
samples of possible advertisements, see the City of Evanston’s Business Diversity Section  
http://www.cityofevanston.org/business/business-diversity/ (Sample Advertisement).   
 
 
If a bidder is unable to meet the required M/W/D/EBE goal, the Bidder must seek a waiver or modification 
of the goal on the attached forms.  Bidder must include: 

1. A narrative describing the Bidder’s efforts to secure M/W/D/EBE participation prior to the 

bid opening. 

2. Documentation of each of the assist agencies that were contacted, the date and individual 

who was contacted, and the result of the conversation (see form) 

3. A letter attesting to instances where the bidder has not received inquiries/proposals from 

qualified M/W/D/EBEs 

4. Names of owners, addresses, telephone numbers, date and time and method of contact of 

qualified M/W/D/EBE who submitted a proposal but was not found acceptable. 

5. Names of owners, addresses, telephone numbers, date and time of contact of at least 15 

qualified M/W/D/EBEs the bidder solicited for proposals for work directly related to the Bid 

prior to the bid opening (copies must be attached). 

 

If a bidder is selected with a Sub-contractor listed to meet the M/W/D/EBE goal, a “monthly utilization 
report” will be due to the City prior to each payment being issued to the Contractor.  This report will 
include documentation of the name of the firm hired, the type of work that firm performed, etc.  Should the 
M/W/D/EBE not be paid according to the schedule proposed in this document, the City reserves the right 
to cancel the contract.  Examples of this monthly form can be found on the City’s website: 
http://www.cityofevanston.org/business/business-diversity/ (MWDEBE Monthly Utilization Report).            
                     

http://www.cityofevanston.org/business/business-diversity/
http://www.cityofevanston.org/business/business-diversity/
http://www.cityofevanston.org/assets/SUGGESTED%20ADVERTISEMENT%20FOR%20MINORITY
http://www.cityofevanston.org/business/business-diversity/
http://www.cityofevanston.org/assets/Exhibit%20B%20MWEBE%20Monthly%20Utilization%20Report
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EXHIBIT E 
 

M/W/D/EBE PARTICIPATION COMPLIANCE FORM 
 
I do hereby certify that, 
 
_________________________________________________ (Name of firm) intends to participate 
as a Subcontractor or General Contractor on the project referenced above.  
 
This firm is a (check only one): 
 

______   Minority Business Enterprise (MBE), a firm that is at least 51% managed and 
controlled by a minority, certified by a certifying agency within Illinois. 

______   Women’s Business Enterprise (WBE), a firm that is at least 51% managed and 
controlled by a woman, certified by a certifying agency within Illinois. 

______   Disadvantaged Business Enterprise (DBE), a firm that is at least 51% managed and 
controlled by a disadvantaged, certified by a certifying agency within Illinois. 

______   Evanston Based Enterprise (EBE), a firm located in Evanston for a minimum of one 
year and which performs a “commercially useful function”. 

Total proposed price of response      $_____________________ 

Amount to be performed by a M/W/D/EBE    $_____________________ 

Percentage of work to be performed by a M/W/D/EBE  _____________________% 

Information on the M/W/D/EBE Utilized: 

 Name  __________________________________________________________ 

 Address ____________________________________________________ 

 Phone Number                                                                                                 

 Signature of firm attesting to participation     ____________________________ 

 Title and Date ____________________________________________________ 

 Type of work to be performed _______________________________________ 

Please attach:  
 

1. Proper certification documentation if applying as a M/W/D/EBE and check the appropriate 

box below.  This M/W/D/EBE will be applying with documentation from: 

 

❑  Cook County   State Certification 

 Federal Certification  Women’s Business Enterprise National Council   

 City of Chicago   Chicago Minority Supplier Development Council 

 

2. Attach business license if applying as an EBE 
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EXHIBIT E 

M/W/D/EBE UTILIZATION SUMMARY REPORT 
 

The following Schedule accurately reflects the value of each MBE/WBE/DBE/EBE sub-
agreement, the amounts of money paid to each to date, and this Pay Request.  The total 
proposed price of response submitted is _____________________. 
 

MBE/WBE/DBE/EBE 
FIRM NAME 

FIRM TYPE 
(MBE/WBE/
DBE/EBE) 

SERVICES 
PERFORMED 

AMOUNT OF 
SUB-

CONTRACT 

PERCENT OF 
TOTAL 

CONTRACT 
AMOUNT 

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
 

  $  

 
TOTAL 

  $  
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EXHIBIT F 
 

M/W/D/EBE PARTICIPATION WAIVER REQUEST 
 
I am      of      , and I have authority to  
  (Title)     (Name of Firm) 
 
execute this certification on behalf of the firm. I       do  
          (Name) 
 
hereby certify that this firm seeks to waive all or part of this M/W/D/EBE partcipation goal  
 
for the following reason(s):  
 
(CHECK ALL THAT APPLY. SPECIFIC SUPPORTING DOCUMENTATION MUST BE 
ATTACHED.) 
 
______ 1. No M/W/D/EBEs responded to our invitation to bid.    

______ 2. An insufficient number of firms responded to our invitation to bid.  

For #1 & 2, please provide a narrative describing the outreach efforts 

from your firm and proof of contacting at least 15 qualified 

M/W/D/EBEs prior to the bid opening.   Also, please attach the 

accompanying form with notes regarding contacting the Assist 

Agencies.  

______ 3. No sub-contracting opportunities exist.       

Please attach a written explanation of why sub-contracting is not 

feasible. Please provide details supporting your request.  

______ 4. M/W/D/EBE participation is impracticable.      

Please attach a written explanation of why M/W/D/EBE participation is 

impracticable. Please provide details supporting your request. 

    

Therefore, we request to waive _____of the 25% utilization goal for a revised goal of 

_____%. 

 

Signature:         Date:    

             (Signature) 
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EXHIBIT G 
 

Construction Contractors' Assistance Organizations (“Assist Agencies”) Form 

 
AGENCY 

DATE 
CONTACTED 

CONTACT 
PERSON 

RESULT OF 
CONVERSATION 

Association of Asian Construction 
Enterprises (AACE)  
5500 Touhy Ave., Unit K 
Skokie, IL. 60077 
Phone: 847-5259693 
Perry Nakachii, President 

   

Black Contractors United (BCU) 
400 W. 76th Street 
Chicago, IL 60620 
Phone: 773-483-4000; Fax: 773-483-4150 
Email: bcunewera@ameritech.net   

   

Chicago Minority Business Development 
Council  
105 West Adams Street 
Chicago, Illinois 60603 
Phone: 312-755-8880; Fax: 312-755-8890 
Email: info@chicagomsdc.org 
Shelia Hill, President 

   

Evanston Minority Business Consortium, Inc. 
P.O. Box 5683 
Evanston, Illinois 60204 
Phone: 847-492-0177 
Email: embcinc@aol.com  

   

Federation of Women Contractors 
5650 S. Archer Avenue 
Chicago, Illinois 60638 
Phone: 312-360-1122; Fax: 312-360-0239 
Email: FWCChicago@aol.com 
Contact Person: Beth Doria  
Maureen Jung, President 

   

Hispanic American Construction Industry 
(HACIA) 
901 W. Jackson, Suite 205 
Chicago, IL 60607 
Phone: 312-666-5910; Fax: 312-666-5692 
Email: info@haciaworks.org 

   

Women’s Business Development Ctr. 
8 S. Michigan Ave, Suite 400 
Chicago, Illinois 60603 
Phone: 312-853-3477 X220;  
Fax: 312-853-0145 
Email: wbdc@wbdc.org 
Carol Dougal, Director 

   

 

PLEASE NOTE: Use of Construction Contractor’s Assistance Organization (Assist 
Agencies”) Form and agencies are for use as a resource only.  The agencies and or vendors 
listed are not referrals or recommendations by the City of Evanston. 

mailto:bcunewera@ameritech.net
mailto:info@chicagomsdc.org
mailto:embcinc@aol.com
mailto:FWCChicago@aol.com
mailto:info@haciaworks.org
mailto:wbdc@wbdc.org
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EXHIBIT H  
 

 CERTIFICATION OF BIDDER REGARDING  
EQUAL EMPLOYMENT OPPORTUNITY  

(Only if Contract Exceeds $10,000) 
 

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25).  The 
implementing rules and regulations provide that any bidder or prospective contractor, or 
any of their proposed sub-contractors, shall state as an initial part of the bid or negotiations 
of the contract whether it has participated in any previous contract or sub-contract subject 
to the equal opportunity clause; and, if so, whether it has filed all compliance reports due 
under applicable instructions. 
 
Where the certification indicates that the bidder has not filed a compliance report due under 
applicable instructions, such bidder shall be required to submit a compliance report within 
seven calendar days after bid opening.  No contract shall be awarded unless such report is 
submitted. 
 

CERTIFICATION OF BIDDER 
 

Name and Address of Bidder (Include ZIP Code) 
 
IRS EMPLOYER I.D. NUMBER 36-_____________________________ 
 

 
1.  Bidder has participated in a previous contract or sub-contract subject to the Equal 

Opportunity Clause.  ____Yes   ___No 
 
2.  Bidder has filed all compliance reports due under applicable instructions. 
     ___Yes   ___No 
 
3.  Have you ever been or are you being considered for sanction due to violation of 

Executive Order 11246, as amended?  
___Yes   ___No 

 
 
Name: ____________________________ 
 
Title: ____________________________ 
 
Signature: _______________________ 
 
Date: _____________________________ 
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EXHIBIT I 
  

DISCLOSURE OF OWNERSHIP INTERESTS 
 
City of Evanston Ordinance 15-0-78 requires all persons (APPLICANT) seeking to do 
business with the City to provide the following information with their bid.  Every question must 
be answered.  If the question is not applicable, answer with "NA". 
 
 
APPLICANT NAME: _______________________________________________________ 
 
APPLICANT ADDRESS: _________________________________________________ 
 
TELEPHONE NUMBER: _________________________________________________ 
 
FAX NUMBER:  _________________________________________________ 
 
APPLICANT is (Check One)  
 
1.  Corporation (  ) 2.  Partnership (  )   3.  Sole Owner (  ) 4.  Association (  )   
 
5.  Other (  ) ______________________________________________________________ 
 
Please answer the following questions on a separate attached sheet if necessary. 
 
  
SECTION I - CORPORATION 
 
1a. Names and addresses of all Officers and Directors of Corporation. 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
1b. (Answer only if corporation has 33 or more shareholders.)  Names and addresses of all 

those shareholders owning shares equal to or in excess of 3% of the proportionate 
ownership interest and the percentage of shareholder interest. (Note:  Corporations 
which submit S.E.C. form 10K may substitute that statement for the material required 
herein.) 

 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
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1c. (Answer only if corporation has fewer than 33 shareholders.)  Names and addresses of 

all shareholders and percentage of interest of each herein.  (Note:  Corporations which 
submit S.E.C. form 10K may substitute that statement for the material requested 
herein.) 

 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 
SECTION 2 - PARTNERSHIP/ASSOCIATION/JOINT VENTURE 
 
2a. The name, address, and percentage of interest of each partner whose interests 

therein, whether limited or general is equal to or in excess of 3%. 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
2b. Associations:  The name and address of all officers, directors, and other members with 

3% or greater interest. 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 
SECTION 3 - TRUSTS 
 
3a. Trust number and institution. 
 
 ____________________________________________________________________ 
 
3b. Name and address of trustee or estate administrator. 
 
 ____________________________________________________________________
  
 ____________________________________________________________________ 
  
 ____________________________________________________________________ 
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3c. Trust or estate beneficiaries:  Name, address, and percentage of interest in total entity. 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 __________________________________________________________________ 
 
 
SECTION 4 - ALL APPLICANTS - ADDITIONAL DISCLOSURE 
 
4a. Specify which, if any, interests disclosed in Section 1, 2, or 3 are being held by an 

agent or nominee and give the name and address of principal. 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
4b. If any interest named in Section 1, 2, or 3 is being held by a "holding" corporation or 

other "holding" entity not an individual, state the names and addresses of all parties 
holding more than a 3% interest in that "holding" corporation or entity as required in 
1(a), 1(b), 1(c), 2(a), and 2(b). 

 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
4c. If "constructive control" of any interest named in Sections 1, 2, 3, or 4 is held by 

another party, give name and address of party with constructive control.  ("Constructive 
control" refers to control established through voting trusts, proxies, or special terms of 
venture of partnership agreements.) 

 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
 
 ____________________________________________________________________ 
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I have not withheld disclosure of any interest known to me.  Information provided is accurate 
and current. 
 
______________________   __________________________________ 
Date       Signature of Person Preparing Statement 
 
       ______________________ 
       Title 
 
 
 
ATTEST: ___________________________   (Notary Seal) 
  Notary Public 
          
Commission Expires:  ____________________ 
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EXHIBIT J 
 

 ADDITIONAL INFORMATION SHEET 
 
 
Bid/Proposal Name: _______________________________________________ 
 
Bid/Proposal Number #: ____________________________________________ 
 
Company Name: __________________________________________________ 
 
Contact Name: ___________________________________________________ 
 
Address: ________________________________________________________ 
 
City,State, Zip: ____________________________________________________ 
 
Telephone/FAX: #_________________________________________________ 
 
E-mail: __________________________________________________________ 

 
 

Comments: _____________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 
 
________________________________________________________________ 
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EXHIBIT K  
 

CERTIFICATE OF COMPLIANCE  
WITH PREVAILING WAGE RATE ACT 

 
The undersigned, upon being first duly sworn, hereby certifies to the City 

of Evanston, Cook, County, Illinois, that all work under this contract shall 

comply with the Prevailing Wage Rate Act of the State of Illinois, 820 

ILCS 130 et seq, and as amended by Public Acts 86-799 and 86-693 and 

our current city ordinance, with rates to be paid in effect at time work is 

performed. Contractors shall submit monthly certified payroll records to 

the city. 

Name of Contractor:         
 
By: ____________    _ 
 
 
By:  State of                                 , County of _________________ 
 
 
Subscribed and sworn to before me this ___________ day  
 
of___________, __________. 

 
 

Notary Public 
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EXHIBIT L 
 

MAJOR SUB-CONTRACTORS LISTING 
 

The following Tabulation of Major Sub-contractors shall be attached and made a condition 
of the Bid.  The Bidder expressly understands and agrees to the following provisions: 
 

A. If awarded a Contract as a result of this Bid, the major sub-contractors used 
in the prosecution of the work will be those listed below. 

 
B. The following list includes all sub-contractors who will perform work 

representing 5% (five percent) or more of the total Base Bid. 
 
C. The sub-contractors listed below are financially responsible and are qualified 

to perform the work required. 
 
D. The sub-contractors listed below comply with the requirements of the 

Contract Documents. 
 
E. Any substitutions in the sub-contractors listed below shall be requested in 

writing by the Contractor and must be approved in writing by the Owner.  All 
pertinent financial, performance, insurance and other applicable information 
shall be submitted with the request for substitutions(s).  Owner shall respond 
to such requests within 14 calendar days following the submission of all 
necessary information to the full satisfaction of the Owner. 

   Address and 
Category Name of Sub-contractor  Phone Number 

 _______ 

  

  

  

  

  

  

  

  
(Attach additional sheets as required) 
 

END OF SECTION
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EXHIBIT M 
  

CONFLICT OF INTEREST 
 
 
___________________________________________________, hereby certifies that it has 
conducted an investigation into whether an actual or potential conflict of interest exists 
between the Bidder, its owners and employees and any official or employee of the City of 
Evanston. 
 
Bidder further certifies that it has disclosed any such actual or potential conflict of interest 
and acknowledges if Bidder/proposer has not disclosed any actual or potential conflict of 
interest, the City of Evanston may disqualify the bid/proposal. 
 
 
_____________________________________________________________________  
(Name of Bidder/proposer if the Bidder/proposer is an Individual) 
(Name of Partner if the Bidder/proposer is a Partnership) 
(Name of Officer if the Bidder/proposer is a Corporation) 
 

 
 
 

The above statements must be subscribed and sworn to before a notary public. 
Subscribed and Sworn to this _______ day of ______________, 20____ 
 
 
__________________________________   (Notary Seal) 
Notary Public 
 
 
Commission Expires:  ________________   
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 EXHIBIT N 
  

SIGNATURE FORM 
THE SECTION BELOW MUST BE COMPLETED IN FULL AND SIGNED 

  
The undersigned hereby certifies that they have read and understand the contents of this 
solicitation and attached service agreements and agree to furnish at the prices shown any 
or all of the items above, subject to all instructions, conditions, specifications and 
attachments hereto.  Failure to have read all the provisions of this solicitation shall not be 
cause to alter any resulting contract or to accept any request for additional compensation.  
By signing this document, the proposer hereby certifies that they are not barred from 
bidding on this contract as a result bid rigging or bid rotating or any similar offense (720 
ILCS 5/33 E-3, E-4). 
 
 

 
Authorized Signature: ___________________________________________________  
 
Company Name: _______________________________________________________ 

 
Typed/Printed Name: ____________________________________________________  
 
Date: ________________________________________________________________ 

 
Title: _________________________________________________________________ 
 
Telephone Number: _____________________________________________________ 

 
E-mail    _________________________________________________________________ 
 
Fax Number: ____________________________________________________________ 
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EXHIBIT O 
 
 

Contractor Services Agreement Acknowledgement Page 
 
 

The City has attached its standard contractor services agreement as an exhibit to this bid 
document.  Identify all exceptions to the agreement that would prevent your firm from 
executing it.  The City shall not consider or negotiate regarding exceptions submitted 
at any time after the submission of the Bidder’s response. Please check one of the 
following statements:  
 
____I have read the contractor services agreement and plan on executing the agreement 
without any exceptions.  
 
 My firm cannot execute the City’s standard contractor service agreement unless the 
exceptions noted below or in the attached sample contractor services agreement are made. 
  
***Please be aware that submitting exceptions to the contract may impact the 
likelihood of your firm being selected to perform this work. 
 
List exceptions in the area below: 
______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

_____________________________________________________________ 

Authorized 
Signature: 

  Company 
Name: 

 

    
Typed/Printed 
Name and Title: 

  
Date: 
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EXHIBIT O 

 

 
 

 

CONTRACTOR SERVICES AGREEMENT 
 

The parties referenced herein desire to enter into an agreement for professional services for  

 

James Park Renovations 

 

(BID #26-15) 
 

  

 

THIS AGREEMENT (hereinafter referred to as the “Agreement”) is entered into between the City of 

Evanston, an Illinois municipal corporation with offices located at 909 Davis Street, Evanston 

Illinois 60201 (hereinafter referred to as the “City”), and [Insert Contractor name here], with offices 

located at [Insert Contractor address here], (hereinafter referred to as the “Contractor”). 

Compensation (the “Compensation”) for all basic services provided by the Contractor pursuant to the 

terms of this Agreement shall not exceed $[Insert fee here]. 

 

 

 

 

 

 

 

 

Revision March 2020
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RECITALS 

 

WHEREAS, the City intends to retain the services of a qualified and experienced contractor 

for the following: 

Reconstruct and expand the playground and reconstruct bike/pedestrian pathways at James 

Park in accordance with the attached exhibits. 

 

WHEREAS, this Agreement shall include the following documents which are attached 

hereto:  

a) City of Evanston Bid 26-15, attached as Exhibit A. 

b) Contractor’s response to Bid 26-15, attached as Exhibit B. 

c) Any sub-contractor sub-contracts related to this Agreement, attached as Exhibit C. 

d) Project Fee Schedule and hourly rates, attached as Exhibit D (if appropriate). 

 

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, the 

parties agree as follows: 

 

1 Services and Duties of the Contractor 

1.1 The Contractor shall perform professional services and provide equipment (the 

“Work”) in accordance with Exhibits A, B, C and D. The Contractor retains the right to control the 

manner of performance of the services provided for in this Agreement and is an independent 

contractor and not agent or an employee of the City. All employees and sub-contractors of the 

Contractor shall likewise not be considered to be employees of the City. Contractor is solely 

responsible for the means and methods of all work performed under the terms of this Agreement for 

this Project (“the Project”). Contractor is an independent Contractor and is solely responsible for all 

taxes, withholdings, and other statutory or contractual obligations of any sort, including but not 

limited to, Worker’s Compensation Insurance. Nothing in this Agreement accords any third-party 

beneficiary rights whatsoever to any non-party to this Agreement that any non-party may seek to 

enforce.  Contractor acknowledges and agrees that should Contractor or its sub-contractors provide 

false information, or fail to be or remain in compliance with this Agreement; the City may void this 

Agreement. 

 

1.2 The Contractor warrants and states that it has read the Contract Documents, and 

agrees to be bound thereby, including all performance guarantees as respects Contractor’s work and 

all indemnity and insurance requirements. Contractor further affirms that it has visited the Project 

site and has become familiar with all special conditions, if any, at the Project site. Contractor shall 

perform the Work and its obligations under this Agreement in accordance with and subject to the 

Contract Documents to the full extent that each such provision is applicable to the Work.  Contractor 

shall take necessary precautions to properly protect the Work of others, if any, from damage caused 

by operations under this Agreement.  In addition, Contractor shall protect the work during normal 

and adverse weather conditions until the Project is complete and accepted by the City, or until the 

Contractor has fully completed its work under this Agreement.  Contractor’s obligations include, but 
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are not limited to, placing and adequately maintaining at or about all locations of Project work, 

sufficient guards, barricades, lights, and enclosures to protect the Work. 

  

1.3 The Contractor shall not have any public or private interest and shall not acquire 

directly or indirectly any such interest which conflicts in any manner with the performance of its 

services under this Agreement. 

 

1.4 The Contractor shall designate, in writing, a person to act as its Project Manager for 

the work to be performed under this Agreement. Such person shall have complete authority to 

transmit instructions, receive information, interpret and define the Contractor’s policies and 

decisions with respect to the work covered by this Agreement. 

 

1.5 The Contractor shall employ only persons duly licensed by the State of Illinois to 

perform the professional services required under this Agreement for which applicable Illinois law 

requires a license, subject to prior approval of the City. The Contractor shall employ only well 

qualified persons to perform any of the remaining services required under this Agreement, also 

subject to prior approval of the City. The City reserves the right to require replacement of 

Contractor, sub-contractor, or supplier personnel for any reason. Contractor will replace the 

unacceptable personnel at no charge to the City. For all solicitations or advertisements placed by or 

on behalf of Contractor for employees for this Project it will state that the Contractor is an Equal 

Opportunity Employer. 

 

 1.6  Pursuant to the Illinois Freedom of Information Act, 5 ILCS 140/7(2), records in the 

possession of others whom the City has contracted with to perform a governmental function are 

covered by the Act and subject to disclosure within limited statutory timeframes (five (5) working 

days with a possible five (5) working day extension). Upon notification from the City that it has 

received a Freedom of Information Act request that calls for records within the Contractor’s control, 

the Contractor shall promptly provide all requested records to the City so that the City may comply 

with the request within the required timeframe. The City and the Contractor shall cooperate to 

determine what records are subject to such a request and whether or not any exemption to the 

disclosure of such records, or part thereof, is applicable. Contractor shall indemnify and defend the 

City from and against all claims arising from the City’s exceptions to disclosing certain records 

which Contractor may designate as proprietary or confidential.  Compliance by the City with an 

opinion or a directive from the Illinois Public Access Counselor or the Attorney General under 

FOIA, or with a decision or order of Court with jurisdiction over the City, shall not be a violation of 

this Section. 

 

1.7  The Contractor shall obtain prior approval from the City prior to sub-contracting with 

any entity or person to perform any of the work required under this Agreement. The Contractor may, 

upon request of the City, submit to the City a draft sub-contractor agreement for City review and 

approval prior to the execution of such an agreement. Any previously entered into sub-contractor 

agreement(s) are attached as Exhibit C. If the Contractor sub-contracts any of the services to be 

performed under this Agreement, the sub-contractor agreement shall provide that the services to be 

performed under any such agreement shall not be sublet, sold, transferred, assigned or otherwise 

disposed of to another entity or person without the City’s prior written consent. The Contractor shall 

be responsible for the accuracy and quality of any sub-contractor’s work. 
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1.8 The Contractor shall cooperate fully with the City, other City contractors, other 

municipalities and local government officials, public utility companies, and others, as may be 

directed by the City. This shall include attendance at meetings, discussions and hearings as requested 

by the City. This cooperation shall extend to any investigation, hearings or meetings convened or 

instituted by OSHA relative to this Project, as necessary. Contractor shall cooperate with the City in 

scheduling and performing its Work to avoid conflict, delay in or interference with the work of 

others, if any, at the Project. 

 

1.9 The Contractor acknowledges that it shall enforce and comply with all applicable 

Occupational Safety and Health Administration standards (OSHA) for this Project in effect as of the 

date of the execution of this Agreement, or as otherwise promulgated by OSHA in the future taking 

effect during the pendency of this Project. Contractor shall enforce all such standards and ensure 

compliance thereto as to its own agents and employees, and as to the agents and employees of any 

sub-contractor throughout the course of this Project. Contractor is solely responsible for enforcing 

and complying with all applicable safety standards and requirements on this Project, and is solely 

responsible for correcting any practices or procedures which do not comply with the applicable 

safety standards and requirements for this Project.  Any Project specific safety requirements 

applicable to this Project must be followed by Contractor and any sub-contractor(s) on the Project.  

Additionally, all such safety requirements shall be made a part of any sub-contractor agreement. 

 

1.10 The Contractor shall submit to the City a progress report each month this Agreement 

is in effect. The report shall include the following items: 

 

a)  A summary of the Contractor’s project activities, and any sub-contractor project activities 

that have taken place during the invoice period; 

b)  A summary of the Contractor’s project activities and any sub-contractor project activities, 

that shall take place during the next invoice period; 

c) A list of outstanding items due to or from the City; and 

d) A status of the Project schedule. 

 

1.11 The Contractor shall perform the work required under this Agreement pursuant to 

high quality industry standards expected by the City. The Contractor shall apply for and receive all 

appropriate permits before performing any work in the City. The Contractor shall also provide the 

appropriate permit drawings for Building Permits to be issued for the Project, if said permits are 

obligated by the Project. The City will assist the Contractor with obtaining the appropriate building 

and right-of-way permits. 

 

1.12 The Contractor shall provide drawings of record, in the following 3 electronic formats 

for all locations where equipment has been installed and/or work has been performed.  The 

electronic formats required by this Section 1.12 are Auto Cad Version 2007, ArcView and PDF. 

 

 

1.13  Contractor recognizes that proper cleanup and removal of construction debris is an 

important safety consideration. The Contractor shall be solely responsible for daily construction 

site/area cleanup and removal of all construction debris in accordance with City-approved disposal 
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practices. Contractor shall be solely responsible for identifying and removing at its expense all 

hazardous material and waste which it uses and generates. 

 

1.14 To the extent that there is any conflict between a provision specified in this 

Agreement, with a provision specified in any of the other Contract Documents, as defined in Section 

1.15, this Agreement shall control. The City and the Contractor may amend this Section 1.14 as 

provided by Section 15 herein. 

 

The Contractor acknowledges and agrees that the City has no retained control over any of the 

Work done pursuant to this Agreement, and that the City is expressly exempt from the retained 

control exception as defined in the Restatement of Torts, Second, Section 414.  This provision shall 

survive completion, expiration, or termination of this Agreement.  

 

1.15 The Contract Documents for this Project consist of: 

 

a) This Agreement; 

b) The City’s RFP/RFQ, and the plans, specifications, general conditions, drawings 

addenda, and modifications thereto; 

c) The Contractor’s response to the RFP/RFQ/Bid; 

d) Other exhibits and schedules, if any, listed in this Agreement; 

e) Amendments or Other Contract Documents, if any; and 

f) Amendments/Modifications to this Agreement issued after execution thereof. 

 

 1.16  As a condition of receiving payment, Contractor must (i) be in compliance with the 

Agreement, (ii) pay its employees prevailing wages when required by law (Examples of prevailing 

wage categories include public works, printing, janitorial, window washing, building and grounds 

services, site technician services, natural resource services, security guard and food services). 

Contractor is responsible for contacting the Illinois Dept. of Labor 217-782-6206; 

http://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx to ensure compliance with 

prevailing wage requirements), (iii) pay its suppliers and sub-contractors according to the terms of 

their respective contracts, and (iv) provide lien waivers to the City upon request. 

 

2 Standard Certifications  

 Contractor acknowledges and agrees that compliance with this section and each subsection 

for the term of the Agreement is a material requirement and condition of this Agreement.  By 

executing this Agreement, Contractor certifies compliance with this section and each subsection and 

is under a continuing obligation to remain in compliance and report any non-compliance. 

 

 This section, and each subsection, applies to sub-contractors used on this Agreement.  

Contractor shall include these Standard Certifications in any sub-contract used in the performance of 

the Agreement. 

 

 If this Agreement extends over multiple fiscal years, Contractor and its sub-contractors shall 

confirm compliance with this section in the manner and format determined by the City by the date 

specified by the City and in no event later than January 1 of each year that this Agreement remains in 

http://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx
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effect. 

 

 If the City determines that any certification in this section is not applicable to this 

Agreement, it may be stricken, subject to sole approval by the City, without affecting the remaining 

subsections. 

 

 2.1  As part of each certification, Contractor acknowledges and agrees that should 

Contractor or its sub-contractors provide false information, or fail to be or remain in compliance 

with the Standard Certification requirements, one or more of the following sanctions will apply: 

 

• the Agreement may be void by operation of law,  

• the City may void the Agreement, and 

• Contractor and its sub-contractors may be subject to one or more of the following: 

suspension, debarment, denial of payment, civil fine, or criminal penalty. 

 

2.2  By signing this Agreement, the Contractor certifies that it has not been barred from 

being awarded a contract with a unit of State or local Government as a result of bid rigging or bid 

rotating or similar offense, nor has it made any admission of guilt of such conduct that is a matter of 

public record. (720 ILCS 5/33 E-3, E-4). 

 

2.3  In the event of the Contractor’s noncompliance with any provision of Section 1-12-5 

of the Evanston City Code, the Illinois Human Rights Act or any other applicable law, the 

Consultant may be declared non-responsible and therefore ineligible for future contracts or sub-

contracts with the City, and the contract may be cancelled or voided in whole or in part, and such 

other sanctions or penalties may be imposed or remedies invoked as provided by statute or 

regulation. 

 

2.4  During the term of this Agreement, the Contractor agrees as follows: 

 

a)   That it will not discriminate against any employee or applicant for employment 

because of race, color, religion, sex, sexual orientation, marital status, national origin 

or ancestry, or age or physical or mental disabilities that do not impair ability to 

work, and further that it will examine all job classifications to determine if minority 

persons or women are underutilized and will take appropriate affirmative action to 

rectify any such underutilization.  Consultant shall comply with all requirements of 

City of Evanston Code Section 1-12-5. 

 

b)   That, in all solicitations or advertisements for employees placed by it on its behalf, it 

will state that all applicants will be afforded equal opportunity without discrimination 

because of race, color, religion, sex, sexual orientation, marital status, national origin, 

ancestry, or disability. 

 

2.5 The Contractor certifies pursuant to the Illinois Human Rights Act (775 ILCS 5/2105 

et. seq.), that it has a written sexual harassment policy that includes, at a minimum, the following 

information: 
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a) The illegality of sexual harassment; 

b) The definition of sexual harassment under State law; 

c) A description of sexual harassment utilizing examples; 

d) The Contractor’s internal complaint process including penalties; 

e) Legal recourse, investigation and complaint process available through the Illinois 

Department of Human Rights and the Human Rights Commission, and directions on 

how to contact both; and 

f) Protection against retaliation as provided to the Department of Human Rights. 

 

2.6 In accordance with the Steel Products Procurement Act (30 ILCS 565), Contractor 

certifies steel products used or supplied in the performance of a contract for public works shall be 

manufactured or produced in the U.S. unless the City grants an exemption. 

 

2.7 Contractor certifies that it is properly formed and existing legal entity and as 

applicable has obtained an assumed name certificate from the appropriate authority, or has registered 

to conduct business in Illinois and is in good standing with the Illinois Secretary of State. 

 

2.8  If Contractor, or any officer, director, partner, or other managerial agent of 

Contractor, has been convicted of a felony under the Sarbanes-Oxley Act of 2002, or a Class 3 or 

Class 2 felony under the Illinois Securities Law of 1953, Contractor certifies at least five years have 

passed since the date of the conviction. 

 

2.9 Contractor certifies that if more favorable terms are granted by Contractor to any 

similar governmental entity in any state in a contemporaneous agreement let under the same or 

similar financial terms and circumstances for comparable supplies or services, the more favorable 

terms will be applicable under this Agreement. 

 

2.10 Contractor certifies that it is not delinquent in the payment of any fees, fines, 

damages, or debts to the City of Evanston. 

 

2.11 The Contractor certifies that all Design Professionals performing the Work under this 

Agreement will ensure that the Project shall be designed in conformance with the Americans with 

Disabilities Act of 1990, 42 U.S.C. Section 12101, et seq., and all regulations promulgated 

thereunder. Design Professional means any individual, sole proprietorship, firm, partnership, joint 

venture, corporation, professional corporation, or other entity that offers services under the Illinois 

Architecture Practice Act of 1989 (225 ILCS 305/), the Professional Engineering Practice Act of 

1989 (225 ILCS 325/), the Structural Engineering Licensing Act of 1989 (225 ILCS 340/), or the 

Illinois Professional Land Surveyor Act of 1989 (225 ILCS 330/). 

 

2.12 The Contractor shall comply with all federal, state and local laws, statutes, 

ordinances, rules, regulations, orders or other legal requirements now in force or which may be in 

force during the term of this Agreement. The Contractor shall comply with the Illinois Human 

Rights Act, 775 ILCS 5/1-101 et. seq, Title VII of the Civil Rights Act of 1964, and the Illinois 

Prevailing Wage Act, 820 ILCS 130/0.01 et. seq. 

 



 

EXHIBIT O   10 

 

3 Additional Services/Change Orders 

3.1 If the representative of the City responsible for the Project verbally requests the 

Contractor to perform additional services, the Contractor shall confirm in writing that the services 

have been requested and that such services are additional services. Failure of the City to respond to 

the Contractor’s confirmation of said services within thirty (30) calendar days of receipt of the notice 

shall be deemed a rejection of, and refusal to pay for the additional services. Contractor shall not 

perform any additional services until City has confirmed approval of said additional services in 

writing. If authorized in writing by the City, the Contractor shall furnish, or obtain from others, 

additional services of the following types, which shall be paid for by the City as set forth in Section 

9 of this Agreement: 

 

a) Additional Services due to significant changes in scope of the Project or its design, 

including, but not limited to, changes in size, complexity or character of construction, 

or time delays for completion of work when such delays are beyond the control of 

the Contractor; 

b) Revisions of previously approved studies, reports, design documents, drawings or 

specifications; 

c) Preparation of detailed renderings, exhibits or scale models for the Project; 

d) Investigations involving detailed consideration of operations, maintenance and 

overhead expenses for the preparation of rate schedules, earnings and expense 

statements, feasibility studies, appraisals and valuations, detailed quantity surveys of 

material and labor, and material audits or inventories required for certification of 

force account construction performed by the City; 

e) Services not otherwise provided for in this Agreement. 

 

3.2 The City may, upon written notice, and without invalidating this Agreement, require 

changes resulting in the revision or abandonment of work already performed by the Contractor, or 

require other elements of the work not originally contemplated and for which full compensation is 

not provided in any portion of this Agreement. Any additional services, abandonment of services 

which were authorized by the City, or changes in services directed by the City which result in the 

revision of the scope of services provided for in Exhibits A, B, C, and D that cause the total 

Compensation due Contractor under this Agreement to exceed $25,000 or more, or increase or 

decrease the contract duration by more than 30 days are subject to approval by the Evanston City 

Council.  These actions must be addressed either in a written Change Order or in a written 

amendment to this Agreement approved by both parties. 

 

3.3 Contractor acknowledges and agrees that the Public Works Construction Change 

Order Act, 50 ILCS 525/1 et seq. shall apply to all Change Orders for the Project.  It is expressly 

understood and agreed to by Contractor that it shall not be entitled to any damages or Compensation 

from the City on account of delay or suspension of all or any part of the Work.  Contractor 

acknowledges that delays are inherent in construction projects and Contractor assessed that risk and 

fully included that risk assessment within its contract sum specified in its Response to the City Bid 

for this Project.  The City shall not compensate Contractor for work that is more difficult than the 

contract sum specified in its Response would reflect.  Delays to minor portions of the Work will not 

be eligible for extensions of time. 
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Delays to the Project caused by labor disputes or strikes involving trades not directly related 

to the Project, or involving trades not affecting the Project as a whole will not be eligible for an 

extension of time. 

 

The City will not grant an extension of time for a delay by the Contractor’s inability to obtain 

materials unless the Contractor first furnishes to the City documentary proof.  The proof must be 

provided in a timely manner in accordance with the sequence of the Contractor’s operations and 

accepted construction schedule. 

 

In addition to any other changes requested by City (as described in Sections 3.1 and 3.2), the 

Company shall be entitled to request (and the City may grant) Change Orders with respect to: 

 

(a) The City-caused delays; 

(b) Change in Law; 

(c) Force Majeure Events. 

 

The foregoing events shall entitle the Contractor to a change in the Compensation for this 

Project, if the Contractor demonstrates that it will unavoidably incur reasonable costs as a result 

thereof and the Contractor provides reasonable and detailed documentary support with respect to any 

such price impact. 

 

The parties agree to reasonably confer regarding any such disputes with respect to the 

issuance of a Change Order. 

 

Any payment for compensable delay will only be based upon actual costs excluding, without 

limitation, what damages, if any, the Contractor may have reasonably avoided. The Contractor 

understands that this is the sole basis for recovering delay damages and explicitly waives any right to 

calculate daily damages for office overhead, profit, or other purported loss. 

 

All Contractor Change Orders authorized under this Section 3 shall be made in writing. In 

remitting a Change Order, the Contractor must first show in writing that: 

 

(a)  The work was outside the scope of this Agreement,  

(b)  The extra work was not made necessary due to any fault of Contractor;  

(c) The circumstances said to necessitate the change in performance were not reasonably 

foreseeable at the time the Agreement was signed;  

(d)   The change is germane to the original Agreement; and 

(e)   The Change Order is in the best interest of the City and authorized by law. 

 

Any person who fails to first obtain the City’s written authorization for a Change Order 

commits a Class 4 felony. The written determination and the written Change Order resulting from 

that determination shall be preserved in the contract's file which shall be open to the public for 

inspection.  
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 The City reserves all rights and causes of action, at law or equity, to seek redress 

against entities or persons who violate the requirements of this Section 3.  By initialing below, 

Contractor hereby acknowledges that it is bound by this Section 3.  

 

Contractor’s Initials: ___________ 

 

3.4  The Contractor is required to include the City of Evanston as a reference whenever 

and wherever the Contractor provides references for similar projects for a period of one (1) year 

from the date of Final Acceptance by the City of the Work for this Project. 

  

4 Bonds 

4.1  Before the Scheduled Construction Commencement Date, the Contractor is required 

to furnish unconditional performance and payment bonds in the amount of 100% of the 

Compensation as security for the faithful performance and completion of all the Contractor’s 

obligations under the Contract Documents and covering the payment of all materials used in the 

performance of this Agreement and for all labor and services performed under this Agreement. All 

Bonds shall be issued on a form acceptable to the City.  The bonds must be for the entire term of the 

Agreement. Failure to provide these bonds shall constitute a breach of Contractor’s obligations under 

this Agreement. Each surety providing the Bonds must have a Best’s rating not less than A/X and be 

licensed in Illinois and shall be named in the current list of “Companies Holding Certificates of 

Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as 

published in Circular 570 as published in the Federal Register and available on the website of the 

U.S. Department of the Treasury, Financial Management Service, at 

www.fms.treas.gov/c570/c570.html. All Bonds signed by an agent must be accompanied by a 

certified copy of his or her authority to act. It shall be the duty of the Contractor to advise the surety 

or sureties of any Change Orders that result in an increase to the Compensation and to ensure that the 

amounts of the Bonds are updated to reflect and cover any such increases throughout the course of 

the Project. The cost of such Bonds shall be included within the Compensation. 

 

4.2  If the surety behind any Bond furnished by the Contractor is declared bankrupt or 

becomes insolvent or its right to do business is terminated in the State or it ceases to meet any of the 

requirements of this Contract, the Contractor shall, within [5] five days thereafter, substitute another 

Bond of equivalent value and surety, both of which must be acceptable to the City. In addition, no 

further progress payments under the Agreement will be made by the City until the Contractor 

complies with the provisions of this Agreement. The Contractor shall furnish to the City proof of any 

required bonds and proof of required insurance as one of the conditions precedent to payment under 

the Agreement. Upon the request of any person or entity appearing to be a potential beneficiary of 

bonds covering payment or performance of obligations arising under the Contract, the Contractor 

shall promptly furnish a copy of the bonds or authorize a copy to be furnished. All surety Bonds 

provided for in this Section shall incorporate by reference this Agreement, and any language that 

may be in any such surety Bond which conflicts with the provisions of this Agreement that define 

the scope of the surety(‘s) duty(ies) shall be of no force and effect. 
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5 Liquidated Damages in the Event Contractor Fails to Complete the Work 

5.1  The parties agree that failure of Contractor to timely complete the Work required by 

this Agreement constitutes a default.  The parties agree that this default will result in damage and 

injury to City.  The parties further agree, however, that actual damages incurred by City as result of 

such default is difficult if not impossible to ascertain with any degree of certainty or accuracy.  

Accordingly, the parties have negotiated and have agreed that for each calendar day after written 

notice is delivered to Contractor and Contractor fails to cure such default, that Contractor will pay 

City, as and for liquidated damages, and not as a penalty, a sum in the amount as specified in Section 

108.09 of the IDOT Standard Specifications per calendar day. Contractor shall reimburse the City 

for all costs, expenses and fees (including, without limitation, attorneys’ fees), if any, paid by the 

City in connection with such written demand by City.  Contractor stipulates and agrees that the sums 

payable by Contractor under this Section are reasonable under the circumstances existing as of the 

execution of this Agreement.  This Section 5.1 is not intended to limit any direct damages that may 

be recoverable by City related to the Contractor's failure to complete the Work in accordance with 

this Agreement.  There shall be no early completion bonus if the Work is completed before the 

contract’s deadlines.  The City, at its option, may withhold liquidated damages from progress 

payments payable to Contractor before project completion. 

 

6 The City’s Responsibilities 

6.1 The City may evaluate the Contractor’s and any sub-contractor’s performance 

(interim and final). Timeliness in meeting the Project schedule and the overall relationship with the 

Contractor are factors that will be considered in the Contractor’s performance rating. An unfavorable 

performance rating may be a factor when future assignments are being considered. 

 

6.2 The City makes no representation or warranty of any nature whatsoever as to the 

accuracy of information or documentation provided by the City to the Contractor which were 

generated or provided by third parties. 

 

7 Period of Service 

7.1 The Contractor shall commence work on the Project after supplying the City with the 

Contractor’s performance and payment bonds and all required insurance documents before starting 

its Work on this Project.  The City shall determine when the Contractor has completed the Work 

required pursuant to this Agreement, and shall determine the date of Final Acceptance. Contractor 

recognizes time is of the essence regarding its performance on this Project.  Contractor shall 

continue to perform its obligations while any dispute concerning the Agreement is being resolved, 

unless otherwise directed by the City. 

 

7.2  Each phase of the project shall be completed in accordance with the activities outlined 

in the City’s Bid 26-15, Exhibit A. 

 

8   Payment for Services and Reimbursements 
8.1 Within the first five (5) business days of each month, the Contractor shall invoice the 

City for Work completed during the previous month. The Contractor shall provide a detailed invoice 
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that relates invoiced items to the Contractor’s response to Bid 26-15 in both quantity and unit cost. 

Any discrepancies in the monthly invoice shall be promptly brought to the attention of the 

Contractor by the City Project Manager and efforts shall be made to promptly resolve said 

discrepancies between the City and Contractor. In the event the City and Contractor cannot resolve 

invoice discrepancies, items in dispute will be removed from the invoice and the City shall approve 

the remainder of the invoice. Payment will be made as soon as possible following the City Council 

meeting in which the item appeared on the bills list, and in accordance with all applicable laws and 

rules of the City of Evanston and the State of Illinois. 

 

8.2 In the event of termination by the City of this Agreement pursuant to paragraph 9.1 

after completion of any phase of the basic services, fees due the Contractor for services rendered 

through such phase shall constitute final payment for such services, and no further fees shall be due 

to the Contractor. In the event of such termination by the City during any phase of the basic services, 

the Contractor shall be paid for services rendered on the basis of the proportion of work completed 

on the phase to date of termination. 

 

8.3 The City shall have the right to withhold payment to the Contractor due to the quality 

of a portion or all of the work performed hereunder which is not in accordance with the requirements 

of this Agreement, or which is unsatisfactory, or is due to the Contractor’s failure or refusal to 

perform any of its obligations hereunder. Compensation in excess of the total contract amount 

specified in this Agreement will not be allowed unless justified in the City’s sole judgment and 

authorized in advance as provided for in Section 3 of this Agreement. Compensation for improper 

performance by the Contractor is disallowed. 

 

8.4 Upon completion of the Work performed by the Contractor, prior to the submission of 

a request for final payment, the City and Contractor shall perform a final acceptance test and review 

of the Work performed and/or equipment installed pursuant to the Agreement. A punch list of items 

outstanding will be jointly developed by the City and Contractor. In addition, the Contractor shall 

submit drawings of record for the Project for the City to approve. The Contractor shall promptly 

resolve all punch list items to the satisfaction of the City and shall transmit to the City in writing 

confirmation that all punch list items have been resolved. The City will review, and the Contractor 

shall modify, as necessary, any drawings of record to the satisfaction of the City. Punch list items 

and drawings of record must be approved by the City prior to the Contractor submitting its final 

invoice for payment. 

 

8.5 The Contractor shall submit an Affidavit and a final waiver of its lien, and all final 

waivers of liens of any sub-contractors, suppliers, and sub-sub-contractors, if applicable, with its 

final invoice, stating that all obligations incurred in performance of the professional services have 

been paid in full. The Affidavit will also include a statement stating that the professional services 

were performed in compliance with the terms of the Agreement. The Affidavit and all final lien 

waivers shall be on a form acceptable to the City. 

 

8.6 All Project invoices shall be sent to: 

 

City of Evanston 

Public Works Agency 
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909 Davis Street 

Evanston, Illinois 60201 

 

9 Notice and Cure/Termination 

9.1 In furtherance of Contractor’s Work on this Project, the City and the Contractor agree 

that the following Notice and Cure provision in this Section 9.1 shall apply during the duration of 

Contractor’s work on this Project, in addition to the reserved rights of the City enumerated in this 

Agreement as follows: 

 

 5.1 Liquidated Damages; 

8.3 City’s right to withhold payment; 

16.2 Contractor’s duty to revise and correct errors; and 

16.3 Contractor’s duty to respond to City’s notice of errors and omissions. 

 

The City may notify Contractor of its intent to terminate this Agreement within (7) seven calendar 

days of issuance by the City of written notice to Contractor’s Project Manager regarding defects in 

the Project or in Contractor’s Work. The City shall specify any such nonconforming Work or defects 

in the Project in its notice to Contractor under this Section 9.1. Contractor will have the opportunity 

to cure the non-conforming Work within (7) seven calendar days after receipt of the written notice 

issued by the City.  All such curative work done shall be performed and completed to the City’s 

satisfaction. Nothing in this Section 9.1 shall otherwise affect the City’s right to exercise its rights in 

Section 9.2. 

 

9.2 The City shall have the right to terminate this Agreement upon fifteen (15) days 

written notice for any reason. Mailing of such notice shall be equivalent to personal notice and shall 

be deemed to have been given at the time of receipt.   

 

Payments made by the City pursuant to this Agreement are subject to sufficient 

appropriations made by the City of Evanston City Council.  In the event of termination resulting 

from non-appropriation or insufficient appropriation by the City Council, the City’s obligations 

hereunder shall cease and there shall be no penalty or further payment required.  

 

9.3 Within thirty (30) days of termination of this Agreement, the Contractor shall turn 

over to the City any documents, drafts, and materials, including but not limited to, outstanding work 

product, data, studies, test results, source documents, AutoCAD Version 2007, ArcView, PDF, 

Word, Excel spreadsheets, technical specifications and calculations, and any other such items 

specifically identified by the City related to the Work herein. Upon receipt of said items, the 

Contractor shall be paid for labor and expenses incurred to the date of termination as provided in 

Section 8.2.  This Agreement is subject to termination by either party if either party is restrained by a 

state or federal court of competent jurisdiction from performing the provisions of this Agreement. 

Upon such termination, the liabilities of the parties to this Agreement shall cease, but they shall not 

be relieved of the duty to perform their obligations through the date of termination. No lien shall be 

filed by the Contractor in the event of a termination of this Agreement by the City. 

 

9.4 If, because of death or any other occurrence, including, but not limited to, Contractor 
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becoming insolvent, it becomes impossible for any principal or principals of the Contractor to render 

the services set forth in this Agreement, neither the Contractor, nor its surviving principals shall be 

relieved of their obligations to complete the professional services. However, in the event of such an 

occurrence, the City at its own option may terminate this Agreement if it is not furnished evidence 

that competent professional services can still be furnished as scheduled. 

 

 9.5 In the event of an emergency or threat to the life, safety, or welfare of the citizens of 

the City, the City shall have the right to terminate this Agreement without prior written notice. 

 

10 Insurance 

10.1 The Contractor shall, at its own expense, secure and maintain in effect throughout the 

duration of this contract, insurance against claims for injuries to persons or damages to property 

which may arise from or in connection with the performance of the Work hereunder by the 

Contractor, its agents, representatives, employees or sub-contractors. Contractor acknowledges and 

agrees that if it fails to comply with all requirements of this Section 10, the City may void the 

Agreement. 

 

The Contractor must give to the City Certificates of Insurance identifying the City to be an 

Additional Insured for all Work done pursuant to this Agreement before City staff recommends 

award of the contract to City Council.  Any limitations or modifications on the Certificate(s) of 

Insurance issued to the City in compliance with this Section that conflict with the provisions of this 

Section 10 shall have no force and effect. 

 

After award of the Contract to Contractor (contracts over $500,000 in value or if the project 

is deemed high risk) the Contractor shall give the City a certified copy (ies) of the insurance policy 

(ies) evidencing the amounts set forth in Section 10.2, and copies of the Additional Insured 

endorsement to such policy (ies) which name the City as an Additional Insured for all Work done 

pursuant to this Agreement before Contractor does any Work pursuant to this Agreement.  

Contractor’s certificate of insurance shall contain a provision that the coverage afforded under the 

policy(s) will not be canceled or reduced without thirty (30) days prior written notice (hand delivered 

or registered mail) to the City. Contractor shall promptly forward new certificate(s) of insurance 

evidencing the coverage(s) required herein upon annual renewal of the subject policies. 

 

The policies and the Additional Insured endorsement must be delivered to the City within 

two (2) weeks of the request. All insurance policies shall be written with insurance companies 

licensed or authorized to do business in the State of Illinois and having a rating of not less than A-

VII according to the A.M. Best Company. Should any of the insurance policies be canceled before 

the expiration date, the issuing company will mail thirty (30) days written notice to the City. The 

Contractor shall require and verify that all sub-contractors maintain insurance meeting all of the 

requirements stated herein. 

 

Any deductibles or self-insured retentions must be declared to and approved by the City. At 

the option of the City, either the insurer shall reduce or eliminate such deductibles or self-insured 

retentions as respects the City, its officers, officials, employees and volunteers; or the Contractor 

shall provide a financial guarantee satisfactory to the City guaranteeing payment of losses and 
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related investigations, claim administration and defense expenses. 

 

10.2 Contractor shall carry and maintain at its own cost with such companies as are 

reasonably acceptable to City all necessary liability insurance (which shall include as a minimum the 

requirements set forth below) during the term of this Agreement, for damages caused or contributed 

to by Contractor, and insuring Contractor against claims which may arise out of or result from 

Contractor’s performance or failure to perform the Services hereunder: 

 

a)         Worker’s compensation in statutory limits and employer’s liability insurance in the 

amount of at least five hundred thousand dollars ($500,000); 

b)         Comprehensive general liability coverage which designates the City as an additional 

insured for not less than three million dollars ($3,000,000) combined single limit for 

bodily injury, death and property damage, per occurrence; 

c)         Comprehensive automobile liability insurance covering owned, non-owned, and 

leased vehicles for not less than one million dollars ($1,000,000) combined single 

limit for bodily injury, death, or property damage, per occurrence; and 

 

Contractor understands that the acceptance of Certificates of Insurance, policies, and any 

other documents by the City in no way releases the Contractor and its sub-contractors from the 

requirements set forth herein. 

 

Contractor expressly agrees to waive its rights, benefits and entitlements under the “Other 

Insurance” clause of its commercial general liability insurance policy as respects the 

City.  Contractor expressly agrees that its insurance coverage is required to be primary by this 

Agreement, that its insurance coverage shall be on a primary and non-contributory basis, and that it 

and its insurance carrier are estopped from denying such coverage is primary. In the event 

Contractor fails to purchase or procure insurance as required above, the parties expressly agree that 

Contractor shall be in default under this Agreement, and that the City may recover all losses, 

attorney’s fees and costs expended in pursuing a remedy, or reimbursement, at law or in equity, 

against Contractor. 

 

11 Indemnification 

11.1 The Contractor shall defend, indemnify and hold harmless the City and its officers, 

elected and appointed officials, agents, and employees from any and all liability, losses, or damages 

as a result of claims, demands, suits, actions, or proceedings of any kind or nature, including but not 

limited to costs, and fees, including attorney’s fees, judgments or settlements, resulting from or 

arising out of any negligent or willful act or omission on the part of the Contractor or Contractor’s 

sub-contractors, employees, agents or sub-contractors during the performance of this Agreement. 

Such indemnification shall not be limited by reason of the enumeration of any insurance coverage 

herein provided. This provision shall survive completion, expiration, or termination of this 

Agreement. 

 

11.2 Nothing contained herein shall be construed as prohibiting the City, or its officers, 

agents, or employees, from defending through the selection and use of their own agents, attorneys, 

and experts, any claims, actions or suits brought against them. The Contractor shall be liable for the 
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costs, fees, and expenses incurred in the defense of any such claims, actions, or suits. Nothing herein 

shall be construed as a limitation or waiver of defenses available to the City and employees and 

agents, including but not limited to the Illinois Local Governmental and Governmental Employees 

Tort Immunity Act, 745 ILCS 10/1-101 et seq. 

 

At the City Corporation Counsel’s option, Contractor must defend all suits brought upon all 

such Losses and must pay all costs and expenses incidental to them, but the City has the right, at its 

option, to participate, at its own cost, in the defense of any suit, without relieving Contractor of any 

of its obligations under this Agreement. Any settlement of any claim or suit related to this Project by 

Contractor must be made only with the prior written consent of the City Corporation Counsel, if the 

settlement requires any action on the part of the City. 

 

To the extent permissible by law, Contractor waives any limits to the amount of its 

obligations to indemnify, defend, or contribute to any sums due under any Losses, including any 

claim by any employee of Contractor that may be subject to the Illinois Workers Compensation Act, 

820 ILCS 305/1 et seq. or any other related law or judicial decision, including but not limited to, 

Kotecki v. Cyclops Welding Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive 

any limitations it may have on its liability under the Illinois Workers Compensation Act, the Illinois 

Pension Code or any other statute. 

 

11.3 The Contractor shall be responsible for any losses and costs to repair or remedy work 

performed under this Agreement resulting from or arising out of any act or omission, neglect, or 

misconduct in the performance of its Work or its sub-contractors’ work. Acceptance of the work by 

the City will not relieve the Contractor of the responsibility for subsequent correction of any such 

error, omissions and/or negligent acts or of its liability for loss or damage resulting therefrom. 

 

11.4 All provisions of this Section 11 shall survive completion, expiration, or termination 

of this Agreement. 

 

12 Drawings and Documents 

12.1 Any drawings, survey data, reports, studies, specifications, estimates, maps, plans, 

computations, and other documents required to be prepared by the Contractor for the Project shall be 

considered Works for Hire and the sole property of the City. 

 

12.2 The Contractor and its sub-contractor shall maintain for a minimum of three (3) years 

after the completion of this Agreement, or for three (3) years after the termination of this Agreement, 

whichever comes later, adequate books, records and supporting documents to verify the amounts, 

recipients and uses of all disbursements of funds passing in conjunction with the Agreement. The 

Agreement and all books, records and supporting documents related to the Agreement shall be 

available for review and audit by the City, State of Illinois, and the federal funding entity, if 

applicable, and the Contractor agrees to cooperate fully with any audit conducted by the City and to 

provide full access to all materials. Failure to maintain the books, records and supporting documents 

required by this Subsection shall establish a presumption in favor of the City for recovery of any 

funds paid by the City under the Agreement for which adequate books, records, and supporting 

documentation are not available to support their purported disbursement. 
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13 Successors and Assigns 

13.1 The City and the Contractor each bind themselves and their partners, successors, 

executors, administrators, and assigns to the other party of the Agreement and to the partners, 

successors, executors, administrators, and assigns of such other party in respect to all covenants of 

this Agreement. Neither the City nor the Contractor shall assign, sublet, or transfer its interest in this 

Agreement without the written consent of the other. Nothing herein shall be construed as creating 

any personal liability on the part of any officer or agent of any public body, which may be a party 

hereto, nor shall it be construed as giving any right or benefits hereunder to anyone other than the 

City and the Contractor. 

 

14 Force Majeure 

14.1 Whenever a period of time is provided for in this Agreement for the Contractor or the 

City to do or perform any act or obligation, neither party shall be liable for any delays or inability to 

perform if such delay is due to a cause beyond its control and without its fault or negligence 

including, without limitation: 

a) Acts of nature; 

b) Acts or failure to act on the part of any governmental authority other than the City or 

Contractor, including, but not limited to, enactment of laws, rules, regulations, codes 

or ordinances subsequent to the date of this Agreement; 

c) Acts or war; 

d) Acts of civil or military authority; 

e) Embargoes; 

f) Work stoppages, strikes, lockouts, or labor disputes; 

g) Public disorders, civil violence, or disobedience; 

h) Riots, blockades, sabotage, insurrection, or rebellion; 

i) Epidemics or pandemics; 

j) Terrorist acts; 

k) Fires or explosions; 

l) Nuclear accidents; 

m) Earthquakes, floods, hurricanes, tornadoes, or other similar calamities; 

n) Major environmental disturbances; or  

o) Vandalism. 

 

If a delay is caused by any of the force majeure circumstances set forth above, the time 

period shall be extended for only the actual amount of time said party is so delayed. Further, either 

party claiming a delay due to an event of force majeure shall give the other party written notice of 

such event within three (3) business days of its occurrence or it shall be deemed to be waived. 

 

15 Amendments and Modifications 

15.1 Except as otherwise provided herein, the nature and scope of Work specified in this 

Agreement may only be modified by a written Change Order, or a written amendment to this 

Agreement, approved by both parties. This Agreement may be modified or amended from time to 
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time provided, however, that no such amendment or modifications shall be effective unless reduced 

to writing and duly authorized and signed by the authorized representatives of the parties. 

 

16 Standard of Care & Warranty 

16.1 The Contractor shall perform all of the provisions of this Agreement to the 

satisfaction of the City. The City shall base its determination of the Contractor’s fulfillment of the 

scope of the work in accordance with generally accepted professional standards applicable to the 

Work for this Project. The Contractor shall perform all of the provisions of this Agreement with that 

degree of care and skill ordinarily exercised by members of the same profession currently practicing 

under similar conditions. 

 

16.2 The Contractor shall be responsible for the accuracy of its professional services under 

this Agreement and shall promptly make revisions or corrections resulting from its errors, omissions, 

or negligent acts without additional compensation. The City’s acceptance of any of the Contractor’s 

professional services shall not relieve the Contractor of its responsibility to subsequently correct any 

such errors or omissions. If a Contractor has provided the City with specifications for this Project 

which are determined to be incorrect or which require revision during the solicitation process 

(including but not limited to Requests for Proposals, Requests for Qualifications, or bids), the 

Contractor shall make such corrections or revisions to the specifications at no cost to the City. 

Further, upon receipt of an invoice from the City, the Contractor shall promptly reimburse the City 

for the reasonable costs associated with the preparation and dissemination of said corrections or 

revisions to appropriate parties, including but not limited to preparation of the corrected or revised 

documents, and printing and distribution costs. 

 

 

16.3 During the pendency of its Work on this Project, the Contractor shall respond to the 

City’s notice of any errors or omissions within twenty-four (24) hours. The Contractor shall be 

required to promptly visit the Project site(s) if directed to by the City. 

 

16.4 The Contractor shall comply with all federal, state, and local statutes, regulations, 

rules, ordinances, judicial decisions, and administrative rulings applicable to its performance under 

this Agreement. 

 

16.5 Contractor guarantees and warrants to the City that: 

 

a) All materials and equipment furnished under this Agreement shall be of good quality 

and new, unless otherwise required or permitted by the Contract Documents; 

b) The Work of this Agreement shall be free from defects which are not inherent in the 

quality required; and 

c) The Work shall comply with the requirements set forth in the Contract Documents. 

 

This warranty and guarantee shall be for a period of one (1) year from the date of completion 

and Final Acceptance of the Work by the City, or as otherwise provided in the Contract Documents. 

 

If, within the one year warranty period, after the Contractor has received a final payment 
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under this Agreement, any of the Work is found to be not be in accordance with the requirements of 

this Agreement, or where defects in materials or workmanship may appear, or be in need of repair, 

the Contractor shall correct non-conforming and/or defective work or materials promptly after 

receipt of written notice from the City. Contractor shall immediately at its own expense repair, 

replace, restore, or rebuild any such Work. This remedy is in addition to any other legal or equitable 

remedies the City may have under this Agreement or the law. 

 

This guarantee and warranty shall not relieve Contractor of liability for latent defects, and 

shall be in addition to the City’s rights under the law or other guarantees or warranties, express or 

implied. 

 

16.6 The provisions of this Section 16 shall survive the completion, expiration or 

termination of this Agreement. 

 

17 Savings Clause 

17.1 If any provision of this Agreement, or the application of such provision, shall be 

rendered or declared invalid by a court of competent jurisdiction, or by reason of its requiring any 

steps, actions, or results, the remaining parts or portions of this Agreement shall remain in full force 

and effect. 

 

18 Non-Waiver of Rights 

18.1 No failure or delay by the City to exercise any power given to it hereunder or to insist 

upon strict compliance by Contractor with its obligations hereunder, nor any payment made by the 

City under this Agreement, shall constitute a waiver of the City’s right to demand strict compliance 

with the terms hereof, unless such waiver is in writing and signed by the City. 

 

19 Entire Agreement 

19.1 This Agreement sets forth all the covenants, conditions and promises between the 

parties with regard to the subject matter set forth herein. There are no covenants, promises, 

agreements, conditions or understandings between the parties, either oral or written, other than those 

contained in this Agreement. This Agreement has been negotiated and entered into by each party 

with the opportunity to consult with its counsel regarding the terms therein. No portion of the 

Agreement shall be construed against a party due to the fact that one party drafted that particular 

portion as the rule of contra proferentem shall not apply. 

 

20 Governing Law 

20.1 This Agreement shall be construed in accordance with and subject to the laws and 

rules of the City of Evanston and the State of Illinois both as to interpretation and performance. 

Venue for any action arising out of or due to this Agreement shall be in Cook County, Illinois.  The 

City shall not enter into binding arbitration to resolve any dispute related to this Agreement.  The 

City does not waive tort immunity by entering into this Agreement. 
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21 Ownership of Contract Documents 

21.1 Contractor is specifically prohibited from using in any form or medium, the name or 

logo of the City for public advertisement, unless expressly granted written permission by the City. 

Submission or distribution of documents to meet official regulatory requirements or for similar 

purposes in connection with this Project is not to be construed as publication in derogation of the 

City’s reserved rights. 

 

22 Notice 

22.1 Any notice required to be given by this Agreement shall be deemed sufficient if made 

in writing and sent by certified mail, return receipt requested, or by personal service, to the persons 

and addresses indicated below or to such other addresses as either party hereto shall notify the other 

party of in writing pursuant to the provisions of this Subsection: 

 

City of Evanston Project Manager, Bid 26-15 

909 Davis Street 

Evanston, Illinois 60201  

 

if to the Contractor: 

  _______________________________ 

  _______________________________ 

  _______________________________ 

 

22.2 Mailing of such notice as and when provided above shall be equivalent to personal 

notice and shall be deemed to have been given at the time of mailing. 

 

23 Severability 

23.1 Except as otherwise provided herein, the invalidity or unenforceability of any 

particular provision, or part thereof, of this Agreement shall not affect the other provisions, and this 

Agreement shall continue in all respects as if such invalid or unenforceable provision had not been 

contained herein.  

 

24 Execution of Agreement 

24.1 This Agreement shall be signed last by the City Manager.  

 

25 Counterparts 

25.1 For convenience, this Agreement may be executed in any number of counterparts, 

each of which shall be deemed to be an original. 

 

26 Authorizations 

26.1 The Contractor’s authorized representatives who have executed this Agreement 
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warrant that they have been lawfully authorized by the Contractor’s board of directors or its bylaws 

to execute this Agreement on its behalf. The City Manager affirms that he/she has been lawfully 

authorized to execute this Agreement. The Contractor and the City shall deliver upon request to each 

other copies of all articles of incorporation, bylaws, resolutions, ordinances, or other documents 

which evidence their legal authority to execute this Agreement on behalf of their respective parties. 

 

27 Time of Essence 

27.1  Time is of the essence with respect to each provision hereof in which time is a factor. 

 



 

EXHIBIT O   24 

 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be signed by 

their duly authorized representatives.  The effective date of this Agreement will be the date this 

Agreement is signed by the City Manager. 

  

 

CONTRACTOR 

 

By:        _______________________________ 

 

Name:   _______________________________ 

 

  

Its:         _______________________________  

  

Date:     _____________ 

CITY OF EVANSTON 

 

By: __________________________________ 

 Luke Stowe 

Its:  City Manager   Date: ______________ 

 

 

 

Approved as to form: 

 

By: __________________________________ 

 Alexandra B. Ruggie 

Its: Corporation Counsel 

 

 

 

 

Revision: April 2021 
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EXHIBIT P 
 

BID BOND SUBMITTAL LABEL 

 

CUT AND ATTACH LABEL ON OUTSIDE OF SEALED BID BOND SUBMITTAL 
 

----------------------------------------------------------------------------------------------------------------- 
 

 
BID SUBMITTAL NUMBER: __________________________________________ 

BID SUBMITTAL NAME:  __________________________________________ 

          __________________________________________ 

BID SUBMITTAL DUE DATE/TIME: _______________________________________  

COMPANY NAME: ____________________________________________________ 

COMPANY ADDRESS: _________________________________________________ 

COMPANY TELEPHONE #: _____________________________________________  

----------------------------------------------------------------------------------------------------------------- 

 

 

 

If required by the bid documents, a scanned copy of the bid bond must be included with the 
bid electronic submission. The city is currently not able to accept a certified check, bank 
cashier’s check or electronic bid bond at this time. 
 
The original bid bond (in the amount of 5% of the original bid amount) must be mailed 
within ten (10) days after the bid due date, to the City of Evanston Purchasing Department, 
909 Davis Street, Evanston, Illinois 60201 Attention Purchasing Manager using the USPS 
(certified or priority), UPS or FedEx mail options in order to have a tracking number; which 
sum shall be forfeited in case the successful bidder fails to enter into a binding contract and 
provide a properly executed contract and surety bond within 15 days after the date the 
contract is awarded by the City. 
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SECTION 01 00 00 

PROJECT REQUIREMENTS 
 

PART 1 – GENERAL  
 
1.1 GENERAL NOTE 

A. The following requirements are a component part of all contract divisions and form a part 
of each specification section in so far as they may be in any way applicable thereto. 

1.2 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this section. 

1.3 SCHEDULE OF DRAWINGS 

A. The following drawings form a component part of all contract documents for this project. 
 

Title of the Drawings: 
Sheet No. Drawing Title    

  --  COVER SHEET 
  G-01  JAMES PARK LOCATION PLAN AND NOTES 
  G-02  GENERAL NOTES – MWRD 
  R-01  REGIONAL DEMOLITION PLAN 

R-02  PATHWAY DEMOLITION PLAN 
R-03  PATHWAY DEMOLITION PLAN 
R-04  PATHWAY DEMOLITION PLAN 
R-05  FIELD HOUSE DEMOLITION PLAN 
DR-01  FIELD HOUSE UTILITY PLAN 
DR-02  DRAINAGE AREAS 

  C-01  REGIONAL SITE PLAN 
  C-02  PATHWAY SITE PLAN 
  C-03  PATHWAY SITE PLAN 
  C-04  PATHWAY SITE PLAN 
  C-05  FIELD HOUSE SITE PLAN 
  C-05.1  FIELD HOUSE DIMENSION PLAN 
  C-05.2  FIELD HOUSE GRADING PLAN 
  C-05.3  PLAYGROUND LAYOUT PLAN 
  C-06  SPLASH PAD ALTERNATE 1 
  C-06.1  SPLASH PAD ALTERNATE 2 
  IR-01  IRRIGATION PLAN   

IR-02  IRRIGATION PLAN CONT. 
PP-01  WEST PATH PROFILE 

  PP-02  EAST PATH PROFILE 
  PP-03  EAST PATH PROFILE CONT. 
  P-01  SOILS PLAN 
  P-02  PLANTING PLAN - TREES 
  P-02.1  PLANTING PLAN - SHRUB AND HERBACEOUS 
  P-02.2  PLANTING PLAN - HILLSIDE ALTERNATE 3 
  D-01  DETAILS 

D-02  DETAILS 
D-03  DETAILS 
D-04  DETAILS 
D-05  DETAILS 
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D-06  DETAILS 
S-0  STRUCTURAL – GENERAL NOTES 
S-1 STRUCURAL – RETAINING WALL PLAN AND ELEVATION 
S-2 STRUCTURAL – STRUCTURAL BASE ALTERNATE 4 
X-01  WEST PATH CROSS SECTIONS 

  X-02  EAST PATH CROSS SECTIONS 
 

 
1.4 PROJECT SUMMARY 

A. Work on this project includes improvements to James Park. Base bid improvements 
include an expanded children’s playground, multi-use trail, pavements, grading and storm 
drainage, site amenities and landscaping. Alternate bid improvements include a 
splashpad. 
 

1.5 SPECIAL PROCEDURES AND REQUIREMENTS 

A. Fire Protection 

1. Regulations: The Contractor shall comply with all federal, state and local fire 
regulations. 

2. Fires: The Contractor shall prohibit the lighting of fires about the premises and 
use due diligence to see that such prohibition is enforced. Debris and waste 
materials shall not be burned at the construction site but shall be promptly 
removed to prevent the accumulation of combustibles on the site. 

3. Smoking: Smoking shall be restricted to designated exterior locations. The 
Contractor shall furnish and post “NO SMOKING” signs at appropriate locations 
throughout the site where operations are conducted. 

4. Flammables: Gasoline and other fuels shall be kept and handled from National 
Board of Fire underwriter’s approved safety cans and shall be stored away from 
hazardous work areas. 

B. Limit of Contractor’s Operations 

1. Work Areas: Work areas shall be confined to the limits of the construction site. 
The allotment of work areas within the site to Subcontractors shall be made by 
the Contractor. The general scheme of operations, work area assignments and 
use of the job site shall be subject to the Owner’s approval. 

2. Site Access: Uncontrolled or unrestricted site access will not be permitted for 
materials, debris or equipment. All access routes and methods shall be controlled 
by the Contractor so as to minimize the disruption of the Owner’s operations and 
shall be subject to approval by the Owner. Walks, roads and other existing site 
features used in moving materials shall be properly protected to prevent damage 
thereto. 

C. Hoists, Scaffolds and Ladders 

1. Hoists: The Contractor shall furnish, erect, operate and maintain suitable hoisting 
equipment as may be necessary for constructing the work. Material hoists shall 
be constructed and maintained in accordance with all applicable federal, state 
and local laws, regulations and ordinances. Location of hoists shall be subject to 
approval by the Owner’s representative. 

2. Scaffolds and Ladders: The Contractor shall furnish, erect, maintain and move all 
scaffold and ladders required for his work. Scaffolds shall be constructed and 
maintained in accordance with all applicable federal, state and local laws, 
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regulations and ordinances. Scaffolds and ladders shall be promptly removed 
after their purpose has been served. 

D. Documentation of Existing Conditions 

1.   Before starting any work, the Contractor shall examine the site to be worked on 
and the grounds in the staging area and areas adjacent to the site that will be 
worked on for any existing damage.  The Contractor should notify the City’s 
representative of any damage found immediately.  The City will photograph and 
note any existing damage that has been brought to his attention by the 
Contractor.  After the Work has been completed the City will inspect the area 
used by the Contractor.  If any damage is found that was not reported previously, 
this damage would be considered to have been done by the Contractor.  The 
cost to repair said damage shall be solely borne by the Contractor. 

 
1.6 TEMPORARY CONSTRUCTION FACILITIES 

A. The following temporary utilities and facilities on the construction site shall be provided by 
the party indicated below: 

ITEM     PROVIDER     
  Telephone    General Contractor 
  Electricity    General Contractor 
  Water     General Contractor 
  Toilets     General Contractor 

Parking spaces for Contractor vehicles Within job site only 
Parking spaces for workmen Within job site and adjacent parking lot 

 Storage areas & facilities  Limited unsecured space within job site 
  Temporary heat    General Contractor 
  Job-site trailers & offices  General Contractor 
 
PART 2 – PRODUCTS  
(NOT APPLICABLE) 
 
PART 3 – EXECUTION 
(NOT APPLICABLE) 

 
END OF SECTION 01 00 00 
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SECTION 01 01 00 

SUMMARY OF WORK 
 

PART 1 – GENERAL  
 
1.1 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project Manual and accompanying drawings are intended to cover the work 
necessary to construct the various headings of work as described in detail 
herein. 

B. The work to be performed under this contract shall consist of the furnishing of all 
materials, equipment, supplies, labor and transportation, and performing all work 
as required to strictly conform to the provisions of the specifications, schedules 
and drawings, all of which are made a part herein, together with such detail 
drawings as may be furnished by the Owner from time to time during the 
prosecution of the work in amplification of said drawings and specifications.  

1.2 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and all other Divisions of the Project Manual, apply to 
this section. 

 
1.3 CONTRACT ORGANIZATION 

A. This Construction Project is organized under a single contract between the 
Owner and the Contractor.  The Contractor is responsible for all plans and 
specification sections as presented in this project manual. 

 
1.4 WORK SEQUENCE 

A. All work and sequence of operations shall be as scheduled in conjunction with all 
subcontractors, and the Owner in such a manner as not to hinder or delay any 
other contractors in the progress of their work, and to an end that will expedite 
the work to completion at the earliest possible date. 

B. Both Contractor and Subcontractor shall cooperate to execute their work as 
scheduled to minimize the delays to each other and to cause the least 
inconvenience to the Owner and the public. 

 
1.5 CONTRACTORS’ USE OF PREMISES 

A. The Contract shall limit his use of the premises for work and for storage to allow 
for: 
1. Work by other contractors 
2. Owner occupancy 
3. Public use 

 
B. Coordinate the use of the premises under direction of the Owner.  Stage work so 

as to avoid disruption to Owner’s operation. 

C. Assume full responsibility for the protection and safekeeping of products under 
this Contract, which are stored at the project site or on the Contractor’s property. 
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D. Move any stored products, under Contractor’s control, which interfere with 
operation of the Owner or separate contractor. 

E. Obtain and pay for the use of additional storage or work areas needed for 
operations. 

1.6 OWNER OCCUPANCY 

A. The City and the public will occupy all areas of the park during execution of the 
work except areas enclosed by the contractor’s construction fence. Contractor 
shall not impede public access to the park during construction and shall provide 
protective measures such as barricades, signage and temporary access points 
as needed throughout construction to ensure public safety and facilitate public 
park use. 

B. Contractor shall not utilize or prevent access to any existing utility easement 
areas during the entire construction period.  

 
1.7 LINES, LEVELS AND LAYOUT OF WORK 

A. The Contractor shall establish and guarantee all lines, levels, etc. called for on 
the drawings, including the lines, levels, etc. of all Subcontractors. 

1.8 DESCRIPTION OF SITE 

A. James Park is a 41-acre public park located just south of Oakton Street and west 
of Dodge Avenue in Evanston, Illinois. The park consists of a children’s 
playground, pathways, basketball court, pickleball courts, soccer fields, 
baseball/softball fields, multiuse trail, field house, sled hill, parking lots, entry 
drive, community gardens, Levy Senior Center, site amenities and landscaping. 

1.9 WORK HOURS 

A. Work hours are 7:00 am to 7:00 pm, Monday through Friday and 8:00 am to 5:00 
pm on Saturday.  No work is allowed on Sundays.  Access to the site will not be 
allowed outside of normal work hours. 

1.10 CONTRACTOR’S DUTIES 

A. Except as specifically noted, provide and pay for: 

1. Labor, materials and equipment. 
2. Tools, construction equipment and machinery 
3. Water, heat, and utilities required for construction or the Contractor’s 

operations. 
4. Other facilities and services necessary for proper execution and 

completion of work, including traffic control and temporary work. 

B. Promptly submit written notice to the Architect of any observed variance of the 
Contract Documents from legal requirements.  It is not the Contractor's 
responsibility to make certain that the Drawings and Specifications comply with 
codes and regulations. 
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1. Appropriate modifications to the Contract Documents will adjust the 
necessary changes. 

2. The Contractor shall assume responsibility for work known to be contrary 
to such requirements, and performed without such notice. 

C. Enforce strict discipline and good order among employees. Do not employ on 
work: 

1. Unfit persons 
2. Persons not skilled in assigned task 

D. Existing Conditions 

1. The Contractor shall be responsible for obtaining and verifying all 
dimensions. Any dimension give in the Drawings referring to existing 
construction were taken from the original construction documents and are 
provided for information only. 

2. Where conditions are uncovered that are not anticipated by the Drawings 
and Specifications, the Contractor shall notify the Engineer and Owner’s 
Representative immediately, before any modification or other work is 
initiated. 

 
 
PART 2 – PRODUCTS  
(NOT APPLICABLE) 
 
PART 3 – EXECUTION 
(NOT APPLICABLE) 

 
END OF SECTION 01 01 00 
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SECTION 01 02 70 

APPLICATIONS FOR PAYMENT 

 

PART 1 – GENERAL  

1.1 SUMMARY 

A. Contractor shall comply with procedures described in this Section when applying for 
progress payments and final payment under the Contract. 

1.2 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

B. Payments upon Substantial Completion and Completion of the Work are described in 
Section 01 70 00 – PROJECT CLOSEOUT. 

C. The Owner’s approval of applications for progress payment and final payment may be 
contingent upon the Owner’s approval of status of Project Record Documents as 
described in Section 01 72 00 – PROJECT RECORD DOCUMENTS of these 
Specifications. 

1.3 QUALITY ASSURANCE 

A. Prior to start of construction, secure the Owner’s approval of the schedule of values 
required to be submitted as specified below. 

B. During progress of the Work, modify the schedule of values as approved by the Owner to 
reflect changes in the Contract Sum due to Change Orders or other modifications of the 
Contract. 

C. All requests for payment shall be based on the approved Schedule of Values for the 
project. 

D. All modifications to the contract shall be based on the approved Schedule of Values for 
the project.  

1.4 SCHEDULE OF VALUES 

A. Coordinate preparation of the Schedule of Values with preparation of the Contractor’s 
Construction Schedule. 

1. Correlate line items in the Schedule of Values with other required administrative 
schedules and forms, including: 

a. Contractor’s construction schedule. 
b. Application for Payment forms. 
c. List of subcontractors. 
d. Schedule of alternates. 
e. List of products. 
f. List of principal suppliers and fabricators. 
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g. Schedule of submittals. 

2. Submit the Schedule of Values to the Owner at the earliest feasible date, but in 
no case later than seven (7) days before the date scheduled for submittal of the 
initial Application for Payment. 

B. If applicable, the format and content of the Schedule of Values shall match the project’s 
unit pricing. The Contractor is strongly encouraged to utilize spreadsheet software for 
preparation of all pay applications. 

1. Include the following Project identification on the Schedule of Values: 

a. Project name and location. 
b. Purchase order number. 
c. Contractor’s name and address. 
d. Date of submittal. 

2. Arrange the Schedule of Values in tabular form with separate columns to indicate 
the following for each item listed: 

a. Itemized description. 
b. Related Specification Section 
c. Name of subcontractor. 
d. Name of manufacturer or fabricator. 
e. Name of supplier. 
f. Change Orders (numbers) that have affected value. 
g. Dollar value. 
h. Percentage of Contract Sum to the nearest one-hundredth percent, 

adjusted to total 100 percent. 

3. For each part of the Work where an Application for Payment may include 
materials or equipment, purchased or fabricated and stored, but not yet installed, 
provide separate line items on the Schedule of Values for initial cost of the 
materials, for each subsequent stage of completion, and for total installed value 
of that part of the Work. 

4. Show line items for indirect costs and margins on actual costs, only to the extent 
that such items will be listed individually in Applications for Payment. Each item 
in the Schedule of Values and Applications for Payment shall be complete 
including its total cost and proportionate share of general overhead and profit 
margin. 

5. Update and resubmit the Schedule of Values when Change Orders result in a 
change in the Contract Sum. 

1.5 PROCEDURES 

A. Informal submittal 

1. Make informal submittal of request for payment by filling in, with erasable pencil, 
pertinent portions of AIA Document G702, “Application and Certification for 
Payment,” plus continuation sheet or sheets of AIA Document G703. 

2. Make this preliminary submittal to the Architect and Owner in accordance with 
the Owner’s payment schedule. 

3. Revise the informal submittal of the request for payment as directed by the 
Owner, initialing all copies. 
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B. Formal submittal 

1. Make formal submittal of request for payment by filling in the agreed data, by 
typewriter or neat lettering in ink, on AIA Document G702, “Application and 
Certification for Payment,” plus continuation sheet(s) of AIA Document G703. 

2. Sign and notarize the Application and Certificate for Payment. 
3. Reference Purchase Order number on Application for Payment 
4. Secure and file with submittal progress waivers for all materials incorporated into 

and labor and equipment employed on the work before payment requests are 
processed. 

a. Initial payment will be processed without progress waivers. Subsequent 
requests will require progress waivers for previous payment. 

5. Submit the original of the Application and Certificate for Payment and the 
continuation sheet or sheets to the Architect and Owner for approval. 

6. The Architect and Owner will compare the formal submittal with the approved 
informal submittal and, when approved, will sign the Application and Certificate 
for Payment, will make and distribute required copies. The Owner will disburse 
directly to the Contractor the amount certified less retainage in accordance with 
30 ILCS 550/1. 

7. Approved formal submittals must be received by the Owner in accordance with 
the Owner’s payment schedule. 

8. Certified payroll records must be submitted along with the formal submittal as 
described in the General Conditions. 

 

PART 2 – PRODUCTS  

(NOT APPLICABLE) 

 

PART 3 – EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 01 02 70 
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SECTION 01 04 50 

CUTTING AND PATCHING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section establishes general requirements pertaining to cutting (including excavation), fitting 
and patching of the Work required. 

1.2 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

B. Execute cutting (including excavation), filling or patching of work, required to: 

1. Make several parts fit properly. 
2. Uncover work to provide for installation of ill-timed work. 
3. Remove and replace defective work. 
4. Remove and replace work not conforming to the Contract requirements. 
5. Remove samples of installed work as specified for testing. 
6. Install specified work in existing construction. 

C. In addition to Contract requirements, upon written instruction of the Owner: 

1. Uncover work to provide for observation of covered work. 
2. Remove samples of installed materials for testing. 
3. Remove work to provide for alteration of existing work. 

D. Do not cut or alter work of another contractor without written consent of the Owner. 

1.3 SUBMITTALS 

A. Prior to cutting which affects structural safety of Project, or work of another contractor, submit 
written notice to the Owner requesting consent to proceed with cutting. 

B. Include the following: 

1. Project identification. 
2. Description of affected work. 
3. Necessity for cutting. 
4. Effect on other work and on structural integrity of Project. 
5. Description of proposed work. Designate: 

a. Scope of cutting and patching. 
b. Contractor and trades to execute the work. 
c. Products proposed to be used. 
d. Extent of refinishing. 

6. Alternatives to cutting and patching. 
7. Designation of party responsible for cost of cutting and patching. 
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C. Prior to cutting and patching done by instruction of Owner, submit cost estimate. 

D. Should conditions of work or schedule indicate change of materials or methods, submit 
recommendations to the Owner, including: 

1. Conditions indicating change. 
2. Recommendation for alternative materials or methods. 
3. Submittals as required for substitutions. 

E. Submit written notice to the Owner, designating time the work will be uncovered to provide for 
observation. 

1.4 PAYMENT FOR COSTS 

A. Costs caused by ill-timed or defective work, or work not conforming to Contract Documents: 
Party responsible for ill-timed, rejected or non-conforming work. 

B. Work done on instruction of the Owner (by Change Order), other than defective or non-
conforming work shall be paid for by the Owner. 

1.5 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the 
necessary crafts and who are completely familiar with the specified requirements and the 
methods needed for proper performance of the work of this Section. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. For replacement of work removed, comply with Specifications for type of work to be performed. 

PART 3 - EXECUTION  

3.1 INSPECTION 

A. Inspect existing conditions of work, including elements subject to movement or damage during: 
1. Cutting and patching. 
2. Excavating and backfilling 

B. After uncovering work, inspect conditions affecting installation of new products. 

3.2 PREPARATION 

A. Prior to cutting: 
1. Provide shoring, bracing and support as required to maintain structural integrity of 

project. 
2. Provide protection for other portions of the project. 
3. Provide protection from the elements. 

3.3 PERFORMANCE 

A. Execute fitting and adjustment or provide finished installation to comply with specified 
tolerances and finishes. 
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B. Execute cutting and demolition by methods which will prevent damage to other work, and will 
provide proper surfaces to receive installation of repairs and new work. 

C. Execute excavating and backfilling by methods which will prevent damage to other work, and 
will prevent settlement. 

D. Restore work which has been cut or removed; install new products to provide complete work in 
accordance with contract requirements. 

E. Refinish entire surfaces as necessary to provide an even finish. 
1. Continuous surfaces: to nearest intersection (s). 
2. Assembly: entire refinishing. 

END OF SECTION 
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SECTION 01 05 10 

GRADES, LINES AND LEVELS 

 

PART 1 – GENERAL  

1.1 SUMMARY 

A. Provide such field engineering services as are required for proper completion of the Work 
including, but not necessarily limited to: 

1. Establishing and maintaining grades, lines and levels; 
2. Structural design of shores, forms and similar items provided by the Contractor 

as part of the means and methods of establishing and maintaining grades lines 
and levels. 

1.2 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 OWNER WILL FURNISH 

A. A topographic map of the site as part of the Construction Documents, providing the 
following locations, dimensions and data: 

1. Grades, contours and lines of pavements and ground conditions. 
2. Above ground utility locations. 
3. Trees and vegetation. 

1.4 SUBMITTALS 

A. Submit a record of Work performed and record survey data as required under provisions 
of Section 01 30 00 – SUBMITTALS and Section 01 72 00 – PROJECT RECORD 
DOCUMENTS. 

B. Comply with pertinent provisions of Section 01 30 00 – SUBMITTALS. 

C. Upon written request of the Owner, submit: 

1. Data demonstrating qualifications of persons proposed to be engaged for field 
engineering services. 

2. Documentation verifying accuracy of field engineering work. 
3. Certification, signed by the contractor’s retained field engineer, certifying that 

elevations and locations of improvements are in conformance or 
nonconformance with requirements of the Contract Documents. 

1.5 CONSTRUCTION SURVEYS 

A. The Contractor shall employ a land surveyor, registered in the state of Illinois and 
acceptable to the Owner for verification of existing conditions and for layout of its own 
work including all lines, elevations and measurements of all site improvements, utilities 
and other work executed by it under the Contract. 
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B. The Contractor shall immediately upon entering the site for purpose of beginning work 
locate general reference points and take such action as is necessary to prevent their 
destruction. The Contractor must exercise proper precaution to verify figures on the 
drawings before laying out work and will be held responsible for any error resulting from 
its failure to exercise such precaution. 

C. The Contractor shall make provision to preserve property line stakes, benchmarks or 
datum points. If any are lost, displaced or disturbed through neglect of the Contractor, its 
agents, or employees, the Contractor shall pay the cost of restoration. 

PART 2 – PRODUCTS 

(NOT APPLICABLE)  

 

PART 3 – EXECUTION 

3.1 EXAMINATION 

A. Verify layout information shown on the Drawings, in relation to the plans before 
proceeding to layout the Work. Locate and protect existing benchmarks and control 
points. Preserve permanent reference points during construction. 

B. Do not change or relocate benchmarks or control points without prior written approval. 
Promptly report lost or destroyed reference points, or requirements to relocate reference 
points because of necessary changes in grades or locations. 

1. Promptly replace lost or destroyed project control points. Base replacements on 
original survey control points. 

2. Establish and maintain a minimum of two permanent benchmarks on the site or 
reference to data established by survey control points. 

3. Record benchmark locations with horizontal and vertical data on Project Record 
Documents. 

C. The existence and location of underground and other utilities and construction indicated 
as existing are not guaranteed. Before beginning site-work, investigate and verify the 
existence and location of underground utilities and other construction. 

D. Prior to construction, verify the location and invert elevation at points of connection of 
sanitary sewer, storm sewer, gas and water service piping. 

3.2 PERFORMANCE  

A. Working from lines and levels established by the plans, establish benchmarks and 
markers to set lines and levels as needed to properly locate each element of the Project. 
Calculate and measure required dimensions within indicated or recognized tolerances. 
Do not scale Drawings to determine dimensions. 

B. Advise entities engaged in construction activities, of marked lines and levels provided for 
their use. 

C. As construction proceeds, check every major element for line, level and plumb. 
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D. Maintain a surveyor’s log of control and other survey work. Make this log available at the 
job site for reference. 

E. Record deviations from required lines and levels and advise the Owner when deviations 
that exceed indicated or recognized tolerances are detected. On Project Record 
Drawings, record deviations that are accepted and not corrected. 

F. On completion of any work requiring field engineering services, prepare a certified survey 
showing dimensions, locations, angles and elevations of construction and site-work.  
Deliver this certified survey to the Owner in hardcopy and electronic format (AutoCAD). 

G. Locate and layout site improvements, including pavements, stakes for grading, fill and 
topsoil placement, utility slopes and invert elevations by instrumentation and similar 
appropriate means. 

H. Furnish information necessary to adjust, move or relocate existing structures, utility poles, 
lines, services or other appurtenances located in or affected by construction. Coordinate 
with local authorities having jurisdiction. 

 

END OF SECTION 01 05 10 
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SECTION 01 06 00 

REGULATORY REQUIREMENTS 

 

PART 1 – GENERAL  

1.1 SUMMARY 

A. Contractors shall comply with all laws, rules and regulations governing the Work. 

1. When Contractor observes that Contract Documents are in variance with 
specified codes, notify the Owner in writing immediately. The Owner will issue all 
changes in accord with the General Conditions. 

2. When Contractor performs any Work knowing or having reason to know that the 
Work is contrary to such laws, rules and regulations and fails to so notify the 
Owner, the Contractor shall pay all costs arising therefrom. However, it will not 
be the Contractor’s primary responsibility to make certain that the Contract 
Documents are in accord with such laws, rules and regulations. 

1.2 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 DEFINITIONS AND ABBREVIATIONS 

A. Definitions 

1. “Codes” means rules, regulations or statutory requirements of government 
agencies. 

2. “Standards” means requirements set by authorities, custom or general consent 
and establish accepted criteria. 

B. Abbreviations 

1. ADA Americans with Disabilities Act 

2. AGCI Associated General Contractors in Illinois 

3. ANSI American National Standards Institute 

4. ASHRAE American Society of Heating, Refrigeration and Air 
Conditioning Engineers 

5. ASTM American Society of Testing and Materials 

7. COE City of Evanston 

8. CPSC Consumer Product Safety Commission (Federal) 

9. FM Factory Mutual Engineering Corp. 
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9. IBC Internation Building Code 

10. IDOL Illinois Department of Labor 

11. IDOT Illinois Department of Transportation 

12. IDPH Illinois Department of Public Health 

13. 

14. 

IEPA 

IECC 

Illinois Environmental Protection Agency 

Internation Energy Conservation Code 

14. ISPE Illinois Society of Professional Engineers 

15. NFPA National Fire Protection Association 

16. SFM Office of State Fire Marshall 

17. UL Underwriters Laboratories, Inc. 

 

1.4 QUALITY ASSURANCE 

A. Contractor shall: 

1. Ensure that copies of specified codes and standards are readily available to 
Contractor’s personnel.  Copies are available at Contractor’s expense from 
source or publisher. 

2. Ensure that Contractor’s personnel are familiar with workmanship and installation 
requirements of specified codes and standards. 

1.5 REFERENCE SPECIFICATIONS 

A. The Specifications referred to herein shall be interpreted to mean the following and shall 
include all addenda, changes to, etc. Reference to Engineer shall mean Owner. 

1. “Standard Specifications” – The Illinois Department of Transportation’s (IDOT’s) 
“Standard Specifications for Road and Bridge Construction”, latest edition. 

2. “Supplemental Specifications” – IDOT’s “Supplemental Specifications and 
Recurring Special Provisions”, latest edition. 

3. “Traffic Specifications” – IDOT’s “Standard Specifications for Traffic Control 
Items”, latest edition. 

4. “Standard Sewer Specifications” – The “Standard Specifications for Water and 
Sewer Main Construction in Illinois”, latest edition. 

1.6 REGULATORY REQUIREMENTS 

A. Source and requirements: 

1. EBA: “Environmental Barriers Act” Illinois Accessibility Code 

2. ADA: Americans with Disabilities Act 
3. ISPC: Illinois State Plumbing Code, current edition 
4. IEPA: (current editions at date of bidding documents) 
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a. Air Pollution Standards 
b. Noise Pollution Standards 
c. Water Pollution Standards 
d. Public Water Supplies 
e. Solid Waste Standards 
f. Illinois Recommended Standards for Sewage Work 

5. Illinois Purchasing Act, as amended (Illinois Compiled Statutes, 30 ILCS 505/1 et 
seq) 

6. OSFM: 

a. Gasoline and Volatile Oils (Illinois Compiled Statutes, 430 ILCS 15/0.01 
et seq) 

b. Liquefied Petroleum Gases (Illinois Compiled Statutes, 430 ILCS 5/0.01 
et seq) 

c. Liquefied Petroleum Gas Containers (Illinois Compiled Statutes, 430 
ILCS 10/0.01 et seq) 

d. Boiler and Pressure Vessel Safety Act and Rules and Regulations 
(Illinois Compiled Statutes, 430 ILCS 75/1 et seq) 

e. Illinois Rules and Regulations for Fire Prevention and Safety, as 
amended 24 December 1973. 

7. CODES: 

a. City of Evanston “City Ordinances” and “Building Code”, current editions. 
b. Work not covered by above codes: Use NFPA National Fire Codes, 

current edition. 

B. The Owner may reference other codes or standards throughout the Project Manual when 
deemed appropriate for proper compliance with regulatory requirements. 

 

PART 2 – PRODUCTS 

(NOT APPLICABLE)  

 

PART 3 – EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 01 06 00 
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SECTION 01 09 50 

REFERENCE STANDARDS AND DEFINITIONS 

 

PART 1 – GENERAL  

1.1 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.2 DEFINITIONS 

A. General: basic contract definitions are included in the General Conditions. 

B. Indicated: the term “indicated” refers to graphic representations, notes or schedules on 
the Drawings, other paragraphs or schedules in the Specifications, and similar 
requirements in the Contract Documents. Where terms such as “shown,” “noted,” 
“scheduled” and “specified” are used, it is to help the reader locate the reference; no 
limitation on location is intended. 

C. Directed: terms such as “directed,” requested,” “authorized,” “selected,” “approved,” 
“required” and “permitted” mean “directed by the Owner,” “requested by the Owner” and 
similar phrases. 

D. Approve: the term “approved,” where used in conjunction with the Owner action on the 
Contractor’s submittals, applications and requests, is limited to the Owner’s duties and 
responsibilities as stated in the General Conditions. 

E. Regulation: the term “regulations” includes laws, ordinances, statutes and lawful orders 
issued by authorities having jurisdiction, as well as rules, conventions and agreements 
within the construction industry that control performance of the Work. 

F. Furnish: the term “furnish” is used to mean “supply and deliver to the Project site, ready 
for unloading, unpacking, assembly, installation and similar operations.” 

G. Install: the term “install” is used to describe operations at project site including the actual 
“unloading, unpacking, assembly, installation, erection, placing, anchoring, applying, 
working to dimension, finishing, curing, protecting, cleaning and similar operations.” 

H. Provide: the term “provide” means “to furnish and install, complete and ready for the 
intended use. 

I. Installer: an “installer” is the Contractor or an entity engaged by the Contractor, either as 
an employee, subcontractor or sub-subcontractor, for performance of a particular 
construction activity, including installation, erection, application and similar operations. 
Installers are required to be experienced in the operations they are engaged to perform. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards: except where the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect 
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as if bound or copied directly into the Contract Documents. Such standards are made a 
part of the Contract Documents by reference. 

B. Publication Dates: where the date of issue of a referenced standard is not specified, 
comply with the standard in effect as of date of Contract Documents. 

C. Conflicting Requirements: where compliance with two or more standards is specified, and 
the standards establish different or conflicting requirements for minimum quantities or 
quality levels, refer requirements that are different, but apparently equal, and 
uncertainties to the Owner for a decision before proceeding. 

1. Minimum Quality or Quantity Levels: the quantity or quality level shown or 
specified shall be the minimum provided or performed. The actual installation 
may comply exactly with the minimum quantity or quality specified, or it may 
exceed the minimum within reasonable limits.  In complying with these 
requirements, indicated numeric values are minimum or maximum, as 
appropriate for the context of the requirements. Refer uncertainties to the Owner 
for a decision before proceeding. 

D. Copies of Standards: each entity engaged in construction on the Project is required to be 
familiar with industry standards applicable to that entity’s construction activity. Copies of 
applicable standards are not bound with the Contract Documents. 

1. Where copies of standards are needed for performance of a required 
construction activity, the Contractor shall obtain copies directly from the 
publication source. 

2. Although copies of standards needed for enforcement of requirements may be 
included as part of required submittals, the Owner reserves the right to require 
the Contractor to submit additional copies as necessary for enforcement of 
requirements. 

E. Abbreviations and Names: trade association names and titles of general standards are 
frequently abbreviated. Where such acronyms or abbreviations are used in the 
Specifications or other Contract Documents, they mean the recognized name of the trade 
association, standards generating organization, authority having jurisdiction or other 
entity applicable to the context of the text provision. Refer to the “Encyclopedia of 
Associations,” published by Gale Research Co., available in most libraries. The following 
acronyms or abbreviations as referenced in Contract Documents are defined to mean the 
associated names. Names and addresses are subject to change and are believed to be 
but are not assured to be accurate and up to date as of date of Contract Documents. 

 

AA Aluminum Assoc. 
900 19th St, NW, 
Suite 300 
Washington, DC 
20006 
(202) 862-5100 

AAMA American 
Architectural 
Manufacturer’s 
Assoc. 
1540 E. Dundee 
Rd, Suite 310 
Palatine, IL 60067 
(708) 202-1350 

AAN American Assoc. of 
Nurserymen 
1250 Eye St, NW, 
Suite 500 
Washington, DC 
20005 
(202) 789-2900 

AASH
TO 

American Assoc. of 
State Highway and 
Transportation 
Officials 

ACI American Concrete 
Institute 
PO Box 19150 
Detroit, MI 48219-

ACIL American Council of 
Independent 
Laboratories 
1725 K St, NW 
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444 N. Capitol St, 
Suite 225 
Washington, DC 
20001 
(202) 624-5800 

0150 
(313) 532-2600 

Washington, DC 
20006 
(202) 887-5872 

ACPA American Concrete 
Pipe Assoc. 
8320 Old Courthouse 
Rd. 
Vienna, VA 22180 
(703) 821-1990 

AGA American Gas 
Assoc. 
1515 Wilson Blvd. 
Arlington, VA 
22209 
(703) 841-8400 

AHA American Hardboard 
Assoc. 
520 N. Hicks Rd. 
Palatine, IL 60067-
3609 
(708) 934-8800 

AI Asphalt Institute 
Research Park Drive 
PO Box 14052 
Lexington, KY 40512-
4052 
(606) 288-4960 

AIA American Institute 
of Architects 
1735 New York 
Ave, NW 
Washington, DC 
20006 
(202) 626-7300 

A.I.A. American Insurance 
Assoc. 
1130Connecticut Ave, 
NW 
Washington, DC 
20036 
(202) 828-7100 

AISC American Institute of 
Steel Construction 
1 E. Wacker Dr, Suite 
3100 
Chicago, Il 60601-
2001 
(312) 670-2400 

AISI American Iron and 
Steel Institute 
1101 17th St. NW, 
Suite 1300 
Washington, DC 
20005-2701 
(202) 452-7100 

AITC American Institute of 
Timber Construction 
11818 SE Mill Plain 
Blvd, Ste.415 
Vancouver, WA 
98684-5092 
(206) 254-9132  

ALI Associated 
Laboratories 
641 S. Vermont St. 
Palatine, IL 60067 
(708) 358-7400 

ALSC American Lumber 
Standards 
Committee 
PO Box 210 
Germantown, MD 
20874 
(301) 972-1700 

ANSI American National 
Standards Institute 
11 W. 42nd Street 
New York, NY 10036 
(212) 354-3300 

AOSA Assoc. of Official 
Seed Analysts 
C/o Jim Lair 
Illinois Dept. of 
Agriculture 
Seed Lab Box 19281 
Springfield, IL 62794 
(217) 782-7655 

APA American Plywood 
Assoc. 
PO Box 11700 
Tacoma, WA 
98411 
(206) 565-6600 

API American Petroleum 
Institute 
1220 L St, NW 
Washington, DC 
20005 
(202) 682-8000 

ASC Adhesive and 
Sealant Council 
1627 K Street, NW, 
Suite 1000 
Washington, DC 
20006 
(202) 452-1500 

ASHR
AE 

American Society 
of Heating, 
Refrigerating and 
Air-conditioning 
Engineers, Inc. 
1791 Tullie Circle, 
NE 
Atlanta GA 30329-
2305 

ASME American Society of 
Mechanical 
Engineers 
345 East 47th Street 
New York, NY 10017 
 

ASPE American Society of 
Plumbing Engineers 
3617 Thousand Oaks 
Blvd, Suite 210 
Westlake, CA 91362 
(805) 495-7120 

ASSE American Society 
of Sanitary 
Engineers 
PO Box 40362 
Bay Village, OH 
44140 

ASTM American Society for 
Testing and Materials 
1916 Race St 
Philadelphia, PA 
19103 
(215) 299-5400 



James Park Renovations 

REFERENCE STANDARDS 
AND DEFINITIONS 
SECTION   01 09 50 - 4  

(216) 835-3040 
AWI Architectural 

Woodwork Institute 
2310 S. Walter Reed 
Dr. 
Arlington, VA 22206 
(703) 671-9100 

AWPA American Wood 
Preservers Assoc. 
PO Box 286 
Woodstock, MD 
21163 
(410) 465-3169 

AWPB American Wood 
Preservers Bureau 
PO Box 5283 
Springfield, VA 22150 
(703) 339-6660 

AWS American Welding 
Society 
PO Box 351040 
550 LeJeune Road, 
NW 
Miami, FL 33135 
(305) 443-9353 

AWW
A 

American Water 
Works Assoc. 
6666 W Quincy 
Ave 
Denver, CO 80235 
(303) 794-7711 

BANC Brick Assoc. of North 
Carolina 
PO Box 13290 
Greensboro, NC 
27415 
(919) 273-5566 

BHMA Builders Hardware 
Manufacturers Assoc. 
355 Lexington Ave, 
17th Floor 
New York, NY 10017 
(212) 661-4261 

BIA Brick Institute of 
America 
11490 Commerce 
Park Dr. Suite 300 
Reston, VA 22091 
(703) 620-0010 

CISPI Cast Iron Soil Pipe 
Institute 
5959 Shallowford Rd, 
Ste 419 
Chattanooga, TN 
37421 
(615) 892-0137 

CRSI Concrete Reinforcing 
Steel Institute 
933 Plumb Grove Rd. 
Schaumburg, IL 
60195 
(708) 517-1200 

EJMA Expansion Joint 
Manufacturers 
Assoc. 
25 N. Broadway 
Tarrytown, NY 
10591 
(914) 332-0040 

ETL ETL Testing 
Laboratories Inc. 
PO Box 2040 
Route 11, Industrial 
Park 
Cortland, NY 13045 
(607) 753-6711 

HMA Hardwood 
Manufacturers Assoc. 
2831 Airways Blvd., 
Ste 205, Bldg. B 
Memphis, TN 38132 
(901) 346-2222 

HPMA Hardwood Plywood 
Manufacturers 
Assoc. 
1825 Michael 
Farraday Dr 
PO Box 2789 
Reston, VA 22090-
2789 
(703) 435-2900 

ICEA Insulated Cable 
Engineers Assoc. Inc. 
PO Box 440 
South Yarmouth, MA 
02664 
(617) 394-4424 

IEEE Institute of Electrical 
and Electronic 
Engineers 
345 E. 47th Street 
New York, NY 10017 
(212) 705-7900 

IESN
A 

Illuminating 
Engineering 
Society of North 
America 
345 E 47th Street 
New York, NY 
10017 
(212) 705-7926 

ILI Indiana Limestone 
Institute of America 
Stone 
City Bank Bldg, Ste 
400 
Bedford, IN 47421 
(812) 275-4426 

IMSA International 
Municipal Signal 
Assoc. 
PO Box 539 
1115 N. Main Street 
Newark, NY 14513 
(315) 331-2182 

IRI Industrial Risk 
Insurers 
85 Woodland St 
Hartford, CT 06102 
(203) 520-7300 

LPI Lightning Protection 
Institute 
PO Box 1029 
Woodstock, IL 60098 
(815) 337-0277 

MBMA Metal Building 
Manufacturers Assoc. 
1230 Keith Building 

MCAA Mechanical 
Contractors Assoc. 
of America 

NAAM
M 

National Assoc. of 
Architectural Metal 
Manufacturers 
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Cleveland, OH 
44115-2180 

5410 Grosvenor 
Lane, Ste 120 
Bethesda, MD 
20814 
(301) 897-0770 

600 S. Federal St, 
Ste 400 
Chicago, IL 60605 
(312) 922-6222 

NAPA National Asphalt 
Pavement Assoc. 
Calvert Building, 
Suite 620 
6811 Kenilworth Ave. 
Riverdale, MD 20737 
(301) 779-4880 

NAPF National Assoc. of 
Plastic Fabricators 
(Now DLPA) 

NBGQ
A 

National Building 
Granite Quarries 
Assoc. 
PO Box 482 
Barre, VT 05641 
(802) 476-3115 

NBHA National Builders 
hardware Assoc. 
(Now DHI) 

NCMA National Concrete 
Masonry Assoc. 
2302 Horse Pen Rd 
PO Box 781 
Herndon, VA 
22070-3406 
(703) 435-4900 

NEC National Electric 
Code 
(Now NfiPA) 

NECA National Electrical 
Contractors Assoc. 
7315 Wisconsin Ave 
Bethesda, MD 20814 
(301) 657-3110 

NEMA National Electrical 
Manufacturers 
Assoc. 
2101 L St, NW, Ste 
300 
Washington, DC 
20037 
(202) 457-8400 

NFiPA National Fire 
Protection Assoc. 
1 Batterymarch Park 
Quincy, MA 02269 
(617) 770-3000 

NFoP
A 

National Forest 
Products Assoc. 
1250 Connecticut 
Ave, NW, 
Suite 200 
Washington DC 
20036 
(202) 463-2700 

NHLA National Hardwood 
Lumber Assoc. 
PO Box 34518 
Memphis, TN 
38184 
(901) 377-1818 

NLGA National Lumber 
Grades Authority 
1055 W Hastings St. 
Ste 260 
Vancouver, British 
Columbia 
Canada V6E 2H1 
(604) 687-2171 

NPA National 
Particleboard Assoc. 
18928 Premiere 
Court 
Gaithersburg, MD 
20879-1569 
(301) 670-0604 

NPCA National Paint and 
Coatings Assoc. 
1500 Rhode Island 
Ave, NW 
Washington, DC 
20005 
(202) 462-6272 

NSF National Sanitation 
Foundation 
PO Box 1468 
3475 Plymouth Rd 
Ann Arbor, MI 48106 
(313) 769-8010 

NWM
A 

National Woodwork 
Manufacturers Assoc. 
(Now NWWDA) 

PCA Portland Cement 
Association 
5420 Old Orchard 
Road 
Skokie, IL 60077-
4321 
(847) 966-6200 

PCI Prestressed Concrete 
Institute 
175 W Jackson Blvd 
Chicago, IL 60604-
9773 
(312) 786-0300 

PDI Plumbing and 
Drainage Institute 
C/o Saul Baker 
1106 W. 77th Street, 
South Dr. 
Indianapolis, IN 4626 

RIS Redwood 
Inspection Service 
405 Enfrente Dr, 
Suite 300 
Novato, CA 94949 
(415) 382-0662 

RMA Rubber 
Manufacturers Assoc. 
1400 K St, NW 
Washington, DC 
20005 
(202) 682-4800 
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(317) 251-6970 
SHLM
A 

Southern Hardwood 
Lumber 
Manufacturers Assoc. 
(Now HMA) 

SJI Steel Joist Institute 
Suite A 
1205 48th Ave 
North 
Myrtle Beach, SC 
29577 

SPIB Southern Pine 
Inspection Bureau 
4709 Scenic Highway 
Pensacola, FL 32504 
(904) 434-2611 

SSPC Steel Structures 
Painting Council 
4400 Fifth Ave. 
Pittsburgh, PA 15213 
(412) 268-3327 

SSPM
A 

Sump and Sewage 
Pump 
Manufacturers 
Assoc. 
560 W Washington 
St, Ste 301 
Chicago IL, 60606 
(312) 332-4146 

TPI Truss Plate Institute 
583 D’Onofrio Drive 
Suite 200 
Madison, WI 53719 

UL Underwriters 
Laboratories 
333 Pfingsten Rd. 
Northbrook, IL 60062 
(847) 272-8800 

WCLI
B 

West Coast 
Lumber Inspection 
Bureau 
PO Box  23145 
Portland, OR 
97223 
(503) 639-0651 

WIC Woodwork Institute of 
California 
PO Box 11428 
Fresno, CA 93773 
(209) 233-9035 

WRI Wire Reinforcement 
Institute 
1101 Connecticut 
Ave, NW 
Washington, DC 
20036-4303 
(703) 790-9790 

WWP
A 

Western Wood 
Products Assoc. 
522 SW 5th Ave, 
Yeon Bldg. 
Portland,OR 
97204-2122 
(503) 224-3930 

W.W.P.
A. 

Woven Wire Products 
Assoc. 
2515 N. Nordica Ave. 
Chicago, IL 60635 
(312) 637-1359 

 
F. Federal Government Agencies: names and titles of federal government standard or 

specification producing agencies are often abbreviated. The following acronyms or 
abbreviations referenced in the Contract Documents indicate names of standard or 
specification producing agencies of the federal government. Names and addresses are 
subject to change; they are believed to be but are not assured to be accurate and up to 
date as of the date of the Contract Documents. 
 

CE Corps of Engineers 
(US Dept of the 
Army) 
Chief of Engineers – 
Referral 
Washington, DC 
20314 
(202) 272-0660 

CFR Code of Federal 
Regulations 
Available from the 
Government 
Printing Office 
N. Capitol St 
between G and H 
St, NW 
Washington, DC 
20402 
(202) 783-3238 
(Material is usually 
first published in 
the Federal 
Register) 

CPSC Consumer Product 
Safety Commission 
5401 Westbard Ave, 
Room 700 
Washington, DC 
20816 
(800) 638-2772 

CS Commercial Standard 
(US Dept of 
Commerce) 

DOC Department of 
Commerce 
14th St and 

DOT Department of 
Transportation 
400 7th St, SW 
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Government Printing 
Office 
Washington, DC 
20402 
(202) 377-2000 

Constitution Ave, 
NW 
Washington, DC 
20230 
(202) 377-2000 

Washington, DC 
20590 
(202) 366-4000 

EPA Environmental 
Protection Agency 
401 M St, SW 
Washington, DC 
20460 
(202) 382-2090 

FAA Federal Aviation 
Administration 
(US Dept of 
Transportation) 
800 Independence 
Ave, SW 
Washington, DC 
20590 
(202) 366-4000 

FCC Federal 
Communications 
Commission 
1919 M St, NW 
Washington, DC 
20554 
(202) 632-7000 

FHA Federal Housing 
Administration 
(US Dept of Housing 
and Urban 
Development) 
Director 
Manufactured 
Housing and 
Construction 
Standards Division 
451 7th St, SW, Room 
9158 
Washington, DC 
20201 
(202) 755-5210 

FS Federal 
Specification (from 
GSA) 
Supt. Of 
Documents, 
Government 
Printing Office 
7th and D St, SW 
Washington, DC 
20234 
(202) 472-2205 or 
472-2140 

GSA General Services 
Administration 
F St and 18th St, NW 
Washington, DC 
20405 
(202) 472-1082 

MIL Military 
Standardization 
Documents 
(US Dept of Defense) 
Naval Publications 
and Forms Center 
5801 Tabor Ave 
Philadelphia, PA 
19120 

NIST National Institute of 
Standards and 
Technology 
(US Dept of 
Commerce) 
Gaithersburg, MD 
20899 
(301) 975-2000 

OSHA Occupational Safety 
and Health 
Administration 
(US Dept of Labor) 
Government Printing 
Office 
Washington, DC 
20402 
(202) 523-6091 

PS Product Standard of 
NBS 
National Institute of 
Standards and (DOC) 
Technology 
Standards 
Management 
Program 
A 625 Administration 
Gaithersburg, MD 
20899 
(202) 783-3238 

USDA US Dept of 
Agriculture 
Independence Ave 
btwn. 12th and 14th 
St, SW 
Washington, DC 
20250 
(202) 447-8732 

USPS US Postal Service 
475 L’Enfant Plaza, 
SW 
Washington, DC 
20260 
(202) 268-2000 

 

1.4 GOVERNING REGULATIONS/AUTHORITIES 

A. The Owner has contacted authorities having jurisdiction where necessary to obtain 
information necessary for preparation of Contract Documents; that information may or 
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may not be of significance to the Contractor. Contact authorities having jurisdiction 
directly for information and decisions having a bearing on the Work. 

B. Copies of Regulations: Obtain copies of the applicable regulations and retain at the 
Project site, available for reference by parties who have a reasonable need for such 
reference. 

1.5 SUBMITTALS 

A. Permits, Licenses and Certificates: for the Owner’s records, submit copies of permits, 
licenses, certifications, inspection reports, releases, jurisdictional, settlements, notices, 
receipts for fee payments, judgements and similar documents, correspondence, and 
records established in conjunction with compliance with standards and regulations 
bearing upon performance of the Work. 

 

PART 2 – PRODUCTS 

(NOT APPLICABLE)  

 

PART 3 – EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 01 09 50 
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SECTION 01 10 50 

EXISTING UTILITY PROCEDURES 

 

PART 1 – GENERAL  

1.1 SUMMARY 

A. Perform the work associated with existing utilities, including removal, relocation, 
interruption and protection, meeting requirements of this section. 

1.2 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this section. 

1.3 GENERAL 

A. Notification: before beginning any work, the Contractor shall notify all utility companies, 
public and private as applicable and any other party owning, operating or maintaining 
utility facilities on or in vicinity of project site in accordance with notification procedures of 
each utility company or any other party. 

B. Protection: 

1. Before beginning any work, the Contractor shall investigate and inform himself of 
locations and extent of all utilities on and in vicinity of project site which may be 
encountered in performing the work and shall take suitable care to protect and 
prevent damage and cessation of operation to such utilities from his operations. 

2. When performing adjacent to existing sewers, drains, water and gas lines; 
electric, telephone or telegraph conduit or cable; pole lines or poles, or other 
utility facilities, equipment or structures, which are to remain in operation, 
contractor shall maintain such utility facilities, equipment and structures in place 
and protect from damage and cessation of operation and shall cooperate with 
applicable utility company and any other party owning, operating or maintaining 
such utility facilities, equipment or structures. 

3. Methods of protection shall be subject to approval of utility company and any 
other party owning, operating or maintaining such utility, equipment or structure. 

C. Damages: 

1. Should existing utilities which are to remain in operation be damaged during 
construction operations, the Contractor shall immediately notify utility company, 
Owner and any other party owning, operating or maintaining such utility. 

2. The Contractor shall be responsible for and shall repair or replace at the 
Contractor’s expense, as applicable, damages to any such utility facilities, 
equipment or structures caused by his acts, whether negligent or otherwise, or 
his omission to act, whether negligent or otherwise, and shall leave such utility 
facilities, equipment or structures in as good condition as existed prior to 
commencement of his operations as approved by utility company and any other 
party owning, operating or maintaining such utility. In addition, the Contractor 
shall be responsible for any damages or liability which the Owner may be held 
liable. Materials and methods of repair or replacement shall be subject to 
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approval of utility company and other party owning, operating or maintaining such 
utility. 

3. However, any such utility equipment or structures damaged as a result of any 
act, or omission to act, of the Contractor, may, at option of applicable utility 
company and any other party owning, operating or maintaining such utility 
facilities, equipment or structures damaged, be repaired or replaced by such 
applicable utility company or other party. In such event cost of repairs or 
replacement shall be the responsibility of the Contractor at no addition to the 
Contract Sum. 

1.4 PROCEDURES 

A. Locations: 

1. Request all utility companies and any other party owning, operating or 
maintaining utility facilities on or in vicinity of project site as applicable, to locate 
or stakeout locations, extent, alignment and elevation of such utility facilities. 

2. Approximate locations and extent of known existing utility facilities, equipment 
and structures may be determined by examining documents of utility companies 
and any other party owning, operating or maintaining such utility facilities, and 
available information documents and Drawings for the work. 

3. Should uncharted or incorrectly charted existing utility facilities, equipment and 
structures be encountered during performance of the Work, consult utility 
companies and other party owning, operating or maintaining such utility facilities 
for directions. 

4. After such utilities have been uncovered and their actual locations and extent 
determined, the Owner will furnish additional Drawings, if relocation is required, 
subject to approval of utility companies and any other parties owning, operating 
or maintaining such utility facilities. 

5. Submit record drawings showing locations and extent discrepancies of utilities 
those indicated in available reference documents or Drawings for the Work, 
regardless of cause of location or extent discrepancy, meeting, requirements of 
the general conditions. 

B. Scheduling: 

1. General: existing utilities shall not be disturbed until utility companies and any 
other party owning, operating or maintaining such utility facilities and users of 
such utilities have been notified in accordance with notification procedure of such 
utility companies or any other parties. Contractor shall conduct work so that utility 
may be removed, relocated or supported during construction operations and 
maintained in service until the work to be provided under Contract is completed. 

2. Any existing utility should be relocated only as approved by utility companies and 
any other parties owning, operating or maintaining such utility facilities. 
Contractor shall cooperate with utility companies and any other parties in 
performance of this work. 

3. Interruptions: when Contractor desires to take an existing utility service out of 
operation, notify Owner at least 72 hours in advance of such time and obtain 
written permission of utility company or other parties owning, operating or 
maintaining such utility facilities prior to interrupting service. Interruption of 
service shall be kept to an absolute minimum. 

a. Utility company and any or other parties owning, operating or maintaining 
such utility facilities shall have right to require Contractor to perform work 
which requires such interruptions in stages and during non-standard 
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working hours to reduce time of each interruption, at no addition to 
Contract Sum. 

b. When necessary, provide acceptable temporary utility services during 
such interruptions, before taking utility service out of operation, at no 
addition to Contract Sum. 

 

PART 2 – PRODUCTS  

(NOT APPLICABLE) 

 

PART 3 – EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 011050 
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SECTION 01 20 00 

PROJECT MEETINGS 

 

PART 1 – GENERAL  

1.1 SUMMARY 

A. This section specifies administrative and procedural requirements for project meetings 
including but not limited to: 

1. Pre-construction Conference 
2. Pre-installation Conferences 
3. Coordination Meetings 
4. Progress Meetings 

B. Construction schedules are specified in Section 01 30 00 – SUBMITTALS. 

1.2 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 PRE-CONSTRUCTION CONFERENCE 

A. The Owner shall schedule a pre-construction conference and organizational meeting at 
the Project site or other convenient location no later than 15 days after execution of the 
Agreement and prior to commencement of construction activities. Conduct the meeting to 
review responsibilities and personnel assignments. 

B. Attendees: The Owner, the Contractor and its superintendent, major subcontractors, 
manufacturers, suppliers and other concerned parties shall each be represented at the 
conference by persons familiar with and authorized to conduct matters relating to the 
Work. 

C. Agenda: Discuss items of significance that could affect progress including such topics as: 

1. Tentative construction schedule 
2. Critical Work sequencing 
3. Designation of responsible personnel 
4. Procedures for processing field decisions and Change Orders 
5. Procedures for processing Applications for Payment 
6. Distribution of Contract Documents 
7. Submittal of Shop Drawings, Product Data and Samples 
8. Preparation of record documents 
9. Use of the premises 
10. Office, Work and storage areas 
11. Equipment deliveries and priorities 
12. Safety procedures 
13. First aid 
14. Security 
15. Housekeeping 
16. Construction activity policies and working hours 
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17. MBE/WBE/EBE and LEP requirements 
18. Coordination with affected utilities and governing jurisdictions 

1.4 PRE-INSTALLATION CONFERENCE 

A. Conduct a pre-installation conference at the site before each construction activity that 
requires coordination with other construction. The installer and representatives of 
manufacturers and fabricators involved in or affected by the installation, and its 
coordination or integration with other materials and installations that have preceded or 
will follow, shall attend the meeting. Advise the Owner of scheduled meeting dates. 

B. Review the progress of other construction activities and preparations for the particular 
activity under consideration at each pre-installation conference, including requirements 
for: 

1. Contract Documents 
2. Options 
3. Related Change Orders 
4. Purchases 
5. Deliveries 
6. Shop Drawings, Product Data and quality control samples 
7. Possible conflicts 
8. Compatibility problems 
9. Time schedules 
10. Weather limitations 
11. Manufacturer’s recommendations 
12. Compatibility of materials 
13. Acceptability of substrates 
14. Temporary facilities 
15. Space and access limitations 
16. Governing regulations 
17. Safety 
18. Inspection and testing requirements 
19. Required performance results 
20. Recording requirements 
21. Protection 

C. Record significant discussions and agreements and disagreements of each conference, 
along with the approved schedule. Distribute the record of the meeting to everyone 
concerned, promptly, including the Owner. 

D. Do not proceed if the conference cannot be successfully concluded. Initiate whatever 
actions are necessary to resolve impediments to performance of Work and reconvene the 
conference at the earliest feasible date. 

1.5 PROGRESS MEETINGS 

A. Conduct progress meetings at the Project site at regularly scheduled intervals. Notify the 
Owner of scheduled meeting dates. Coordinate dates of meetings with preparation of the 
payment requests. 

B. Attendees: in addition to the Owner, each subcontractor, supplier or other entity 
concerned with current progress or involved in planning, coordination or performance of 
future activities shall be represented at these meetings by persons familiar with the 
Project and authorized to conclude matters relating to progress. 
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C. Agenda: Review and correct or approve minutes of the previous progress meeting. 
Review other items of significance that could affect progress. Include topics for 
discussion as appropriate to the current status of the Project. 

D. Contractor’s Construction Schedule: review progress since the last meeting. Determine 
where each activity is in relation to the Contractor’s Construction Schedule, whether on 
time, ahead or behind schedule. Determine how construction behind schedule will be 
expedited; secure commitments from parties involved to do so. Discuss whether 
schedule revisions are required to ensure that current and subsequent activities will be 
completed within the Contract Period. 

E. Review the present and future needs of each entity present, including such items as: 

1. Interface requirements 
2. Time 
3. Sequences 
4. Deliveries 
5. Off-site fabrication problems 
6. Access 
7. Site utilization 
8. Temporary facilities and services 
9. Hours of Work 
10. Hazards and risks 
11. Housekeeping 
12. Quality and Work standards 
13. Change Orders 
14. Documentation of information for payment requests. 

F. Reporting: no later than three (3) days after each progress meeting date, distribute 
copies of minutes of the meeting to each party present and to other parties who should 
have been present. Include a brief summary, in narrative form, of progress since the 
previous meeting and report. 

G. Schedule Updating: revise the construction schedule after each progress meeting where 
revisions to the schedule have been made or recognized. Issue the revised schedule 
concurrently with the report of each meeting. 

 

PART 2 – PRODUCTS 

(NOT APPLICABLE)  

PART 3 – EXECUTION 

(NOT APPLICABLE) 

END OF SECTION 01 20 00 
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SECTION 01 21 00 

ALLOWANCES 

PART 1 – GENERAL 

1.1  RELATED DOCUMENTS 

A.  Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

B. Other provisions concerning Allowances also may be stated in other Sections of these 
Specifications. 

1.2  SUMMARY 

A. The allowance is general and is to be used to provide adequate budget and bonding to 
cover items not able to be precisely determined by the Owner prior to bidding including 
any unforeseen conditions that are discovered.  Allow within the proposed Total Base Bid 
Amount the amounts described in this Section.  

B. Allowance work shall be pre-approved prior to the start of and during the Construction 
with Proposals documenting the work to be performed, with clearly stated not-to-exceed 
costs and step by step method of procedures for the proposed work stated. Proposals 
must be submitted and accepted by the Owner prior to starting any allowance work. After 
discovering an unforeseen condition, the contractor shall submit a Proposal that includes 
a report summarizing the found condition. The Consultant and Owner will view the 
unforeseen condition to determine if the work will be authorized. Allowance work shall 
only be authorized by written Allowance Authorization. Under no circumstances shall the 
Contractor move forward with the work in question nor shall the contractor expend 
allowance without an approved Allowance Authorization.   

1.3  ALLOWANCE RESPONSIBILITIES 

A.  Consultant Responsibilities: 

1. Consult with Contractor in consideration and selection of products, suppliers and 
installers. 

 2. Select products or services in consultation with Owner. 
3. Review method of procedure and costs documented on Proposals submitted by 

the Contractor and transmit Owner’s decision to Contractor. Owner approved 
Allowance Authorizations are required prior to proceeding with Allowance Work. 

4. Review, recommend and transmit Allowance Authorization to Owner for 
approval. 

 5. Transmit Owner’s decision to the Contractor. 

B.  Contractor’s Responsibilities: 

 1. Assist Consultant in selection of products, suppliers and installers. 
2. Obtain proposals from suppliers and installers and offer recommendations and 

review of proposals submitted. Transmit to Consultant on Proposal forms, 
attaching all supporting documentation. Include any bond cost adjustments with 
the proposal. Include scheduling information and assessment of impact of other 
work. 
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3. On notification of selection by Consultant, execute purchase agreement with 
designated supplier and installer. 

4. Arrange for and process shop drawings, product data and samples. Arrange for 
delivery. 

5. Promptly inspect products upon delivery for completeness, damage and defects. 
Submit claims for transportation damage. 

 6. Document thoroughly all costs related to the work. 
7. Provide the Consultant with fully documented Proposals detailing all allowance 

work to be performed. 

1.4  ALLOWANCE DOCUMENTATION 

A.  All work covered by Allowances must be thoroughly documented as follows: 

1. Upon encountering any field conditions which is not as shown in Construction 
Documents, the Contractor shall immediately notify the Consultant and develop a 
written Proposal detailing any additional work required. Proposals shall include a 
report summarizing the found condition to the Consultant.   Contractor work 
initiated without submitting a completed Proposal and obtaining the Owner’s 
written approval by Allowance Authorization is performed entirely at Contractor’s 
own risk and cost, regardless of any prior verbal approval. 

2. The Consultant shall review the Proposal and provide the Owner with a written 
recommendation regarding the proposed work. 

3. The Owner shall review the Contractor’s Proposal and the Consultant’s 
recommendation and, if appropriate, provide written approval via Allowance 
Authorization for use of the Allowance. 

1.5  SCHEDULE OF ALLOWANCES 

Allowance (General):  $80,000.00 
 
1.6 ALLOWANCE EXCLUSIONS 

A. General 

1. Additional costs related to improper scheduling, sequencing or coordination will 
not be covered within the Allowance, as determined solely by the Owner. 

 B. Existing Building Component Exclusions 

1. All work required to protect existing building surfaces and components is 
included in the Base Bid and will not be covered within the Allowance. 

PART 2 – PRODUCTS 
(Not Used) 
PART 3 – EXECUTION 
(Not Used) 

END OF SECTION 01 21 00 
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SECTION 01 30 00 

SUBMITTALS 

 

PART 1 – GENERAL  

1.01 SUMMARY 

A. This section specifies administrative and procedural requirements for submittals required 
for performance of the Work, including: 

1. Contractor’s construction schedule 
2. Submittal schedule 
3. Daily construction reports 
4. Shop Drawings 
5. Product Data 
6. Samples 

B. Administrative Submittals: refer to other Division 0 and 1 sections and other Contract 
Documents for requirements for administrative submittals. Such submittals include but 
are not limited to: 

1. Permits 
2. Applications for payment 
3. Performance and payment bonds 
4. Insurance certificates 
5. List of subcontractors 

C. The Schedule of Values submittal is included in Section 01 02 70 – APPLICATION FOR 
PAYMENT. 

1.02 RELATED WORK 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.03 SUBMITTAL PROCEDURES 

A. Coordination: coordinate preparation and processing of submittals with performance of 
construction activities. Transmit each submittal sufficiently in advance of performance of 
related construction activities to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of the 
Work so processing will not be delayed by the need to review submittals 
concurrently for coordination. 

a. The Owner reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 



James Park Renovations 

SUBMITTALS 
SECTION   01 30 00 - 2  

3. Processing: allow sufficient review time so that installation will not be delayed as 
a result of the time required to process submittals, including time for re-
submittals. 

a. Allow two weeks for initial review. Allow additional time if processing 
must be delayed to permit coordination with subsequent submittals. The 
Owner will promptly advise the Contractor when a submittal being 
processed must be delayed for coordination. 

b. If an intermediate submittal is necessary, process the same as the initial 
submittal. 

c. Allow two weeks for re-processing each submittal. 
d. No extension of Contract Time will be authorized because of failure to 

transmit submittals to the Owner sufficiently in advance of the Work to 
permit processing. 

B. Submittal Preparation: place a permanent label or title block on each submittal for 
identification. Indicate the name of the entity that prepared each submittal on the label or 
title block. 

1. Provide a space approximately 4” x 5” on the label or beside the title block on 
Shop Drawings to record the Contractor’s review and approval markings and the 
action taken. 

2. Include the following information on the label for processing and recording action 
taken. 

a. Project name 
b. Date 
c. Name and address of Owner 
d. Name and address of Contractor 
e. Name and address of subcontractor 
f. Name and address of supplier 
g. Name of manufacturer 
h. Number and title of appropriate Specification Section 
i. Drawing number and detail reference, as appropriate 

C. Submittal Transmittal: package each submittal appropriately for transmittal and handling. 
Transmit each submittal from Contractor to Owner using a transmittal form. Submittals 
received from sources other that the Contractor will be returned without action. 

1. On the transmittal record relevant information and requests for data. On the form, 
or separate sheet, record deviations from Contract Document requirements, 
including minor variations and limitations. Include Contractor’s certification that 
information complies with Contract Document requirements. 

2. Transmittal Form: use AIA Document G 810. 

1.04 CONTRACTOR’S CONSTRUCTION SCHEDULE 

A. Bar-Chart Schedule: prepare a fully developed, horizontal bar-chart type Contractor’s 
construction schedule. Submit within 30 days of the date established for 
“Commencement of the Work”. 

1. Provide a separate time bar for each significant construction activity. Provide a 
continuous vertical line to identify the first working day of each week. Use the 
same breakdown of units of the Work as indicated in the “Schedule of Values”. 
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2. Within each time bar indicate estimated completion percentage in 10 percent 
increments. As Work progresses, place a contrasting mark in each bar to indicate 
Actual Completion. 

3. Prepare a schedule on a sheet, or series of sheets, of stable transparency, or 
other reproducible media, of sufficient width to show data for the entire 
construction period. 

4. Secure time commitments for performing critical elements of the Work from 
parties involved. Coordinate each element on the schedule with other 
construction activities; include minor elements involved in the sequence of the 
Work. Show each activity in proper sequence. Indicate graphically sequences 
necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s construction schedule with the schedule of values, 
list of subcontracts, submittal schedule, progress report, payment requests and 
other schedules. 

6. Indicate completion in advance of the date established for Substantial 
Completion. Indicate Substantial Completion on the schedule to allow time for 
Owner’s procedures necessary for certification of Substantial Completion. 

B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is 
affected by requirements for phased completion to permit Work by separate Contractors 
and partial occupancy by the Owner prior to Substantial Completion. 

C. Work Stages: Indicate important stages of construction for each major portion of the 
Work, including testing and installation. 

D. Area Separations: Provide a separate time bar to identify each major construction area 
for each major portion of the Work.  Indicate where each element in an area must be 
sequenced or integrated with other activities. 

E. Cost Correlation: At the head of the schedule, provide a two item cost correlation line, 
indicating "pre-calculated" and "actual" costs.  On the line show dollar-volume of Work 
performed as of the dates used for preparation of payment requests. 

1. Refer to Section 01 02 70 - APPLICATION FOR PAYMENT for cost reporting 
and payment procedures. 

F. Distribution:  Following response to the initial submittal, print and distribute copies to the 
Owner, subcontractors, and other parties required to comply with scheduled dates.  Post 
copies in the Project meeting room and temporary field office. 

1. When revisions are made, distribute to the same parties and post in the same 
locations.  Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in construction activities. 

G. Schedule Updating: Revise the schedule after each meeting or activity, where revisions 
have been recognized or made.  Issue the updated schedule concurrently with report of 
each meeting. 

1.05 SUBMITTAL SCHEDULE 

A. After development and acceptance of the Contractor's construction schedule, prepare a 
complete schedule of submittals.  Submit the schedule within 10 days of the date 
required for establishment of the Contractor's construction schedule. 
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1. Coordinate submittal schedule with the list of subcontracts, schedule of values 
and the list of products as well as the Contractor's construction schedule. 

2. Prepare the schedule in chronological order; include submittals required during 
the first 90 days of construction.  Provide the following information: 

1. Scheduled date for the first submittal. 
2. Related Section number. 
3. Submittal category. 
4. Name of subcontractor. 
5. Description of the part of the Work covered. 
6. Scheduled date for resubmittal. 
7. Scheduled date of the Owner’s final release or approval. 

B. Distribution: Following response to initial submittal, print and distribute copies to the 
Owner, subcontractors, and other parties required to comply with submittal dates 
indicated.  Post copies in the Project meeting room and field office 

1. When revisions are made, distribute to the same parties and post in the same 
locations.  Delete parties from distribution when they have completed their 
assigned portion of the Work and are no longer involved in construction activities. 

C. Schedule Updating: Revise the schedule after each meeting or activity, where revisions 
have been recognized or made.  Issue the updated schedule concurrently with report of 
each meeting. 

1.06 DAILY CONSTRUCTION REPORTS 

A. Prepare a daily construction report, recording the following information concerning events 
at the site; and submit duplicate copies to the Owner at weekly intervals: 

1. List of subcontractors at the site. 
2. Approximate count of personnel at the site. 
3. High and low temperatures, general weather conditions. 
4. Accidents and unusual events. 
5. Meetings and significant decisions. 
6. Stoppages, delays, shortages, losses. 
7. Meter readings and similar recordings. 
8. Emergency procedures. 
9. Orders and requests of governing authorities. 
10. Change Orders received, implemented. 
11. Services connected, disconnected. 
12. Equipment or system tests and start-ups. 
13. Partial Completions, occupancies. 
14. Substantial Completions authorized. 

1.07 SHOP DRAWINGS 

A. Submit newly prepared information, drawn to accurate scale.  Highlight, encircle, or 
otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract 
Documents or copy standard information as the basis of Shop Drawings.  Standard 
information prepared without specific reference to the Project is not considered Shop 
Drawings. 

B. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 
patterns, templates and similar drawings.  Include the following information: 
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1. Dimensions. 
2. Identification of products and materials included. 
3. Compliance with specified standards. 
4. Notation of coordination requirements. 
5. Notation of dimensions established by field measurement. 
6. Sheet Size: Except for templates, patterns and similar full- size Drawings, submit 

Shop Drawings on sheets at least 8-1/2" x 11" but no larger than 36" x 48". 
7. Submit one correctable translucent reproducible print and three blue- or black-

line print for the Owner's review; the reproducible print will be returned. 

C. One of the prints returned shall be marked-up and maintained as a "Record Document". 

D. Do not use Shop Drawings without an appropriate final stamp indicating action taken in 
connection with construction. 

E. Coordination drawings are a special type of Shop Drawing that show the relationship and 
integration of different construction elements that require careful coordination during 
fabrication or installation to fit in the space provided or function as intended. 

1. Submit coordination Drawings for integration of different construction elements. 
Show sequences and relationships of separate components to avoid conflicts in 
use of space. 

1.08 PRODUCT DATA 

A. Collect Product Data into a single submittal for each element of construction or system. 
Product Data includes printed information such as manufacturer's installation instructions, 
catalog cuts, standard color charts, roughing-in diagrams and templates, standard wiring 
diagrams and performance curves.  Where Product Data must be specially prepared 
because standard printed data is not suitable for use, submit as "Shop Drawings." 

1. Mark each copy to show applicable choices and options.  Where printed Product 
Data includes information on several products, some of which are not required, 
mark copies to indicate the applicable information.  Include the following 
information: 

a. Manufacturer's printed recommendations. 
b. Compliance with recognized trade association standards. 
c. Compliance with recognized testing agency standards. 
d. Application of testing agency labels and seals. 
e. Notation of dimensions verified by field measurement. 
f. Notation of coordination requirements. 

2. Do not submit Product Data until compliance with requirements of the Contract 
Documents has been confirmed. 

3. Preliminary Submittal:  Submit a preliminary single-copy of Product Data where 
selection of options is required. 

4. Submittals:  Submit 2 copies of each required submittal; submit 4 copies where 
required for maintenance manuals.  The Owner will retain one, and will return the 
other marked with action taken and corrections or modifications required. 

a. Unless noncompliance with Contract Document provisions is observed, 
the submittal may serve as the final submittal. 
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5. Distribution:  Furnish copies of final submittal to installers, subcontractors, 
suppliers, manufacturers, fabricators, and others required for performance of 
construction activities.  Show distribution on transmittal forms. 

a. Do not proceed with installation until an applicable copy of Product Data 
applicable is in the installer's possession. 

b. Do not permit use of unmarked copies of Product Data in connection with 
construction. 

1.09 SAMPLES 

A. Submit full-size, fully fabricated Samples cured and finished as specified and physically 
identical with the material or product proposed.  Samples include partial sections of 
manufactured or fabricated components, cuts or containers of materials, color range sets, 
and swatches showing color, texture and pattern. 

1. Mount, display, or package Samples in the manner specified to facilitate review 
of qualities indicated.  Prepare Samples to match the Owner's Sample.  Include 
the following: 

a. Generic description of the Sample. 
b. Sample source. 
c. Product name or name of manufacturer. 
d. Compliance with recognized standards. 
e. Availability and delivery time. 

2. Submit Samples for review of kind, color, pattern, and texture, for a final check of 
these characteristics with other elements, and for a comparison of these 
characteristics between the final submittal and the actual component as delivered 
and installed. 

a. Where variation in color, pattern, texture or other characteristics are 
inherent in the material or product represented, submit multiple units (not 
less than 3), that show approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for Samples that 
illustrate workmanship, fabrication techniques, details of assembly, 
connections, operation and similar construction characteristics. 

c. Refer to other Sections for Samples to be returned to the Contractor for 
incorporation in the Work.  Such Samples must be undamaged at time of 
use.  On the transmittal, indicate special requests regarding disposition 
of Sample submittals. 

3. Preliminary submittals: Where Samples are for selection of color, pattern, texture 
or similar characteristics from a range of standard choices, submit a full set of 
choices for the material or product. 

a. Preliminary submittals will be reviewed and returned with the Owner's 
mark indicating selection and other action. 

4. Submittals:  Except for Samples illustrating assembly details, workmanship, 
fabrication techniques, connections, operation and similar characteristics, submit 
3 sets; one will be returned marked with the action taken. 

5. Maintain sets of Samples, as returned, at the Project site, for quality comparisons 
throughout the course of construction. 
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a. Unless noncompliance with Contract Document provisions is observed, 
the submittal may serve as the final submittal. 

b. Sample sets may be used to obtain final acceptance of the construction 
associated with each set. 

B. Distribution of Samples: Prepare and distribute additional sets to subcontractors, 
manufacturers, fabricators, suppliers, installers, and others as required for performance 
of the Work.  Show distribution on transmittal forms. 

C. Mock ups specified in individual Sections are special types of Samples.  Mock ups are 
full-size examples erected on site to illustrate finishes, coatings, or finish materials and to 
establish the standard by which the Work will be judged. 

D. Comply with submittal requirements to the fullest extent possible.  Process transmittal 
forms to provide a record of activity. 

1.10 CONTRACTOR'S RESPONSIBILITIES  

A. Review shop drawings, product data and samples prior to submission.  

B. Verify:  

1. Field dimensions  
2. Field construction criteria  
3. Catalog numbers and similar data  

C. Coordinate each submittal with requirements of Work and of Contract Documents.  

D. Contractor's responsibility for errors and omissions in submittals is not relieved by 
Owner's review of submittals.  

E. Contractor's responsibility for deviations in submittals from Contract Document 
requirements is not relieved by Owner's review of submittals.  

F. Notify Owner in writing at time of submission, of deviations in submittals from contract 
requirements.  

G. Do not begin any work which requires submittals without having Owner's stamp and 
initials or signature indicating review.  

H. After Owner’s review, make response required by Owner, stamp and distribute copies.  

1.11 SUBMISSION REQUIREMENTS  

A. Make all submissions within 35 business days after date of Notice to Proceed.  

B. Submit number of copies of shop drawings, project data and samples which Contractor 
requires for distribution plus 3 copies which will be retained by the Owner. 

C. Submit number of samples specified in each of specification sections.  

D. Accompany submittals with transmittal letter, in duplicate, containing:  

1. Date  
2. Project title and number  
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3. Contractor's name and address  
4. The number of each shop drawing, product datum and sample submitted  
5. Notification of deviations from contract  
6. Other pertinent data  

E. Submittals shall include:  

1. Date and revision dates  
2. Project title and number  
3. Names of:  

a. Contractor  
b. Subcontractor  
c. Supplier  
d. Manufacturer  
e. Separate detailer when pertinent  

4. Identification of product or material  
5. Relation to adjacent structure or material  
6. Field dimensions, clearly identified as such  
7. Specification Section and page number  
8. Applicable standards, such as ASTM number or federal specification  
9. Identification of deviation(s) from Contract Documents  
10. Contractor's stamp, initialed or signed, certifying to review of submittal, 

verification of field measurements, and compliance with Contract.  

1.12 RESUBMISSION REQUIREMENTS  

A. Shop drawings:  

Revise initial drawings as required and resubmit as specified for initial submittal.  Indicate 
on drawings all changes which have been made other than those requested by Owner.  

B. Product Data and Samples:  

Submit new datum and samples as required for initial submittal.  

C. Make all resubmittals within 10 business days after date on Owner's stamp.  

1.13 DISTRIBUTION OF SUBMITTALS AFTER REVIEW  

A. Distribute copies of shop drawings and project datum which carry Owner's stamp:  

1. Contractor's file  
2. Job site file  
3. Record documents file  
4. Subcontractors  
5. Supplier  
6. Fabricator  

B. Distribute samples as directed.  

1.14 OWNER'S ACTION 
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A. Except for submittals for record, information or similar purposes, where action and return 
is required or requested, the Owner will review each submittal, mark to indicate action 
taken, and return promptly. 

1. Compliance with specified characteristics is the Contractor's responsibility. 

B. Action Stamp: The Owner will stamp each submittal with a uniform, self-explanatory 
action stamp.  The stamp will be appropriately marked, as follows, to indicate the action 
taken: 

1. Final Unrestricted Release: Where submittals are marked "Furnish as 
Submitted," that part of the Work covered by the submittal may proceed provided 
it complies with requirements of the Contract Documents; final acceptance will 
depend upon that compliance. 

2. Final-But-Restricted Release: When submittals are marked "Furnish as 
Corrected," that part of the Work covered by the submittal may proceed provided 
it complies with notations or corrections on the submittal and requirements of the 
Contract Documents; final acceptance will depend on that compliance. 

3. Returned for Resubmittal: When submittal is marked "Revise and Resubmit", do 
not proceed with that part of the Work covered by the submittal, including 
purchasing, fabrication, delivery, or other activity.  Revise or prepare a new 
submittal in accordance with the notations; resubmit without delay.  Repeat if 
necessary to obtain a different action mark. 

4. Returned, Improper Submittal: When submittal is marked "Rejected" do not 
proceed with that part of the Work covered by the submittal, including 
purchasing, fabrication delivery or other activity.  The submittal does not conform 
with project requirements.  Prepare a new submittal without delay. 

5. Do not permit submittals marked "Rejected, Revise and Resubmit" to be used at 
the Project site, or elsewhere where Work is in progress. 

6. Other Action: Where a submittal is primarily for information or record purposes, 
special processing or other activity, the submittal will be returned, marked "Action 
Not Required". 

 

PART 2 – PRODUCTS 

(NOT APPLICABLE)  

 

PART 3 – EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 01 30 00 
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SECTION 01 35 62 

EROSION AND SEDIMENTATION CONTROL 

PART 1 - GENERAL 
1.1 SUMMARY 

A. Section Includes:  Erosion and Sedimentation Control Program for the Project. 

1.2 SUBMITTALS 

A. Erosion and Sediment Control Plan 

1. Submit erosion and sediment control drawings specific to the site within ten (10) days of 
Notice To Proceed (NTP).  Show locations, types and details of erosion and sediment 
control features and construction. 

2. Show the schedule of implementation coordinated with the construction schedule. 
3. Include a narrative describing the program and maintenance. 

B. Product Data 

1. Silt Fence Geotextile Filter Fabric 
2. Filter Baskets 

C. Documentation Log 

1. Provide weekly inspection logs of inspection and maintenance of all erosion control 
procedures. 

a. Include additional inspections for rainfalls over ½”. 

2. Provide photographs during construction illustrating implementation of erosion control 
measures and on-going repairs/maintenance to these measures. At minimum 
photographs should be documented for: 

a. Before Construction 
b. During Construction 
c. After Construction 

1.3 QUALITY ASSURANCE 

A. Requirements:  Create and implement an Erosion and Sedimentation Control plan, specific to 
the site, which conforms to the erosion and sedimentation requirements of the 2003 United 
States Environmental Protection Agency (EPA) Construction General Permit, OR local erosion 
and sedimentation control standards and codes, whichever is more stringent.  The Construction 
General Permit outlines the provisions necessary to comply with Phase I and Phase II Of the 
National Pollution Discharge Elimination (NPDES) program.  

B. Objectives: 

1. Prevent loss of soil during construction by storm water runoff and/or wind erosion, 
including protecting stock pits for reuse. 
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2. Prevent sedimentation of storm sewer or receiving streams. 
3. Prevent polluting the air with dust and particulate matter. 

PART 2 - PRODUCTS 
2.1 Silt Fence: 

A. Geotextile Filter Fabric:  A nonwoven fabric consisting of previous sheets of propylene, nylon, 
polyester, or ethylene yarn.  Certify material by manufacturer to meet the following 
requirements.  Pre-assembled silt fencing may be substituted if it meets the above 
requirements. 

Property Test Method Requirements 

Minimum Tensile Strength ASTM D4632 90 lb 

Maximum Elongation at 45 lb ASTM D4632 50% Max 

Apparent Opening Size ASTM D4751 AOS<60 mm 

Minimum Permittivity ASTM D4491 1x10-2 SEC -1 

Ultraviolet Exposure Strength Retention ASTM D4355 70% @ 500h 

B. Posts:  Wood or steel and a minimum 5 ft long.  Wood posts shall be at least 4 in. dia. Or 
nominal 2 x 2 in.  Steel posts shall be round, or “U”, “T”, or “C” shaped with a minimum weight of 
1.33 lb/ft and projections for fastening wire to fence. Wire Staples:  9 gage and minimum 1 in. 
long. 

2.2 INLET FILTER 

A. FILTER BASKETS 

1. CATCH –ALL (or equal) 
As manufactured by: 

METRO DETROIT 

Price and Company, Inc. 

29165 Wall Street 

Wixom, MI 48393-3525  

Toll Free: 866.960.4300 

Local T: 248.596.4300 

F: 248.596.4301 

E: geopro@priceandcompany.com 

2.3 CONSTRUCTION ENTRANCE 

A. Aggregate size: CA-1 or CA-4 

B. Geotextile fabric: shall meet the requirements of specification 592 Geotextile table 1 or 2, class 
I, II or IV of the Illinois Urban Manual. 
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2.4 TEMPORARY SEEDING PLANTS 

A. Shall be selected from the following: 

TEMPORARY SEEDING SPECIES, RATES AND DATES 

Species Lbs/Acre Lbs/1000 sf Seeding dates 

Oats 90 2 Early spring-July 1 

Cereal Rye 90 2 Early spring-Sept. 30 

Wheat 90 2 Early spring-Sept. 30 

Perennial Ryegrass 25 0.6 Early spring-Sept. 30 

PART 3 - EXECUTION 
3.1 GENERAL 

A. Do not start operations until the erosion and sediment control plan has been submitted and 
features and in place. 

B. Comply with “Quality Assurance” provisions of these specifications and the erosion and 
sediment control plan.  

C. Schedule the Work in start to finish phases to minimize exposing the site to erosion. 

D. Install erosion and sediment control features before site disturbance begins and immediately 
after new inlets are installed. 

E. Do not allow storm water to flow into excavations and disturbed areas. 

F. Do not discharge water into sanitary sewers, watercourses or offsite. 

G. Do not discharge water-containing sediment in accordance with “Quality Assurance” 
requirements and as presented in the erosion and sediment control plan submittal or a 
maximum retained as 30 milligrams of sediment per liter of water.  Conduct continuous 
monitoring of sediment. 

H. Maintain sediment control features.  Inspect weekly and after every rain.  Repair damaged 
bales, end runs and undercutting beneath bales.  Repair breaks in diversion dams and damage 
down streams of the break.  Replace damaged and deteriorated filter fabric and fences.  
Remove sediment which deposits fill 1/3 of the fabric surface area. 

I. Do not allow sediment to flow into vegetated areas. 

J. Retain all sediment on the site.  Provide temporary stone roadways at exits from the site to 
ensure mud run-off of tires before exiting. 

K. Utilize the sizes of equipment appropriate to the task to minimize exhaust, noise and vibration. 

L. Mist or provide other means to keep dust from being scattered to the air. 
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M. All sediment that gets onto public right-of-way must be removed immediately. 

N. During dewatering operations, water will be pumped into sediment basins or silt traps. 
Dewatering directly to field tiles or storm sewer is prohibited. 

O. Stockpile must be kept covered and watered for dust control. 

INSTALLATION/APPLICATION/ERECTION 

P. General:  Control surface water runoff on-site and provide temporary soil stabilization measures 
as required to prevent erosion of soil by action of water.  Protect storm sewers adjacent to work 
site from sedimentation by installation of erosion and sediment control measures.  Provide, as a 
first step in construction operations, barriers, and other measures intended to deter erosion and 
transport of sediment associated with construction activities before construction starts or as it 
progresses. 

Q. Silt Fences:  Space posts 6 ft maximum for non-reinforced or 10 ft maximum for reinforced and 
securely install with at least 2 feet of post in the ground.  Excavate trench approximately 4 in. 
wide and 4 in. deep along line of posts and upslope side of posts using wire staples, tie wires, 
or hog rings.  Extend wire and fence into trench a minimum of 4 in.  Attach geo-textile filter 
fabric directly to posts and wire reinforcement fence as required by wire, staples, or other 
means. Install filter fabric in a manner such that fabric height above grade is 2 to 3 ft.  Do not 
staple fabric to trees.  Do not use fabric with defects or other damage.  For manholes, the filter 
fabric can be placed around the lid and secured by the lid weight. 

R. Construction Entrance: Construct with minimum dimensions of 14’ wide, 70’ length and 6” 
thickness of CA-1 or CA-4. Filter fabric shall be used under the aggregate to minimize the 
migration of stone into the underlying soil by heavy vehicle loads. See plans for location. 

S. Temporary Seeding: Remove large rocks or other debris that may interfere with seedbed 
preparation or seeding operations. Prepare seedbed of 3 to 4 inches loose soil. If rainfall has 
caused the surface to become sealed or crusted, loosen, by suitable method, it just prior to 
seeding. Where pH is below 5.5 and seeding will not take place within 30 days, apply one and 
one half to two tons per acre of finely ground agricultural limestone. Seeding shall be evenly 
applied with a cyclone seeder, drill, culti-packer seeder or hydroseeder. Small grains shall be 
planted no more than one inch deep. Grasses shall be planted no more than one half inch deep. 

 

END OF SECTION 
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SECTION 01 40 00 

QUALITY CONTROL SERVICES 

 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section specifies administrative and procedural requirements for quality control 
services. 

B. Quality control services include inspections and tests and related actions including 
reports, performed by independent agencies, governing authorities, and the Contractor. 
They do not include Contract enforcement activities performed by the Owner. 

C. Inspection and testing services are required to verify compliance with requirements 
specified or indicated.  These services do not relieve the Contractor of responsibility for 
compliance with Contract Document requirements. 

D. Requirements of this Section relate to customized fabrication and installation procedures, 
not production of standard products. 

1. Specific quality control requirements for individual construction activities are 
specified in the Sections that specify those activities.  Those requirements, 
including inspections and tests, cover production of standard products as well as 
customized fabrication and installation procedures. 

2. Inspections, test and related actions specified are not intended to limit the 
Contractor's quality control procedures that facilitate compliance with Contract 
Document requirements. 

3. Requirements for the Contractor to provide quality control services required by 
the Owner, or authorities having jurisdiction are not limited by provisions of this 
Section. 

1.2 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 RESPONSIBILITIES 

A. The Contractor shall provide inspections, tests and similar quality control services, 
specified in individual Specification Sections and required by governing authorities, 
except where they are specifically indicated to be the Owner's responsibility, or are 
provided by another identified entity; these services include those specified to be 
performed by an independent agency and not by the Contractor.  Costs for these 
services shall be included in the Contract Sum. 

1. The Owner will select and the Contractor shall employ and pay an independent 
agency, to perform specified quality control services. 

a. Where the Owner has engaged a testing agency or other entity for 
testing and inspection of a part of the Work, and the Contractor is also 
required to engage an entity for the same or related element, the 
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Contractor shall not employ the entity engaged by the Owner, unless 
otherwise agreed in writing with the Owner. 

2. Re-testing:  The Contractor is responsible for re-testing where results of required 
inspections, tests or similar services prove unsatisfactory and do not indicate 
compliance with Contract Document requirements, regardless of whether the 
original test was the Contractor's responsibility. 

a. Cost of re-testing construction revised or replaced by the Contractor is 
the Contractor's responsibility, where required tests were performed on 
original construction. 

3. Associated Services: The Contractor shall cooperate with agencies performing 
required inspections, tests and similar services and provide reasonable auxiliary 
services as requested.  Notify the agency sufficiently in advance of operations to 
permit assignment of personnel.  Auxiliary services required include but are not 
limited to: 

a. Providing access to the Work and furnishing incidental labor and facilities 
necessary to facilitate inspections and tests. 

b. Taking adequate quantities of representative samples of materials that 
require testing or assisting the agency in taking samples. 

c. Providing facilities for storage and curing of test samples, and delivery of 
samples to testing laboratories. 

d. Providing the agency with a preliminary design mix proposed for use for 
materials mixes that require control by the testing agency. 

e. Security and protection of samples and test equipment at the Project 
site. 

B. Duties of the Testing Agency: The independent testing agency engaged to perform 
inspections, sampling and testing of materials and construction specified in individual 
Specification Sections shall cooperate with the Owner and Contractor in performance of 
its duties, and shall provide qualified personnel to perform required inspections and tests. 

1. The agency shall notify the Owner and Contractor promptly of irregularities or 
deficiencies observed in the Work during performance of its services. 

2. The agency is not authorized to release, revoke, alter or enlarge requirements of 
the Contract Documents, or approve or accept any portion of the Work. 

3. The agency shall not perform any duties of the Contractor. 

C. Coordination:  The Contractor and each agency engaged to perform inspections, tests 
and similar services shall coordinate the sequence of activities to accommodate required 
services with a minimum of delay.  In addition the Contractor and each agency shall 
coordinate activities to avoid the necessity of removing and replacing construction to 
accommodate inspections and tests. 

1. The Contractor is responsible for scheduling times for inspections, tests, taking 
samples and similar activities. 

1.4 SUBMITTALS 

A. The independent testing agency shall submit a certified written report of each inspection, 
test or similar service, to the Owner, in duplicate, and a copy to the Contractor. 

1. Submit additional copies of each written report directly to the governing authority, 
when the authority so directs. 
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2. Report Data: Written reports of each inspection, test or similar service shall 
include, but not be limited to: 

a. Date of issue. 
b. Project title and number. 
c. Name, address and telephone number of testing agency. 
d. Dates and locations of samples and tests or inspections. 
e. Names of individuals making the inspection or test. 
f. Designation of the Work and test method. 
g. Identification of product and Specification Section. 
h. Complete inspection or test data. 
i. Test results and an interpretations of test results. 
j. Ambient conditions at the time of sample-taking and testing. 
k. Comments or professional opinion as to whether inspected or tested 

Work complies with Contract Document requirements. 
l. Name and signature of laboratory inspector. 
m. Recommendations on re-testing. 

1.5 QUALITY ASSURANCE 

A. Qualification for Service Agencies: Engage inspection and testing service agencies, 
including independent testing laboratories, which are prequalified as complying with 
"Recommended Requirements for Independent Laboratory Qualification" by the 
American Council of Independent Laboratories, and which specialize in the types of 
inspections and tests to be performed. 

1. Each independent inspection and testing agency engaged on the Project shall be 
authorized by authorities having jurisdiction to operate in the State of Illinois. 

B. Meet basic requirements of ASTM E329 Standard of Recommended Practice for 
Inspection and Testing Agencies for Concrete and Steel Used in Construction.” 

C. Submit copy of report of inspection of facilities made by Materials Reference Laboratory 
of National Bureau of Standards during most recent tour of inspection; with memorandum 
of remedies of all deficiencies reported by inspection. 

D. Testing Equipment: 

1. Calibrated at maximum 12-month intervals by devices of accuracy traceable to 
either: 

a. National Bureau of Standards 
b. Accepted values of natural physical constants. 

2. Submit copy of certificate of calibration, made by accredited calibration agency. 

1.6 LABORATORY DUTIES:  LIMITS OF AUTHORITY  

A. Cooperate with Owner and Contractor; provide qualified personnel promptly on notice.  

B. Perform specified inspections, sampling and testing of materials and construction 
methods.  

1. Comply with specified Standards: ASTM, other recognized authorities, and as 
specified.  
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2. Ascertain compliance with Contract requirements.  

C. Promptly notify Owner and Contractor of irregularities or deficiencies of work which are 
observed during performance of services.  

D. Promptly submit 5 copies of reports of inspections and tests to Owner including:  

1. Date issued  
2. Project title and number  
3. Testing Laboratory name and address  
4. Name and signature of Inspector  
5. Date of inspection and sampling  
6. Record of temperature and weather  
7. Date of test  
8. Identification of product and Specification Section  
9.  Location in project  
10. Type of inspection or test  
11. Observations regarding compliance with Contract Documents  

E.  Perform additional services as required by Owner. 

F.  Laboratory is not authorized to:  

1.  Release, revoke, alter or enlarge on, Contract requirements.  
2. Approve or accept any portion of work.  
3. Perform any duties of the Contractor. 

1.7 CONTRACTOR'S RESPONSIBILITIES  

A.  Cooperate with Laboratory personnel, provide access to work, to manufacturer's 
operations.  

B.  Provide Laboratory, preliminary representative samples of materials for testing, in 
required quantities.  

C.  Furnish copies of mill test reports.  

D.  Furnish casual labor and facilities: 

1. To provide access to work to be tested.  
2. To obtain and handle samples at site.  
3. To facilitate inspections and tests.  
4. For Laboratory's exclusive use for storage and curing of test samples.  

E. Notify Laboratory sufficiently in advance of operations to allow for personnel assignment 
of test scheduling.  

F. Employ, and pay for, services of a separate, equally qualified, Independent Testing 
Laboratory to perform additional inspections, sampling and testing required.  

1. For Contractor's convenience.  
2. When initial tests indicate work does not comply with Contract.  

 

PART 2 - PRODUCTS  
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(Not Applicable) 

 

PART 3 - EXECUTION 

 

3.1 REPAIR AND PROTECTION 

A. General:  Upon completion of inspection, testing, sample-taking and similar services, 
repair damaged construction and restore substrates and finishes to eliminate 
deficiencies, including deficiencies in visual qualities of exposed finishes.  Comply with 
Contract Document requirements for "Cutting and Patching." 

B. Protect construction exposed by or for quality control services, and protect repaired 
construction. 

C. Repair and protection is the Contractor's responsibility, regardless of the assignment of 
responsibility for inspection, testing or similar services. 

 

END OF SECTION 01 40 00 
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SECTION 01 50 00 

TEMPORARY FACILITIES 

 

PART 1 - GENERAL  

1.1 SUMMARY 

A. This section specifies administrative and procedural requirements for temporary services 
and facilities, including utilities, construction and support facilities, and security and 
protection. 

1. Contractor shall be solely responsible for adequacy of temporary facilities, 
including design and engineering thereof. 

B. Construction and support facilities required include but are not limited to: 

1. Temporary roadway paving and/or steel plates. 
2. Field offices and/or storage sheds. 
3. Sanitary facilities, including toilets and drinking water. 
4. Dewatering facilities and drains. 
5. Temporary enclosures. 
6. Waste disposal services. 
7. Rodent and pest control. 
8. Construction aids and miscellaneous general services and facilities. 

C. Security and protection facilities and services required include but are not limited to: 

1. Barricades, warning signs and lights. 
2. Enclosure fences. 
3. Environmental protection. 

1.2 RELATED WORK 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 QUALITY ASSURANCE 

A. Regulations: comply with local codes and ordinances of governing authorities having 
jurisdiction. 

B. Standards: contractor determines and complies with applicable standards for temporary 
and construction facilities. 

C. Inspections: arrange for authorities having jurisdiction to inspect and test each utility 
before use. Obtain required certification and permits.  

1.4 PROJECT CONDITIONS 

A. Conditions of use: keep temporary services and facilities clean and neat in appearance. 
Operate in a safe and efficient manner. Do not overload temporary services or facilities, 
or permit them to interfere with construction progress. Do not allow hazardous, 
dangerous or unsanitary conditions or public nuisances to develop or persist on the site. 
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B. Easements: obtain necessary easements for temporary facilities when required. 

 

PART 2 - PRODUCTS 

2.1 MATERIALS AND EQUIPMENT 

A. General: provide new materials and equipment or undamaged previously used materials 
and equipment in serviceable condition. Provide materials and equipment suitable for the 
use intended. 

B. Water: provide potable water approved by local health authorities. 

C. First aid supplies: comply with governing regulations. 

D. Fire extinguishers: provide hand-carried, portable UL-rated, class “A” fire extinguishers 
for temporary offices and similar spaces. In other locations, provide hand-carried, 
portable UL-rated, class “ABC” dry chemical extinguishers, or a combination of 
extinguishers of NFPA recommended classes for the exposures. 

1. Comply with NFPA 10 and 241 for classification, extinguishing agent and size 
required by location and class of fire exposure. 

E. Work zone traffic control: comply with IDOT 701 and 702. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Locate facilities where they will best serve the Project and result in minimum interference 
with performance of the Work. Relocate and modify facilities as required. 

B. Provide each facility ready for use when needed to avoid delay. Maintain and modify as 
required. Do not remove until facilities are no longer needed or are replaced by 
authorized use of completed permanent facilities. 

3.2 TEMPORARY INSTALLATION 

A. Provide earthen embankments and similar barriers in and around excavations and 
subgrade construction, sufficient to prevent flooding by runoff of storm water from heavy 
rains. 

3.3 TEMPORARY CONSTRUCTION AND SUPPORT FACILITY INSTALLATION 

A. Storage and fabrication sheds (optional): install storage and fabrication sheds, sized, 
furnished and equipped to accommodate materials and equipment involved, including 
temporary utility service. Sheds may be open shelters or fully enclosed spaces on the 
site. 

B. Sanitary facilities: comply with regulations and health codes for the type, number, 
location, operation and maintenance of fixtures and facilities. Install where facilities will 
best serve the Project’s needs. 
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1. Provide self-contained, single-occupant toilet units of the chemical, aerated 
recirculation or combustion type, properly vented and fully enclosed with a glass fiber 
reinforced polyester shell or similar nonabsorbent material. 

2. Provide toilet tissue, paper towels, paper cups and similar disposable materials for 
each facility. Provide covered waste containers for used material. 

C. Temporary enclosures: provide temporary enclosure for protection of construction in 
progress and completed from exposure, foul weather, other construction operations and 
similar activities. 

1. Where heat is needed, provide temporary enclosures where there is no other 
provision for containment of heat. Coordinate enclosure with ventilating and 
materials drying or curing requirements to avoid dangerous conditions and 
effects. 

D. Temporary signs: prepare and install signs to inform the public and persons seeking 
entrance to the Project. Support on the posts or framing of preservative treated wood or 
steel. Do not permit installation of unauthorized signs. 

E. Collection of disposal of waste: collect waste from project site daily. Comply with 
requirements of NFPA 241 for removal of combustible waste materials and debris. 
Enforce requirements strictly. Do not hold materials more than seven days during normal 
weather and three days when the temperature is expected to rise above 80 degrees 
Fahrenheit. Handle hazardous, dangerous or unsanitary waste materials separately from 
other waste by containerizing properly. Dispose of material in a lawful manner. 

3.4 SHORING, BRACING AND UNDERPINNING (as required) 

A. Provide shoring and bracing necessary to protect existing buildings, streets, walkways, 
utilities and other improvements and excavation against loss of ground or caving 
embankments. Maintain shoring and bracing. Remove temporary shoring and bracing 
when no longer required. 

B. Whenever shoring is required, locate the system to clear permanent construction and to 
permit forming and finishing of concrete surfaces. Provide shoring system, adequately 
anchored and braced to resist earth and hydrostatic pressures. 

C. Shoring systems retaining earth on which the support or stability of existing structure is 
dependent must be left in place at completion of work. 

D. Maintain bracing until structural elements are rebraced by other bracing or until 
permanent construction is able to withstand lateral earth and hydrostatic pressures. 

E. Remove sheeting, shoring and bracing in stages to avoid disturbance to underlying soils 
and damage to structures, pavements, facilities and utilities. 

F. Repair or replace as acceptable by Owner, adjacent work damaged or displaced through 
the installation or removal of shoring and bracing work. 

3.5 SECURITY AND PROTECTION FACILITIES 

A. Barricades, warning signs and lights: Comply with IDOT 701,702 and local code 
requirements. Paint with appropriate colors, graphics and warning signs to inform 
personnel and the public of the hazard being protected against. Where appropriate and 
needed, provide lighting, including flashing red or amber lights. 
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B. Environmental protection: provide environmental protection as outlined in Section 01 56 
00 – TEMPORARY ENVIRONMENTAL CONTROLS. 

C. Site security to be provided by the Contractor as required. 

3.6 OPERATION, TERMINATION AND REMOVAL 

A. Supervision: enforce strict discipline in use of temporary facilities. Limit availability of 
temporary facilities to essential and intended uses to minimize waste and abuse. 

B. Maintenance: maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation and similar facilities on a 24-hour a day basis where required to 
achieve indicated results and to avoid the possibility of damage. 

C. Termination and removal: remove each temporary facility when the need has ended, or 
when replaced by authorized use of a permanent facility, or no later than Substantial 
Completion. Complete or, if necessary, restore permanent construction that may have 
been delayed because of interference with the temporary facility. Repair damaged Work, 
clean exposed surfaces and replace construction that cannot be satisfactorily repaired. 

D. Materials and facilities that constitute temporary facilities are the property of the 
Contractor. 

 

END OF SECTION 01 50 00 
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SECTION 01 56 00 

TEMPORARY ENVIRONMENTAL CONTROLS 

 

PART 1 - GENERAL  

1.1 WORK INCLUDES 

A. Contractors shall: 

1. Provide controls over environmental conditions at the construction site and 
related areas under the Contractor's control. 

2. Remove physical evidence of temporary controls at completion of work or as 
directed.  

1.2 RELATED WORK 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 QUALITY CONTROL 

A. Illinois Procedures and Standards for Urban Soil Erosion and Sedimentation Control - 
"Green Book" 

1.4 DUST CONTROL 

A. Provide dust control materials to minimize dust from construction operations. Prevent air-
borne dust from dispersing into the atmosphere.  

B. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates 
the dust- and HVAC-control measures proposed for use, proposed locations, and 
proposed time frame for their operation. Include the following: 

1. Locations of dust-control partitions at each phase of work. 
2. HVAC system isolation schematic drawing. 
3. Location of proposed air-filtration system discharge. 
4. Waste-handling procedures. 
5. Other dust-control measures. 

1.5 WATER CONTROL 

A. Control surface water to prevent damage to the project, the site or adjoining properties.  

1. Control fill, grading and ditching to direct surface drainage away from 
excavations, pits, tunnels, and other construction areas; direct drainage to proper 
runoff.  

B. Provide, operate and maintain hydraulic equipment of adequate capacity to control 
surface water.  

C. Dispose of drainage water in a manner to prevent flooding, erosion sitting or runoff of silt 
or sediment or other damage to all portions of the site or to adjoining areas.  
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1.6 RODENT CONTROL 

A. Provide rodent control to prevent infestation of construction or storage areas.  

1. Use methods and materials, which will not adversely affect conditions at the site 
or on adjoining properties.  

2. Maintain site in clean condition.  

a. Dispose of garbage and debris.  
b. Do not keep items on site which attract rodents.  

3. When the use of rodenticides is deemed necessary, submit a copy of proposed 
program to the Owner.  Clearly indicate:  

a. Areas to be treated.  
b. Rodenticides to be used, with copy of manufacturer's current printed 

instructions.  
c. Pollution preventative measures to be employed.  
d. Illinois licensed pesticides applicator. 

1.7 DEBRIS CONTROL 

A. Maintain all areas under Contractor's control free of extraneous debris.  

B. Initiate and maintain a specific program to prevent accumulation of debris at construction 
site, storage and parking areas or along access roads and haul routes.  

1. Provide containers specified in SECTION 01 71 00 - CLEANING for deposit of 
debris. 

2. Prohibit overloading of trucks to prevent spillages on access and haul routes.  

a. Provide daily inspection of traffic areas to enforce requirements.  

C. Schedule collection and disposal of debris is specified in SECTION 01 71 00 - 
CLEANING.  

1. Provide additional collections and disposals of debris whenever regular schedule 
is inadequate to prevent accumulation.  

1.8 POLLUTION CONTROL 

A. Prevent contamination of soil, water or atmosphere by the discharge of noxious 
substances from construction operations.  

B. Provide equipment and personnel, perform emergency measures to contain all spillages, 
and to remove contaminated soils or liquids. Excavate and dispose of all contaminated 
earth off-site.  Replace with suitable compacted fill and topsoil.  

C. Take special measures to prevent harmful substances from entering public waters or 
spilling onto the ground.  Prevent disposal of wastes, effluents, chemicals or other such 
substances adjacent to streams, or in sanitary or storm sewers, including waste from 
portable toilets. 

D. Provide systems for control of atmospheric pollutants.  

1. Prevent toxic concentrations of chemicals.  
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2. Prevent harmful dispersal of pollutants into the atmosphere.  

1.9 EROSION CONTROL 

A. Plan and execute construction and earthwork in a manner to control surface drainage 
from cuts and fills, and from borrow and waste disposal areas, to prevent erosion and 
sedimentation.  

1. Minimize the areas of bare soil exposed at one time.  
2. Provide temporary control measures such as berms, dikes and drains.  
3. Provide temporary control measures to prevent silting or runoff of silt or sediment 

from site.  

B. Construct fills and waste areas by selective placement to eliminate surface silts or clays 
which will erode.  

C. Periodically inspect earthwork to detect evidence of the start of erosion.  Apply corrective 
measures to control erosion.  

 

PART 2 - PRODUCTS 

(NOT APPLICABLE) 

 

PART 3 - EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 01 56 00  
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SECTION 015639 
 

TREE/SHRUB REMOVAL AND PROTECTION 
 
Tree and Shrub Removal and Damage 
Trees and shrubs identified for removal are designated on the Drawings. It is not anticipated 
that any other trees or shrubs will need to be removed for performance of the Work. Should the 
Contractor recommend removing additional trees or shrubs, the Contractor shall notify the 
Owner for approval prior to removing any trees or shrubs. To receive permission for removal of 
trees or shrubs, the Contractor must demonstrate that there is no other practicable way to 
complete the Work, including auguring or hand-excavation. Contractor shall work with the 
Engineer to seek a tree preservation permit or review for any excavation that will occur within 25 
feet of any public or private tree. Permit fees are waived. 

 
Owner recognizes that some tree branches will need to be pruned to provide clearance for 
construction equipment. However, the Contractor shall secure the express permission of the City 
Arborist to trim specific overhanging branches of trees. All tree trimming, pruning, and repair of 
wound surfaces shall be performed by a licensed arborist approved by the Owner and will be 
within standards generally recognized as best practice by industry professionals. The Owner will 
provide appropriate staff to observe tree trimming operations. The Contractor shall provide at 
least 72-hour notice to the Owner of trimming operations. No trimming shall be done unless 
Owner's staff is available to observe trimming. Trimming shall be performed to the satisfaction of 
Owner's staff. The Contractor shall provide proper tree guards to protect trees from damage due 
to construction equipment and operations. 

 
Trees and shrubs damaged due to construction operations or removed without approval shall be 
replaced, at Contractor's expense, with trees or shrubs of like species and size, to a maximum 
trunk size of 2-inches diameter as directed by the City Arborist. If trees larger than 6-inches 
in diameter are irreparably damaged or destroyed, the Contractor shall replace these trees with 
trees 2-inches in diameter per City’s mitigation formula, and with a species chosen by the City 
Arborist. In addition to these replacements, the Contractor shall be subject to fees, penalties, and 
fines for tree damage as indicated in the City’s Tree Canopy Preservation Policy. Tree trimming, 
pruning, repair of wound surfaces, removal of trees and shrubs requested by Contractor, 
replacement of trees and shrubs irreparably damaged, and mitigation costs and/or penalties for 
damage, shall be incidental to the items of work to which they pertain. 

 
Tree Protection 
Contractors are advised that it is the express intent of the City of Evanston to minimize trimming of 
and other impacts to trees in the work areas and to vigorously protect the health and quality of 
the urban forest on both public and private property. The equipment and methods used to 
perform any and all portions of the work must be the size and nature that results in the least 
disruption to the existing environment. The City of Evanston reserves the right to limit the size 
of the equipment used on the project. 

 
The Contractor shall at all times demonstrate to the satisfaction of the City of Evanston that 
suitable precautions and due diligence are being observed to protect the natural and improved 
features of the area. Special and continuing attention will be paid to the maintenance of tree 
protection fencing and the appropriate observance of tree protection areas as delineated by the 
fencing. 

 

https://www.cityofevanston.org/home/showpublisheddocument/98524/638712517282670000
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To ensure compliance with the City of Evanston's intent to minimize area disturbances, the 
following procedures and actions will be followed: When the City arborist determines that a tree 
is improperly protected, the Contractor shall be notified. If the contractor fails to rectify the 
deficiency immediately, the Engineer will impose a daily monetary deduction for each 24-hour 
period (or portion thereof} the deficiency exists. This time period will begin with the time of 
notification to the Contractor and end with the Engineer's acceptance of the corrections. The cost 
of the daily deduction will be $250 per occurrence per calendar day. In addition, the Contractor 
will be liable and responsible for any and all corrective and remedial actions required to restore 
the area or item to comparable pre-project conditions as well as any additional fines and fees as 
stated in these specifications, including a potential penalty of $500 per occurrence per calendar 
day for failure to provide restoration that meet’s the City Arborist’s approval. 

 
Care of Existing Plant Material 
If construction is planned within the critical root zone of existing plant material, root pruning and 
plant care will be required, as hereinafter specified. All pruning shall be performed by a certified 
arborist approved by the City and with appropriate qualifications. 

 
The Contractor shall be responsible for taking measures to minimize damage to any part of 
public and private trees, including limbs, trunks, and roots at each work site. All such measures 
shall be included in the base bid contract price. 
 
A. Earth Saw Cut of Tree Roots (Tree Root Pruning) 

1. Whenever the proposed excavation falls within the drip-line of a tree, the contractor 
shall: 
a. Root prune 6-inches behind and parallel to the proposed edge of 

excavation a neat, clean vertical cut to a depth of 24 inches through all the 
affected tree roots. Any roots encountered at a greater depth shall be 
neatly sawcut at no additional cost. 

b. Root prune to a maximum width of 4 inches using a “Vermeer” wheel 
matching the following criteria. The root pruner wheel shall be 60” 
diameter (188” circumference) carrying 28 pair (56 total) stump cutter 
teeth with tooth spacing at 6.7” on center. The cutting depth shall be 24” 
and shall utilize a 65hp tractor. Trenching machines will not be 
permitted. 

c. Exercise care not to cut any existing utilities. 
d. The Engineer or City Arborist will mark locations where earth saw cutting 

of tree roots is required in the field. 
2. All root pruning cuts shall be immediately backfilled with material side cast from the 

earth- sawing procedure, so that the ground surface is even and no tripping 
potential exists. 

3. All root pruning work is to be performed through the services of a certified 
arborist approved by the City Arborist. 

 
B. Temporary Fence 

1. The Contractor shall erect a temporary fence around all trees within the 
construction area to establish a “tree protection zone”, as established by City 
Arborist, before any work begins or any material is delivered to the jobsite. No 
work is to be performed (other than root pruning), materials stored, or vehicles 
driven or parked within the “tree protection zone” at any time during 
construction. 
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2. The exact location and establishment of the “tree protection zone” fence shall be 
approved by the City Arborist prior to setting the fence. The fence shall be 48 
inches high, plastic poly-type or any other type of highly visible barrier in an 
open-weave type pattern with large openings. The type, color and pattern of the 
fence shall be approved by the Engineer prior to erection. This fence shall be 
properly maintained in an upright manner and shall remain up until final 
restoration, unless the Engineer directs removal otherwise. Tree fence shall be 
supported using T-Post style fence posts at a maximum of 8' spacing. T- posts 
must be at least six feet in length, two feet of which must be set in the ground. 
The fence shall be attached to posts and secured with a minimum of three nylon 
locking ties per post. Utilizing rebar as a fence post will not be permitted. 

3. Fence shall be installed at the tree protection zone of the tree or at a minimum of 
8 feet from the center of the tree. 

4. Parking or maneuvering of machinery, stockpiling of materials or any other use will 
not be allowed upon unpaved areas within 10 feet of the trunk of trees designated to 
be protected. 

5. Construction area is defined as all areas within 10 feet of any excavation. 
6. All work within the “tree protection zone” shall have prior approval of the City 

Arborist. All slopes and other areas not re-graded should be avoided so that 
unnecessary damage is not done to the existing turf, tree root system, or ground 
cover. 

7. The grade within the “tree protection zone” shall not be changed unless approved 
by the Engineer prior to making said changes or performing the work. 

8. U-shaped, non-uniform, or other fencing around multiple trees is 
permitted and encouraged as approved by the City arborist or Engineer. 

9. If excavation is within 5 feet of the trunk of the tree such that protection fencing 
is not possible, Contractor shall protect the trunk using boards, as detailed 
below. 

10. Tree protective fencing to remain in place for entirety of construction.  Any 
temporary removal for any reason, will alert City’s arborist. 

 
C. Tree Trunk Protection 

When temporary fencing cannot be installed as noted above, the Contractor shall provide 
2 in. by 8 in. by 8 ft. boards banded continuously around each trunk to prevent scarring of 
trees shown on the plans or designated by the Engineer. For multi-stem trees, saplings, 
and shrubs to be protected within the area of construction, temporary fencing may be used 
for trunk protection 

 
D. Tree Pruning 

Tree pruning shall consist of pruning branches to protect the health of the tree, protect the 
canopy from damage, maintain the structural integrity of the tree, to ensure public safety, 
and to preserve the aesthetic qualities of the urban forest, or as directed by the City 
Arborist of Engineer. All pruning shall be done according to the current ANSI A300 
(part 1) pruning standard. Trees selected for pruning will be cleaned of dead, diseased, 
or broken branches, thinned appropriately to reduce density of branches, raised to 
provide vertical clearance for pedestrian and vehicular traffic, and if warranted by 
species tolerance and specimen needs limbs will be reduced to promote a central 
leader and good structure. Pruning to provide clearance will be allowed up to 14 feet 
above pavement or park features. If additional clearance is needed a request in writing 
shall be submitted to the City Arborist. All branch pruning to American elm and oak trees 
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will be done between when the trees are dormant. Dormancy is generally between 
November and March but will vary by year and will be defined the City Arborist. 
 

END OF SECTION 01 56 39 
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SECTION 01580 

PROJECT CONSTRUCTION SIGN 

 

PART 1 - GENERAL  

1.1 WORK INCLUDES 

A. Contractor shall: 

1. Fabricate, install and remove two (2) project construction signs as described 
herein.   

1.2 RELATED WORK 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 PROJECT CONSTRUCTION SIGN CONTENT  

A. Sign shall have the following information included on it: 

 1. Name of project 
 2. City of Evanston name and logo 
 3. Rendered plan view of the project 
 5. Elected officials (Mayor and Ward Councilmember) 
 6. Description of scope of work 
 7. Estimated completion date 
 8. Contract amount 
 9. Funding sources 
 10. General contractor’s name 
 11. Contact information for questions 

1.4 LOCATION  

A. The contractor shall submit a plan of the proposed project construction sign location to 
the Owner for approval.  

PART 2 - PRODUCTS  

2.1 SIGN MATERIALS 

A. Owner will supply layout example, data and information to be included on sign.  
Contractor shall submit draft layout of sign for approval by the Owner prior to sign 
fabrication.  Sign layout shall be submitted prior to pre-construction meeting.  Sign shall 
be installed as soon as possible following pre-construction meeting and prior to 
commencement of the work. 

B. Size: 4 feet x 8 feet x ¾ inch A/C plywood or equal.  Good side of plywood shall be used 
for sign. 

C. Mounting:  Signs shall be securely mounted on two or three 4” x 4” pressure treated 
wood posts so that bottom of sign is 4 feet above grade.  Contractor shall be responsible 
for embedment and mounting details to securely install posts and mount signs to posts.  
Contractor shall provide bracing as necessary to secure posts.   
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D. If sign board is not flat, Contractor shall provide back framing to bring sign board into flat 
condition.  Back framing shall be securely attached to posts and shall be painted to 
match posts. 

E. Posts and back of signs shall be painted white. 

F. Sign faces shall be professionally prepared, either computer generated on weather 
resistant materials and applied to plywood signboard or painted directly on signboard 
surface using weather resistant signage paint materials. 

G. Lettering style shall be block letters or other lettering approved by the Owner. 

 

PART 3 - EXECUTION 

3.1 INSTALLATION OF SUPPORTS  

A. Set pole-type supports into excavations: 

1. Depth:  Minimum 4 ft.  
2. Plumb poles, backfill, tamp earth around poles.  

B. Braced-framing: 

1. Drive stakes, size determined by loading, minimum depth: 2'-6".  
2. Secure framing members to stakes, cut tops of stakes to even line, flush with 

framing members 

3.2 MAINTENANCE 

A. Repair damages to structure, framing or sign.  

B. Repaint surfaces, lettering, and logotypes that show severe weathering.  

C. Maintain signs and supports in neat, clean condition.   

3.3 REMOVAL 

A. At conclusion of project, sign and posts shall be removed by Contractor and legally 
disposed.  

B. Return grounds to condition as found prior to installation of sign. Resulting voids created 
by sign removal shall be completely backfilled with compacted earth, 9” of topsoil and sod 
to match finished grade. 

 

END OF SECTION 01580 
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SECTION 01 60 00 

MATERIALS AND EQUIPMENT 

 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section specifies administrative and procedural requirements governing the 
Contractor's selection of products for use in the Project.  

B. The Contractor's Construction Schedule and the Schedule of Submittals are included 
under Section 01 30 00 - SUBMITTALS. 

1.2 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 DEFINITIONS 

A. Definitions used in this Article are not intended to change the meaning of other terms 
used in the Contract Documents, such as "specialties," "systems," "structure," "finishes," 
"accessories," and similar terms.  Such terms such are self-explanatory and have well 
recognized meanings in the construction industry. 

1. "Products" are items purchased for incorporation in the Work, whether purchased 
for the Project or taken from previously purchased stock.  The term "product" 
includes the terms "material," "equipment," "system," and terms of similar intent. 

2. "Named Products" are items identified by manufacturer's product name, including 
make or model designation, indicated in the manufacturer's published product 
literature, that is current as of the date of the Contract Documents. 

1.4 QUALITY ASSURANCE 

A. Source Limitations: To the fullest extent possible, provide products of the same kind, from 
a single source. 

1. When specified products are available only from sources that do not or cannot 
produce a quantity adequate to complete project requirements in a timely 
manner, consult with the Owner for a determination of the most important product 
qualities before proceeding.  Qualities may include attributes relating to visual 
appearance, strength, durability, or compatibility.  When a determination has 
been made, select products from sources that produce products that possess 
these qualities, to the fullest extent possible. 

B. Compatibility of Options: When the Contractor is given the option of selecting between 
two or more products for use on the Project, the product selected shall be compatible 
with products previously selected, even if previously selected products were also options. 

1. The Contractor is responsible for providing products and construction methods 
that are compatible with products and construction methods of subcontractors. 

2. If a dispute arises between the general Contractor and subcontractors over 
concurrently selectable, but incompatible products, the Owner will determine 
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which products shall be retained and which are incompatible and must be 
replaced. 

C. Nameplates:  Except for required labels and operating data, do not attach or imprint 
manufacturer's or producer's nameplates or trademarks on exposed surfaces of products 
which will be exposed to view. 

1. Labels:  Locate required product labels and stamps on a concealed surface or, 
where required for observation after installation, on an accessible surface that is 
not conspicuous. 

D. Manufacturer’s Instructions 

1. When contract documents specify that installation shall comply with 
manufacturer’s printed instructions, obtain and distribute copies of such 
instructions to all parties involved in the installation, including the Owner. 

2. Maintain one set of complete instructions with the Project Record Documents at 
the job site during installation and until completion. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store and handle products in accordance with the manufacturer's 
recommendations, using means and methods that will prevent damage, deterioration and 
loss, including theft. 
1. Schedule delivery to minimize long-term storage at the site and to prevent 

overcrowding of construction spaces. 
2. Coordinate delivery with installation time to ensure minimum holding time for 

items that are flammable, hazardous, easily damaged, or sensitive to 
deterioration, or theft. 

3. Deliver products to the site in the manufacturer's original sealed container or 
other packaging system, complete with labels and instructions for handling, 
storing, unpacking, protecting and installing. 

4. Inspect products upon delivery to ensure compliance with the Contract 
Documents, and to ensure that products are undamaged and properly protected. 

5. Store products at the site in a manner that will facilitate inspection and 
measurement of quantity or counting of units. 

6. Store heavy materials away from the Project structure in a manner that will not 
endanger the supporting construction. 

7. Store products subject to damage by the elements above ground, under cover in 
a weathertight enclosure, with ventilation adequate to prevent condensation. 
Maintain temperature and humidity within range required by manufacturer's 
instructions. 

B. Arrange for transportation and deliveries of materials and equipment in accord with 
approved current construction schedules and in ample time to facilitate inspection prior to 
installation. 

C. Coordinate deliveries to avoid conflict with work and conditions at site: 

1. Work of other contractors or Owner, or their use of premises. 
2. Limitations of storage space. 
3. Availability of equipment and personnel for handling products. 

PART 2 - PRODUCTS  

2.1 PRODUCT SELECTION 
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A. General Product Requirements: Provide products that comply with the Contract 
Documents, that are undamaged and, unless otherwise indicated, unused at the time of 
installation. 

1. Provide products complete with all accessories, trim, finish, safety guards and 
other devices and details needed for a complete installation and for the intended 
use and effect. 

2. Standard Products: Where available, provide standard products of types that 
have been produced and used successfully in similar situations on other projects. 

3. Comply with size, make, type and quality specified. 
4. Manufactured and fabricated products: 

a. Design, fabricate and assemble in accord with best engineering and 
shop practices. 

b. Manufacture like parts of duplicate units to standard interchangeable 
sizes. 

c. Two or more items of the same kind shall be identical from the same 
manufacturer. 

d. All system parts shall be from the same manufacturer to the greatest 
extent practical. 

e. Adhere to equipment capacities, sizes and dimensions shown or 
specified unless variations are specifically approved by Change Order. 

B. Product Selection Procedures: Product selection is governed by the Contract Documents 
and governing regulations, not by previous Project experience.  Procedures governing 
product selection include the following: 

1. Proprietary Specification Requirements: Where only a single product or 
manufacturer is named, provide the product indicated. No substitutions will be 
permitted. 

2. Semi-proprietary Specification Requirements: Where two or more products or 
manufacturers are named, provide one of the products indicated.  No 
substitutions will be permitted. 

a. Where products or manufacturers are specified by name, accompanied 
by the term "or equal," or "or approved equal" comply with the Contract’s 
provisions concerning "substitutions" to obtain approval for use of an 
unnamed product. 

3. Non-Proprietary Specifications: When the Specifications list products or 
manufacturers that are available and may be incorporated in the Work, but do not 
restrict the Contractor to use of these products only, the Contractor may propose 
any available product that complies with Contract requirements.  Comply with 
Contract Document provisions concerning "substitutions" to obtain approval for 
use of an unnamed product. 

4. Descriptive Specification Requirements: Where Specifications describe a product 
or assembly, listing exact characteristics required, with or without use of a brand 
or trade name, provide a product or assembly that provides the characteristics 
and otherwise complies with Contract requirements. 

5. Performance Specification Requirements: Where Specifications require 
compliance with performance requirements, provide products that comply with 
these requirements, and are recommended by the manufacturer for the 
application indicated.  General overall performance of a product is implied where 
the product is specified for a specific application. 

a. Manufacturer's recommendations may be contained in published product 
literature, or by the manufacturer's certification of performance. 
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6. Compliance with Standards, Codes and Regulations: Where the Specifications 
only require compliance with an imposed code, standard or regulation, select a 
product that complies with the standards, codes or regulations specified. 

7. Visual Matching: Where Specifications require matching an established Sample, 
the Owner’s decision will be final on whether a proposed product matches 
satisfactorily. 

a. Where no product available within the specified category matches 
satisfactorily and also complies with other specified requirements, 
comply with provisions of the Contract Documents concerning 
"substitutions" for selection of a matching product in another product 
category, or for noncompliance with specified requirements. 

8. Visual Selection: Where specified product requirements include the phrase "...as 
selected from manufacturer's standard colors, patterns, textures..." or a similar 
phrase, select a product and manufacturer that complies with other specified 
requirements. The Owner will select the color, pattern and texture from the 
product line selected. 

C. Deliver products in undamaged condition in original containers or packaging, with 
identifying labels intact and legible. 

D. Clearly mark partial deliveries of component parts or assemblies or equipment to permit 
easy identification of parts and to facilitate assembly. 

E. Immediately on delivery, inspect shipment to assure: 

1. Product complies with contract documents and Owner 
2. Quantities are correct. 
3. Containers and packages are intact and labels are legible. 
4. Products are properly protected and undamaged. 

PART 3 - EXECUTION 

3.1 INSTALLATION OF PRODUCTS: 

A. Comply with manufacturer's instructions and recommendations for installation of products 
in the applications indicated.  Anchor each product securely in place, accurately located 
and aligned with other Work. 

1. Clean exposed surfaces and protect as necessary to ensure freedom from 
damage and deterioration at time of Substantial Completion. 

B. Provide equipment and personnel to handle products and equipment, including those 
furnished by the Owner.  Prevent damage to products or packaging. 

C. Provide additional protection during handling to prevent scraping, marring or otherwise 
damaging products, equipment or surrounding surfaces. 

D. Handle products and equipment in manner to prevent bending or overstressing. 

E. Lift packages, equipment or components only at designated lift points. 

 

END OF SECTION 01 60 00 
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SECTION 01 63 00 

SUBSTITUTIONS AND PRODUCT OPTIONS 

 

PART 1 - GENERAL  

1.1 WORK INCLUDES  

A. Base all bids on providing all products exactly as specified.  

B. For products specified only by reference or performance standards, select any product 
which meets or exceeds standards, by any manufacturer, subject to the Owner's 
approval.  

C. For products specified by naming several products or manufacturers, select any product 
and manufacturer named.  

1.2 RELATED WORK  

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions, Special Provisions and all other Divisions of the Project Manual, apply to this 
Section. 

1.3 SUBSTITUTIONS, BIDDER/CONTRACTOR OPTIONS  

A. Prior to Bid Opening: The Owner will consider written requests to amend the bidding 
documents to add products not specified provided such requests are received at least 10 
calendar days prior to bid opening date.  Requests received after that time will not be 
considered.  When a request is approved, the Owner will issue an appropriate addendum 
not less than three (3) calendar days prior to bid opening date.  

B. With Bid: A bidder may propose substitutions with his bid by completing the Product 
Substitution List in the Bid Form, subject to the provisions stated thereon.  The Owner will 
review Proposed Product Substitution List of low bidder and recommend approval or 
rejection by the Owner prior to award of contract.  

C. After Award of Contract: No substitutions will be considered after Notice of Award except 
under one or more of the following conditions:  

1. Substitution required for compliance with final interpretations of code requirement 
or insurance regulations. 

2. Unavailability of specified products, through no fault of the Contractor. 
3. Subsequent information discloses inability of specified product to perform 

properly or to fit in designated space. 
4. Manufacturer/fabricator refusal to certify or guarantee performance of specified 

product as specified. 
5. When a substitution would be substantially to Owner's best interest. 

1.4 SUBSTITUTION REQUIREMENTS 

A. Submit three (3) copies of each request for substitution.  Include in request: 

1. Complete date substantiating compliance of proposed substitution with contract 
documents. 
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2. For products: 

a. Product identification, including manufacturer's name and address. 
b. Manufacturer's literature: 

1) Product description 
2) Performance and test data 
3) Reference standards 

c. Samples 
d. Name and address of similar projects on which product was used and 

dates of installation. 

3. For construction methods: 

a. Detailed description of proposed method. 
b. Drawings illustrating methods. 

4. Itemized comparison of proposed substitution with product or method specified. 
5. Data relating to changes in construction schedule. 
6. Identify: 

a. Changes or coordination required. 
b. Other contracts affected. 

7. Accurate cost data on proposed substitution in comparison with product or 
method specified. 

B. In making request for substitution, bidder/contractor represents: 

1. He has personally investigated proposed product or method and determined that 
it is equal or superior in all respects to that specified.  

2. He will provide the same guarantee for substitution as for product or method 
specified.  

3. He will coordinate installation of accepted substitutions into the work, making all 
changes for work to be complete in all respects.  

4. Cost data is complete and includes all related costs under his contract, but 
excludes:  

a. Owner's redesign.  
b. Administrative costs of Owner.  
c. Costs under separate contracts.  

5. He will pay all additional costs and expenses for Owner and other contractors.  

C. Substitutions will not be considered when:  

1. They are indicated or implied on shop drawings or product data submittals 
without formal request submitted in accordance with this Section.  

2. Acceptance will require substantial revision of contract documents.  

 

PART 2 – PRODUCTS 

(NOT APPLICABLE) 
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PART 3 – EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 01 63 00  
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PROJECT CLOSEOUT 

 

PART 1 - GENERAL 

1.1 WORK INCLUDES  

A. Substantial completion, final completion, closeout submittals, and application for final 
payment. 

B. This Section specifies administrative and procedural requirements for project closeout, 
including but not limited to: 

1. Inspection procedures. 
2. Project record document submittal. 
3. Operating and maintenance manual submittal. 
4. Submittal of warranties. 
5. Final cleaning. 
6. Final payment. 

1.2 RELATED WORK 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 SUBSTANTIAL COMPLETION  

A. When the Contractor considers the work substantially complete, Contractor shall submit 
written declaration to the Owner that the work, or designated portion thereof, is 
substantially complete.  Include list of items to be completed or corrected. 

B. Owner and Contractor will make an inspection within seven days after receipt of 
certification.  

C. Should the Owner consider that the work is substantially complete: 

1. The Owner will prepare and issue a Certificate of Substantial Completion, 
containing:  

a. Date of Substantial Completion.  
b. Punch list of items to be completed or corrected. 
c. The time within which Contractor shall complete or correct work of listed 

items.  All punch list items must be completed within 30 days of 
substantial completion. 

d. Date and time Owner will assume possession of work or designated 
portion thereof.  

e. Responsibilities of Owner and Contractor for:  

(1.) Insurance  
(2.) Utilities  
(3.) Operation of mechanical, electrical and other systems. 
(4.) Maintenance and cleaning.  
(5.) Security  
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f. Signatures of Owner and Contractor  

D. Should the Owner consider that work is not substantially completed:  

1. The Owner shall immediately notify Contractor, in writing, stating reasons. 
2. The Contractor shall complete work and send a second written notice to Owner, 

certifying that project, or designated portion of project, is substantially complete.  
3 The Owner will re-inspect work.  

1.4 FINAL INSPECTION  

A.  When the Contractor considers the work complete, the Contractor shall submit written 
declaration to the Owner that the work is complete. Contractor shall submit written 
certification that:  

1. Contract documents have been reviewed.  
2. Project has been inspected for compliance with contract. 
3. Work has been completed in accord with contract.  
4. Equipment and systems have been tested in the Owner’s presence and are 

operational.  
5. Project is completed, ready for final inspection.  

B. The Owner will make final inspection within seven days after receipt of certification.  

C. Should the Owner consider that work is finally complete in accord with Contract 
Document requirements, he shall request contractor to make project closeout submittals.  

D. Should the Owner consider that work is not finally complete:  

1. The Owner shall notify the Contractor, in writing, stating reasons.   
2. The Contractor shall take immediate steps to remedy the stated deficiencies, and 

send second written notice to the Owner certifying that the work is complete.  
3. The Owner will re-inspect work.   

1.6 CLOSEOUT SUBMITTALS  

A. Project Record Documents: In accordance with requirements of SECTION 01 72 00 - 
PROJECT RECORD DOCUMENTS.   

B. Deliver evidence of compliance with requirements of governing authorities.   

C. Deliver Certificate of Insurance for products and completed operations. Certificate shall 
include a evidence that insurance required by the Contract Documents to remain in force 
after final payment is currently in effect and will not be canceled or allowed to expire until 
at least 30 days prior notice has been given to the Contractor. Contractor shall include a 
written statement that Contractor knows of no substantial reason that the insurance will 
not be renewable to cover the period required by the Contract Documents. 

D. Evidence of payments, release of liens 

1. Consent of Surety to Final Payment.  
2. Other data establishing payment or satisfaction of obligations including receipts, 

Contractor’s releases and waivers of liens, claims, security interests or 
encumbrances arising out of the Contract, to the extent and form as required by 
the City. 
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3. Separate releases of waivers of liens for subcontractors, suppliers and others 
with lien rights against property of Owner together with list of those parties.  

4. Paid utility bills, if any. 
5. An affidavit that payrolls, bills for materials and equipment and other 

indebtedness connected to the work for which the City or the City’s property 
might be responsible or encumbered (less any amounts withheld by City) have 
been paid or otherwise satisfied. 

1.7 INSTRUCTION  

A. Instruct Owner's personnel in operation of all systems, mechanical, electrical and other 
equipment.   

1.8 FINAL ADJUSTMENT OF ACCOUNTS  

A. Submit final statement of accounting to Owner. 

B. Statement shall reflect all adjustments.  

1. Original contract sum.  
2. Additions and deductions resulting from:  

a. Previous change orders.  
b. Cash allowances.  
c. Unit prices.  
d. Other adjustments.  
e. Deductions for uncorrected work.  
f. Deductions for re-inspection payments.  

3. Total contract sum, as adjusted.  
4. Previous payments.  
5. Sum remaining due.  

C. The Owner will prepare final change order, reflecting approved adjustments to contract 
sum not previously made by change orders.  

1.9 FINAL APPLICATION FOR PAYMENT  

A. Contractor shall submit final application in accord with requirements of Conditions of 
Contract.  

1.10 FINAL CERTIFICATE FOR PAYMENT  

A. The Owner will issue final certificate in accord with provisions of Conditions of contract.  

B. Should final completion be materially delayed through no fault of the Contractor, the 
Owner may issue a Semi-Final Certificate of Payment, in accord with provisions of 
Conditions of Contract.  

PART 2 – PRODUCTS 
(NOT APPLICABLE) 

PART 3 – EXECUTION 
(NOT APPLICABLE) 
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END OF SECTION 01 70 00 
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SECTION 01 71 00  

CLEANING  

 

PART 1 - GENERAL 

1.1 WORK INCLUDES  

A. Contractor shall maintain premises and public properties free from accumulations of 
waste, debris, and rubbish, caused by construction operations.  

B. At completion of work, Contractor shall remove waste materials, rubbish, tools, 
equipment, machinery and surplus materials, clean all sight-exposed surfaces and leave 
project clean and ready for occupancy.  

1.2 RELATED WORK  

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 SAFETY REQUIREMENTS  

A. Standards: Maintain project in accord with following safety and insurance standards.  

1. Occupational Safety and Health Administration (OSHA).   

B. Hazards Control:  

1. Store volatile wastes in covered metal containers and remove from premises 
daily.  

2. Prevent accumulation of wastes which create hazardous conditions.   
3.  Provide adequate ventilation during use of volatile or noxious substances.  

C. Conduct cleaning and disposal operations to comply with Federal, State and local 
ordinances and anti-pollution laws.  

1. Do not burn or bury debris, rubbish or other waste materials on project site.   
2. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in 

storm or sanitary drains.  
3. Do not dispose of wastes into streams or waterways.  

PART 2 - PRODUCTS 

2.1 MATERIALS  

A. Select and use all cleaning materials and equipment with care to avoid scratching, 
marring, defacing, staining or discoloring surfaces cleaned.  

B. Use only cleaning materials recommended by manufacturer of surface to be cleaned.  

C.  Use cleaning materials only on surfaces recommended by cleaning material 
manufacturer.  

PART 3 - EXECUTION  
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3.1 DURING CONSTRUCTION  

A. Execute cleaning to ensure that grounds and public properties are maintained free from 
accumulations of waste materials and rubbish. Public right-of-way shall be kept free of 
dirt and debris at all times. 

B. Wet down materials and rubbish to lay dust and to prevent blowing dust.  

C. At reasonable intervals during progress of work, clean site and public properties, and 
dispose of waste materials, debris and rubbish.  

D. Provide on-site metal containers for collection of waste materials, debris and rubbish.  

E. Remove waste materials, debris and rubbish from site and legally dispose of at public or 
private dumping areas off Owner's property.  

F. Handle waste materials in a controlled manner with as few handlings as possible; do not 
drop or throw materials from heights.  

G. Schedule cleaning operations so that dust and other contaminants resulting from 
cleaning process will not fall on wet, newly painted surfaces.  

3.2 FINAL CLEANING  

A. General:  Provide final cleaning operations when indicated. Employ experienced workers 
or professional cleaners for final cleaning.  Clean each surface or unit of Work to the 
condition expected from a commercial building cleaning and maintenance program.  
Comply with manufacturer’s instructions. 

B. In preparation for substantial completion or occupancy, conduct final inspection of sight-
exposed interior and exterior surfaces, and of concealed spaces.  

C. Clean the Project site, yard and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste materials, litter and foreign 
substances.  Sweep paved areas broom clean.  Remove petro-chemical spills, stains and 
other foreign deposits.  Rake grounds that are neither planted nor paved, to a smooth 
even-textured surface. 

1. Remove tools, construction equipment, machinery and surplus material from the 
site. 

2. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free of 
stains, films and similar foreign substances.  Avoid disturbing natural weathering 
of exterior surfaces.  Restore reflective surfaces to their original condition. 

3. Remove debris and surface dust from limited access spaces. 
4. Remove labels that are not permanent labels. 
5. Touch-up and otherwise repair and restore marred exposed finishes and 

surfaces.  Replace finishes and surfaces that can not be satisfactorily repaired or 
restored, or that show evidence of repair or restoration.  Do not paint over “UL” 
and similar labels, including mechanical and electrical name plates. 

6. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 
resulting from water exposure. 

7. Leave the Project clean and ready for occupancy. 

E. Repair, patch and touch up marred surfaces to specified finish, to match adjacent 
surfaces.  
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F. Broom clean paved surfaces; rake clean other surfaces on grounds.  

G. Maintain cleaning until project, or designated portion thereof, is occupied by Owner.  

 

END OF SECTION 01 71 00 
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SECTION 01 72 00 

PROJECT RECORD DOCUMENTS 

 

PART 1 - GENERAL  

1.1 WORK INCLUDES  

A. Maintenance of Documents 

B. Contractor shall:  

1. At project site, maintain one (1) copy of:  

(a.) Contract drawings.  
(b.) Project Manual.  
(c.) Interpretations and supplemental instructions.  
(d.) Addenda.  
(e.) Reviewed, approved shop drawings and product data.  
(f.) Other modifications to contract.  
(g.) Field test records.  
(h.) All schedules.  
(i.) Correspondence file.  
(j.) Change Orders 

2. Provide files and racks for document storage.  
3. File documents in format in accord with Project Manual Table of Contents.  
4. Maintain documents in clean, dry, legible condition.  
5. Do not use record documents for field construction purposes.  
6. Make documents available at all times for inspection by Owner.   
7. Furnish one (1) additional as-built record set of contract documents at the 

completion of the project.  This set is not to be the set kept and updated 
periodically at the job site, but a clean set free of extraneous markings, notations, 
and erasures showing on a record of final conditions. Provide as-built record set 
in both PDF and AutoCAD formats. 

1.2 RELATED REQUIREMENTS  

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 MARKING DEVICES  

A. Provide ballpoint pens, red color.  

1.4 RECORDING  

A. Label each document "PROJECT RECORD DOCUMENTS" in 2" high printed letters.  

B. Keep record documents current, updated not less often than monthly.  

C. Do not permanently conceal any work until specified information has been recorded.  

D. Contract drawings: Legibly mark to record actual construction:  
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1. Depths of various elements of foundation in relation to adjacent ground 
elevations.  

2. Horizontal and vertical location of underground utilities and appurtenances 
referenced to permanent surface improvements.  

3. Location of internal utilities and appurtenances concealed in construction 
referenced to visible and accessible features of structure.  

4. Field changes of dimension and detail.  
5. Changes made by change order.  
6. Details not on original contract drawings.  

E. Specifications and addenda: Legibly mark-up each section to record:  

1. Manufacturer, trade name, catalog number, and supplier of each product and 
item of equipment actually installed.  

2. Changes made by change order or field order.  
3. Other matters not originally specified.  

F. Shop drawings: Maintain as record documents; legibly annotate drawings to record 
changes made after review.  

1.5 SUBMITTAL  

A. At completion of project, deliver record documents to Owner.  

B. Accompany submittal with transmittal letter, in duplicate, containing:  

1. Date.  
2. Project title and number.  
3. Contractor's name and address.  
4. Title and number of each record document.  
5. Certification that each document submitted is complete and accurate.  
6. Signature of contractor, or his authorized representative.  

 

PART 2 - PRODUCTS 

(NOT APPLICABLE) 

 

PART 3 - EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 01 72 00  
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SECTION 01 73 00 

OPERATING AND MAINTENANCE DATA 

 

PART 1 - GENERAL  

1.1 WORK INCLUDES  

A. Contractor shall: 

1. Compile product data and related information appropriate for Owner's 
maintenance and operation of products and equipment provided under the 
Contract.  

2. Instruct Owner's personnel in operation and maintenance of products, equipment 
and systems.  

1.2 RELATED REQUIREMENTS  

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 QUALITY ASSURANCE 

A. Maintenance Manual Preparation: In preparation of Maintenance Manuals, use personnel 
thoroughly trained and experienced in operation and maintenance of the equipment or 
system involved. 

1. Where written instructions are required, use personnel skilled in technical writing 
to the extent necessary for communication of essential data. 

2. Where Drawings or diagrams are required, use draftsmen capable of preparing 
Drawings clearly in an understandable format. 

B. Instructions for the Owner's Personnel: For instruction of the Owner's operating and 
maintenance personnel, use experienced instructors thoroughly trained and experienced 
in the operation and maintenance of the equipment or system involved. 

1.4 SUBMITTALS  

A. Form:  Manufacturer's standard product or equipment data of same type and form 
furnished to manufacturer's maintenance personnel.  

B. Provide sturdy manila or kraft envelope, properly labelled, of sufficient size to contain all 
submittals.  

C. Submit one copy of data in final form at least fifteen days before final inspection.  This 
copy will be returned within fifteen days after final inspection, with comments. 

1. After final inspection make corrections or modifications to comply with the 
Owner's comments.  Submit the specified number of copies of each approved 
manual to the Owner within fifteen days of receipt of the Owner's comments. 

D. Form of Submittal: Prepare operating and maintenance manuals in the form of an 
instructional manual for use by the Owner's operating personnel.  Organize into suitable 
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sets of manageable size.  Where possible, assemble instructions for similar equipment 
into a single binder. 

E. Binders:  For each manual, provide heavy-duty, commercial quality, durable 3-ring vinyl 
covered loose-leaf binders, in thickness necessary to accommodate contents, sized to 
receive 8-1/2" by 11" paper.  Provide a clear plastic sleeve on the spine, to hold labels 
describing the contents.  Provide pockets in the covers to receive folded sheets. 

F. Text Material: Where written material is required as part of the manual use the 
manufacturer's standard printed material, or if it is not available, specially prepared data, 
neatly typewritten, on 8-1/2" by 11", 20 pound white bond paper. 

G. Drawings:  Where drawings or diagrams are required as part of the manual, provide 
reinforced punched binder tabs on the drawings and bind in with the text. 

1.5 MANUAL CONTENT  

A. Neatly typewritten table of contents for each volume, arranged in systematic order.  
Follow Project Manual format.  

B. In each manual include information specified in the individual Specification Section, and 
the following information for each major component of equipment and its controls: 

1. General system or equipment description. 
2. Design factors and assumptions. 
3. Copies of applicable Shop Drawings and Product Data. 
4. System or equipment identification, including: 

a. Name of manufacturer. 
b. Model number. 
c. Serial number of each component. 

5. Operating instructions. 
6. Emergency instructions. 
7. Wiring diagrams. 
8. Inspection and test procedures. 
9. Maintenance procedures and schedules. 
10. Precautions against improper use and maintenance. 
11. Copies of warranties. 
12. Repair instructions including spare parts listing. 
13. Sources of required maintenance materials and related services. 
14. Manual Index. 
15. Contractor, name of responsible principal, address and telephone number 
16. List with each product, the name, address and telephone number of: 

a. Subcontractor 
b. Maintenance contractor, as appropriate. 
c. Identify area of responsibility of each 
d. Local supply source for parts and replacement. 

C. Organize each manual into separate Sections for each piece of related equipment. As a 
minimum each manual shall contain a title page, a table of contents, copies of Product 
Data, supplemented by drawings and written text, and copies of each warranty, bond and 
service Contract issued. 

D. General Information: Provide a general information Section immediately following the 
Table of Contents, listing each product included in the manual, identified by product 
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name.  Under each product, list the name, address, and telephone number of the 
Subcontractor or installer, and the maintenance contractor.  Clearly delineate the extent 
of responsibility of each of these entities.  In addition, list a local source for replacement 
parts and equipment. 

E. Product Data: Where manufacturer's standard printed data is included in the manuals, 
include only sheets that are pertinent to the part or product installed.  Mark each sheet to 
identify each part or product included in the installation.  Where more than one item in a 
tabular format is included, identify each item, using appropriate references from the 
Contract Documents. Identify data that is applicable to the installation and delete 
references to information that is not applicable. 

F. Written Text: Where manufacturer's standard printed data is not available, and 
information is necessary for proper operation and maintenance of equipment or systems, 
or it is necessary to provide additional information to supplement data included in the 
manual, prepare written text to provide necessary information.  Organize the text in a 
consistent format under separate headings for different procedures.  Where necessary, 
provide a logical sequence of instruction for each operating or maintenance procedure. 

G. Drawings:  Provide specially prepared drawings where necessary to supplement 
manufacturer's printed data to illustrate the relationship of component parts of equipment 
or systems, or to provide control or flow diagrams.  Coordinate these drawings with 
information contained in Project Record Drawings to assure correct illustration of the 
completed installation. 

H. Do not use original Project Record Documents as part of the Operating and Maintenance 
Manuals. 

I. Warranties, Bonds and Service Contracts: Provide a copy of each warranty, bond or 
service contract in the appropriate manual for the information of the Owner's operating 
personnel.  Provide written data outlining procedures to be followed in the event of 
product failure.  List circumstances and conditions that would affect validity of the 
warranty or bond. 

1. Contractor, name of responsible principal, address and telephone number.  
2. List of each product specified to be included, indexed to volume content.  
3.   List with each product, the name, address and telephone number of:  

a. Subcontractor.  
b. Maintenance contractor, as appropriate. 
c. Identify area of responsibility of each. 
d. Local supply source for parts and replacement. 

J. Product Data:  

1. Include only sheets pertinent to specific product.  
2. Annotate each sheet to: 

a. Clearly identify specific product or part installed.  
b. Clearly identify data applicable to installation.  
c. Delete references to inapplicable installation.  

K. Drawings:  

1.  Supplement product data with drawings to clearly illustrate relationship of 
component parts of equipment and systems and control and flow diagrams.  
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2. Coordinate drawings with information in Product Record Documents to assure 
correct illustration of completed installation.  

3. Do not use Project Record Documents as maintenance drawings.  

L. Written text to supplement product data for particular installation:  

1. Organize in consistent format under separate headings for different procedures.  
2. Provide logical sequence of instructions for each procedure.  

M. Copy of each warranty, bond and service contract issued.   

1. Provide information sheet for Owner personnel.  Give:  

a. Proper procedures in event of failure.  
b. Instances which might affect validity of warranties or bonds.  

1.6 MANUAL FOR MATERIALS AND FINISHES  

A. Submit two (2) copies of complete manual in final form.  

B. Refer to individual Specification Sections for additional requirements on care and 
maintenance of materials and finishes. 

C. Content for products, applied materials and finishes:   

1. Manufacturer's data, giving full information on products.  

a. Catalog number, size, composition.  
b. Color and texture designations.  
c. Information for re-ordering special-manufactured products.  

2. Instructions for care and maintenance.  

a. Manufacturer's recommendations for types of cleaning agents and 
methods.  

b. Cautions against cleaning agents and methods detrimental to product.  
c. Recommended cleaning and maintenance schedule.  

D. Moisture-Protection and Weather-Exposed Products: Provide complete manufacturer's 
data with instructions on inspection, maintenance and repair of products exposed to the 
weather or designed for moisture-protection purposes. 

E. Manufacturer's Data: Provide manufacturer's data giving detailed information, including 
the following, as applicable: 

1. Applicable standards. 
2. Chemical composition. 
3. Installation details. 
4. Inspection procedures. 
5. Maintenance information. 
6. Repair procedures. 

PART 2 - PRODUCTS 

(NOT APPLICABLE) 
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PART 3 - EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 01 73 00  
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SECTION 01 74 00 

WARRANTIES AND BONDS 

 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section specifies general administrative and procedural requirements for warranties 
and bonds required by the Contract Documents, including manufacturer’s standard 
warranties on products and special warranties. 

1. Warranties for the Work and products and installations of each Contractor shall 
be one (1) year unless specified otherwise on the Drawings or in the individual 
Sections of Divisions 2 through 16. 

B. Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product 
warranties do not relieve the Contractor of the warranty on the Work that incorporates the 
products, nor does it relieve suppliers, manufacturers, and Contractors required to 
countersign special warranties with the Contractor. 

1.2 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary 
Conditions and all other Divisions of the Project Manual, apply to this Section. 

1.3 WARRANTY REQUIREMENTS 

A. Related Damages and Losses: When correcting warranted Work that has failed, remove 
and replace other Work that has been damaged as a result of such failure or that must be 
removed and replaced to provide access for correction of warranted Work. 

B. Reinstatement of Warranty: When Work covered by a warranty has failed and been 
corrected by replacement or rebuilding, reinstate the warranty by written endorsement.  
The reinstated warranty shall be equal to the original warranty with an equitable 
adjustment for depreciation. 

C. Replacement cost: Upon determination that Work covered by a warranty has failed, 
replace or rebuild the Work to an acceptable condition complying with requires of the 
Contract Documents.  The Contractor is responsible for the cost of replacing or rebuilding 
defective Work regardless of whether the Owner has benefited from use of the Work 
through a portion of its anticipated useful service life. 

D. Owner's Recourse: Written warranties made to the Owner are in addition to implied 
warranties, and shall limit the duties, obligations, rights and remedies otherwise available 
under the law, nor shall warranty periods be interpreted as limitations on time in which 
the Owner can enforce such other duties, obligations, rights or remedies. 

1. Rejection of Warranties: The Owner reserves the rights to reject warranties and 
to limit selections to products with warranties not in conflict with requirements of 
the Contract Documents. 

E. The Owner reserves the right to refuse to accept Work for the Project where a special 
warranty, certification, or similar commitment is required on such Work or part of the 
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Work, until evidence is presented that entities required to countersign such commitments 
are willing to do so. 

F. For specific warranty requirements related to landscape materials, refer to the applicable 
Section. 

1.4 SUBMITTALS 

A. Submit written warranties to the Owner prior to the date certified for Substantial 
Completion.  If the Owner’s Certificate of Substantial Completion designates a 
commencement date for warranties other that the date of Substantial Completion for the 
Work, or a designated portion of the Work, submit written warranties upon request of the 
Owner. 

1. When a designated portion of the Work is completed and occupied or used by 
the Owner, by separate agreement with the Contractor during the construction 
period, submit properly executed warranties to the Owner within fifteen days of 
completion of that designated portion of the Work. 

B. Form of Submittal: At Final Completion, compile two copies of each required warranty 
and bond properly executed by the Contractor, or by the Contractor, Subcontractor, 
supplier, or manufacturer.  Organize the warranty documents into an orderly sequence 
based on the table of contents of the Project Manual. 

C. Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl 
covered loose-leaf binders, thickness as necessary to accommodate contents, and sized 
to receive 8-1/2" by 11" paper.   

1. Provide heavy paper dividers with celluloid covered tabs for each separate 
warranty.  Mark the tab to identify the product or installation.  Provide a typed 
description of the product or installation, including the name of the product, and 
the name, address and telephone number of the installer. 

2. Identify each binder on the front and the spine with the typed or printed title 
"WARRANTIES AND BONDS", the project title or name, and the name of the 
Contractor. 

3. When operating and maintenance manuals are required for warranted 
construction, provide additional copies of each required warranty, as necessary, 
for inclusion in each required manual. 

 

PART 2 - PRODUCTS 

(NOT APPLICABLE) 

 

PART 3 - EXECUTION 

(NOT APPLICABLE) 

 

END OF SECTION 01 74 00 
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SECTION 02 06 40 
 

CONTAMINATED SOIL REMOVAL AND DISPOSAL 
 

PART 1 - GENERAL 

1.01 SUMMARY  

A. Related Documents: all terms and conditions of the Contract apply to this section. 

B. Work included: this specification is for the permitting, excavation, loading, hauling and 
manifesting of any contaminated soil present on site. The Contractor shall perform the 
work under this section in accordance with all local, county, City of Evanston, IEPA, 
USEPA, OSFM and OSHA regulations and shall perform the following: 

1. Obtain a waste stream authorization for the special waste disposal at an 
approved landfill and/or treatment facility. 

 2. Prepare manifest forms prior to starting any excavation activities. 
3. Excavate special waste to the extent outlined in the specifications and contract 

documents. 
4. Stockpile contaminated soil on site prior to disposal as required by applicable 

regulations. 
5. Load contaminated soil into licensed special waste trucks and dispose of at the 

approved landfill/treatment facility. 
6. Perform ambient air monitoring for the above activities as required by applicable 

regulations. 

C. All existing soils at James Park shall be classified as special non-hazardous waste. 
Contractors shall include pricing for any and all soils that must be removed from this site 
during the course of construction in accordance with this specification, IDOT Standard 
Specification Section 669 and applicable law. 

1.02 DEFINITIONS  

A. IDOT: Illinois Department of Transportation 

B. IEPA: Illinois Environmental Protection Agency 

C. Hazardous Waste: means any waste that poses a substantial danger immediately or over 
a period of time to humans, plants or animals. A waste is classified as hazardous if it 
exhibits any of the following characteristics: 1) ignitability, 2) corrosivity, 3) reactivity, or 4) 
toxicity and as defined in Section 721.103 of Title 35 of the Illinois Administrative Code. 

D. Manifest: means the form provided or prescribed by the IEPA and used for identifying 
name, quality, routing and destination of special waste during its transportation from point 
of generation to the point of disposal, treatment or storage. 

E. MSDS: means Material Safety Data Sheet, required by OSHA for any substances which 
are toxic, caustic or otherwise hazardous to workers. 

F. Remediation Area: means any area on site where contaminated soil is present. 

G. Special Waste: means any industrial process waste or pollution control waste, except as 
may be determined pursuant to Section 22.9 of the Illinois Environmental Protection Act. 

1.03 SUBMITTALS 
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A. The Contractor shall provide the Owner with copies of the following submittals: 

 1. Contractor’s Site Health and Safety Plan, IDOT Section 669 
 2. Contractor’s Site Contamination Operation Plan, IDOT Section 669 
 3. Contractor’s Erosion Control Plan, IDOT Section 669 

4. Proof of OSHA training in compliance with the Hazardous Waste Operations and 
Emergency Response Standard (29 CFR 1910.120) for applicable workers. 

5. Operating licenses and permits for each proposed transporter. Details of haul 
routes from site to the disposal facilities. 

6. Copies of all daily reports, State certified transport manifests and weight tickets 
must be submitted to the Owner with ten (10) working days of off-site disposal. 

7. Air sampling data collected during the course of the Work, including OSHA 
compliance monitoring. 

B. Submittal Review: review of submittals or any comments made do not relieve the 
Contractor from compliance with the requirements of the drawings and specifications. 
The purpose of this check is to review for general conformance with the design concept 
of the project and general compliance with the information given in the contract 
documents. The Contractor is responsible for confirming and correlating all quantities and 
dimensions, electing techniques of construction, coordinating the Work and performing 
the Work in a safe and satisfactory manner. 

1.04 NOTIFICATIONS 

A. The Contractor shall notify the Owner no less than forty-eight (48) business hours prior to 
excavating, loading and transporting contaminated soils. 

1.05 RECORD KEEPING 

A. The Contractor shall provide the Owner with documentation of labor, equipment, 
materials and laboratory analysis used for the removal and disposal of contaminated 
soils. 

PART 2 - PRODUCTS 

2.01 REMOVAL AND DISPOSAL OF CONTAMINATED SOILS  

A. The Contractor shall furnish all necessary means, products, tools and equipment required 
to fulfill the scope of work described in the Specifications and Drawings for this Project. 

PART 3 - EXECUTION  

3.01 PERMITTING  

A. The Contractor shall obtain a waste stream authorization from a licensed landfill/disposal 
facility. Contractor shall submit copies of the landfill/treatment facility waste stream 
authorization form to the Owner for review and approval and securing Owner signature. 

B. Haulers for transportation of non-hazardous special waste shall hold a current valid 
hauling permit pursuant to Title 35 of the Illinois Administrative Code (IAC) Parts 723 and 
809, respectively.  

3.02 MATERIAL SAMPLING AND MONITORING 

A. The Contractor shall collect sufficient amounts of representative soil from the 
Remediation Area for analysis by an independent laboratory to obtain a waste stream 
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authorization from the landfill/treatment facility. The Contractor is responsible for 
acquisition of the required disposal permits and payment of all landfill fees. 

B. The Contractor shall submit the soil samples to the laboratory and pay for the cost of 
analyzing the constituents required by the disposal facility. 

C. The Contractor shall immediately notify the Owner if contaminated materials are 
encountered on-site. 

D. The Contractor shall perform and pay for ambient air monitoring as required by IDOT and 
to evaluate the appropriate level of worker personal protective equipment. Air monitoring 
shall be performed as often as required to ensure the safety of both workers and the 
public. 

E. All material sampling and monitoring activities shall be performed by an environmental 
engineer licensed in the State of Illinois and shall meet or exceed all regulatory standards 
and/or requirements. The contractor shall include all costs for these services in their base 
bid price. 

3.03 EXCAVATION 

 A. If contaminated soil is identified on-site, the Contractor shall perform the following: 

1. In mass grading and/or paved areas, the Contractor shall excavate contaminated 
soil to the depth required for the construction of final grades, paved surfaces and 
foundations. 

2. In the proposed new underground utility areas, the Contractor shall excavate 
contaminated soil to the extent required to install the new underground utility. 

 B. Excavation shall be performed in accordance with OSHA requirements and guidelines. 

C. All workers in the vicinity of the contaminated soil area must have completed 40-hours 
Hazardous Waste Site Workers OSHA Training in accordance with 29 CFR 1910.120. 

3.04 DECONTAMINATION 

A. The Contractor shall remove soil, dust, rocks, etc from the exterior of trucks, trailers or 
other heavy equipment leaving the site. 

B. The Contractor shall clean the tractor-trailers or trucks which are loaded with materials for 
disposal by removing clinging soil and rocks from the exterior of the tractor-trailers or 
trucks. 

C. The Contractor shall not allow equipment or trucks to leave the site with water leaking or 
mud dripping or caked to the equipment or trucks. 

D. The Contractor shall clean excavation equipment (tools, shovels, backhoes, etc) with a 
jet washer or steam cleaner after completing excavation work in the contaminated soil 
areas and prior to start working in the clean soil areas. 

3.05 STOCKPILING 

A. The Contractor may stockpile contaminated soil on site for a maximum of five (5) working 
days. The Contractor shall be responsible for keeping the contaminated soil separated 
from the clean soil. If the contaminated soil comes in contact with the clean soil, the 
Contractor shall dispose of the clean soil as contaminated soil at his own expense. 
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B. Stockpile contaminated soil on 6-mil polyethylene visqueen. The location of the stockpile 
area shall be coordinated with the Owner. The Contractor shall keep contaminated soils 
covered with 6-mil polyethylene visqueen until subsequent loading, transportation and 
disposal. Provide a 12” to 18” berm around the stockpile(s). 

3.06 LOADING 

A. The contractor shall load contaminated soils directly from the Remediation Area or from 
temporary stockpiles into hauling trucks for subsequent transportation and disposal. 

3.07 TRANSPORTATION 

A. Contaminated soil shall be transported by a licensed special waste hauler in the State of 
Illinois. 

B. The Contractor shall provide, complete and sign manifests required for transportation and 
disposal of the contaminated soils. 

3.08 DISPOSAL  

 A. The Contractor shall provide copies of weight tickets from the landfill to the Owner. 

B. The Contractor shall provide copies of completed manifests executed by the transporter 
and the landfill to the Owner. 

3.09 BACKFILL 

 A. Topsoil and Fill Material Data 

1. The Contractor shall provide to the Owner the location(s) and name(s) of topsoil 
and clean fill sources from which backfill materials are to be obtained for the 
project, approximate quantities obtained at each site, depth at which soil was 
taken and indicate whether crops had grown on site(s). 

 B. Soil Testing 

1. The Contractor shall submit the following information to the Owner for every 
source of backfill material: 

a. A report defining the current and historic uses of the clean soil source 
material to determine if the potential for any source contamination is 
present. 

b. Laboratory analysis of in-situ soil to be used on site to determine that all 
constituents meet the applicable objectives. The source location should 
be surveyed and sampled at a frequency of one (1) sample per 1,000 
cubic yards if there is a known or suspected source of contamination. 
The analyses shall be performed to the acceptable method detection 
limits for each chemical. At a minimum, the source soil should be 
sampled for the Target Compound List, found in Title 35 Illinois 
Administrative Code 740, Appendix A, using the applicable EPA SW 846 
methods. If historical records indicated that potential sources of 
contamination do not exist, one (1) sample will be collected and analyzed 
to characterize the clean soil source material. 

c. A summary of the sample collection and data analysis. The report should 
include a tabulation of sampling results compared to applicable Tier 1 
remediation objectives for residential properties. 
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C. The Contractor shall not backfill excavation areas without approval of the Owner. If the 
Contractor backfills the excavation area without obtaining approval from the Owner, the 
backfill materials shall be excavated, if required, at the Contractor’s expense. 

3.10 DUST CONTROL 

A. The Contractor shall control dust by all necessary means, including but not limited to 
covering trucks, stockpiles and open materials, watering haul roads, sweeping paved 
roads and limiting the speed of all on-site vehicles. 

3.11 QUALITY CONTROL 

A. Visual inspection and damage repairs shall be made daily by the Contractor and/or as 
directed by the Owner or designated representative to assure that erosion, drainage and 
containment control measures are functioning properly. 

 
END OF SECTION 02 06 40 
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SECTION 02 41 13 
SITE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes site demolition as indicated on the drawings and required for installation of new 
work required for completion of the project and as specified. 

1.2 DEFINITIONS 

A. Remove and Dispose:  Detach items from existing construction and legally dispose of them off-
site unless indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Detach items from existing construction, where indicated, and deliver 
them to Owner ready for reuse. 

C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and 
reinstall them where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be removed and that are not 
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled. 

1.3 SUBMITTALS 

A. Schedule of Site Demolition Activities:  Indicate the following: 

1. For purposes of Owner’s information only, sequence of site demolition and removal work, 
with starting and ending dates for each activity.  Ensure Owner's on-site operations are 
uninterrupted. 

2. Interruption of utility services.  Indicate how long utility services will be interrupted. 
3. Coordination for shutoff, capping, and continuation of utility services. 
4. Locations of proposed dust- and noise-control temporary partitions and means of egress. 

B. Pre-demolition Photographs or Videotapes: Show existing conditions of adjoining construction 
and site improvements, including finish surfaces, that might be misconstrued as damage 
caused by site demolition operations. 

1.4 QUALITY ASSURANCE 

A. Demolition Firm Qualifications:  An experienced firm that has specialized in demolition work 
similar in material and extent to that indicated for this Project. 

B. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning site demolition.  Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

C. Standards:  Comply with ANSI A10.6 and NFPA 241. 

1.5 PROJECT CONDITIONS 

A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far 
as practical. 
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B. Notify Owner of discrepancies between existing conditions and Drawings before proceeding 
with site demolition. 

C. Hazardous Materials:  Start operation under this section only after hazardous materials have 
been removed in accordance with related sections. 

1. If materials suspected of containing hazardous materials are encountered, do not disturb; 
immediately notify Owner. 

D. Storage or sale of removed items or materials on-site is not permitted. 

E. Utility Service:  Maintain existing utilities required to remain in service and protect them against 
damage during site demolition operations.  

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped. 

B. Survey existing conditions and correlate with requirements indicated to determine extent of site 
demolition required. 

C. Survey of Existing Conditions:  Record existing conditions by use of preconstruction 
photographs and preconstruction videotapes. 

D. Perform surveys as the Work progresses to detect hazards resulting from site demolition 
activities. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems:  Maintain services/systems indicated to remain and protect them 
against damage during site demolition operations. 

B. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility 
services and mechanical/electrical systems serving areas to be demolished. 

3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct site demolition and debris-removal operations to 
ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied 
and used facilities. 

B. Temporary Facilities:  Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

3.4 SITE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  Use methods required to complete the Work within limitations of 
governing regulations and as follows: 
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B. Removed and Salvaged Items: 

1. Clean salvaged items. 
2. Pack or crate items after cleaning.  Identify contents of containers. 
3. Store items in a secure area until delivery to Owner. 
4. Transport items to Owner's storage area designated by Owner. 
5. Protect items from damage during transport and storage. 

C. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse.  Paint 
equipment to match new equipment. 

2. Pack or crate items after cleaning and repairing.  Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated.  Comply with installation requirements for new 

materials and equipment.  Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 

D. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 
during site demolition.  Items may be removed to a suitable, protected storage location during 
site demolition and cleaned and reinstalled in their original locations after site demolition 
operations are complete. 

3.5 SITE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete:  Demolish in sections.  Cut concrete full depth at junctures with construction to 
remain and at regular intervals, using power-driven saw, then remove concrete between saw 
cuts. 

B. Concrete Slabs-on-Grade:  Saw-cut perimeter of area to be demolished, then break up and 
remove. 

3.6 MANAGEMENT OF DEMOLISHED MATERIALS 

A. Separate recyclable demolished materials from other demolished materials to the maximum 
extent possible.  Separate recyclable materials by type. 

1. Provide containers or other storage method for controlling recyclable materials until they 
are removed from Project site. 

2. Stockpile processed material on-site without intermixing with other materials.  Place, 
grade, and shape stockpiles to drain surface water.  Cover to prevent windblown dust. 

3. Stockpile materials away from demolition area.  Do not store within drip line of remaining 
trees. 

4. Store components off the ground and protect from the weather. 
5. Transport demolished materials off Owner’s property and legally dispose of all materials 

in accordance with authorities having jurisdiction.   

B. Remove from the site and legally dispose of non-recyclable debris, rubbish, and other materials 
resulting from demolition operations in accordance with authorities having jurisdiction.  

C. Burning:  Do not burn demolished materials. 
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3.7 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by site demolition 
operations.  Return adjacent areas to condition existing before site demolition operations began. 

 
END OF SECTION 02 41 13 
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SECTION 03 30 00 
CAST-IN-PLACE-CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 
1. Concrete foundation walls. 
2. Concrete reinforcement. 
3. Joint devices associated with concrete work. 
4. Concrete curing. 

1.3 REFERENCE STANDARDS 

A. ACI 117  - Standard Specifications for Tolerances for Concrete Construction and Materials; 
2010 (Reapproved 2015). 

B. ACI 211.1  - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass 
Concrete; 1991 (Reapproved 2009). 

C. ACI 211.2 Standard Practice for Selecting Proportions for Structural Lightweight Concrete; 1998 
(Reapproved 2004). 

D. ACI 301 Specifications for Structural Concrete; 2016. 

E. ACI 302.1R - Guide to Concrete Floor and Slab Construction; 2015. 

F. ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; 2000 
(Reapproved 2009). 

G. ACI 305.1 - Specification for Hot Weather Concreting; 2014. 

H. ACI 306.1 - Standard Specification for Cold Weather Concreting; 1998. 

I. ACI 308.1 - Specification for Curing Concrete; 2011. 

J. ACI 318 - Building Code Requirements for Structural Concrete and Commentary; 2014 (Errata 
2017). 

K. ACI 347R - Guide to Formwork for Concrete; 2014. 

L. ACI SP-66 6 ACI Detailing Manual; 2004. 

M. ASTM A615/A625M - Standard Specification for Deformed and Plain Carbon-Steel Bars for 
Concrete Reinforcement; 2016. 
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N. ASTM A775/A775M - Standard Specification for Epoxy-Coated Steel Reinforcing Bars; 2017. 

O. ASTM A884/A884M - Standard Specification for Epoxy-Coated Steel Wire and Welded Wire 
Reinforcement; 2014. 

P. ASTM A1064/A1064M - Standard Specification for Carbon-Steel Wire and Welded Wire 
Reinforcement, Plain and Deformed, for Concrete; 2017. 

Q. ASTM C172/C172M - Standard Practice for Sampling Freshly Mixed Concrete; 2014a. 

R. ASTM C31/C31M - Standard Practice for Making and Curing Concrete Test Specimens in the 
Field; 2017. 

S. ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete 
Specimens; 2017b. 

T. ASTM C42/C42M - Standard Test Method for Obtaining and Testing Drilled Cores and Sawed 
Beams of Concrete; 2016. 

U. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2017a. 

V. ASTM C143/C143M - Standard Test Method for Slump of Hydraulic-Cement Concrete; 2015a. 

W. ASTM C150/C150M - Standard Specification for Portland Cement; 2017. 

X. ASTM C171 - Standard Specification for Sheet Materials for Curing Concrete; 2016. 

Y. ASTM C173/C173M - Standard Test Method for Air Content of Freshly Mixed Concrete by the 
Volumetric Method; 2016. 

Z. ASTM C309 - Standard Specification for Liquid Membrane-Forming Compounds for Curing 
Concrete; 2011. 

AA. AASTM C330/C330M - Standard Specification for Lightweight Aggregates for Structural 
Concrete; 2017a. 

BB. AASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete; 2017. 

CC. AASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan 
for Use in Concrete; 2015. 

DD. AASTM C685/C685M - Standard Specification for Concrete Made by Volumetric Batching and 
Continuous Mixing; 2014. 

EE. AASTM C979/C979M - Standard Specification for Pigments for Integrally Colored Concrete; 
2016. 

FF. AASTM C1059/C1059M - Standard Specification for Latex Agents for Bonding Fresh to 
Hardened Concrete; 2013. 

GG. AASTM C1116/C1116M - Standard Specification for Fiber-Reinforced Concrete; 2010a 
(Reapproved 2015). 
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HH. AASTM D1752 - Standard Specification for Preformed Sponge Rubber Cork and Recycled PVC 
Expansion Joint Fillers for Concrete Paving and Structural Construction; 2004a (Reapproved 
2013). 

II. AASTM D3963/D3963M - Standard Specification for Fabrication and Jobsite Handling of Epoxy-
Coated Steel Reinforcing Bars; 2015. 

JJ. AASTM E1155 - Standard Test Method for Determining F(F) Floor Flatness and F(L) Floor 
Levelness Numbers; 2014. 

KK. AASTM E1155M - Standard Test Method for Determining F(F) Floor Flatness and F(L) Floor 
Levelness Numbers (Metric); 2014. 

LL. AASTM E1643 - Standard Practice for Selection, Design, Installation and Inspection of Water 
Vapor Retarders Used in Contact with Earth or Granular Fill Under Concrete Slabs; 2011 
(Reapproved 2017). 

MM. ACRSI (DA4) - Manual of Standard Practice; 2009. 

NN. ANSF 61 - Drinking Water System Components - Health Effects; 2017. 

OO. ANSF 372 - Drinking Water System Components - Lead Content; 2016. 

1.4 ADMINISTRATIVE REQUIREMENTS 

A. Preinstallation Meeting: Conduct a preinstallation meeting at least one week prior to the start of 
the work of this section. 
1. Ensure required submittals have been provided with sufficient time for review prior to 

scheduling the Preinstallation Meeting. 
2. Review the detailed requirements for preparing the concrete design mixes and to review 

the drawings and specifications for this work. 
3. Require attendance by all affected installers, including but not limited to: 

a. Contractor’s Superintendent 
b. Laboratory responsible for the concrete design mix. 
c. Laboratory responsible for the field quality control. 
d. Concrete subcontractor 
e. Other affected Subcontractors 
f. Owner 

4. Record minutes and distribute copies within 5 days after meeting to participants as well 
as those affected by decisions made. 

1.5 SUBMITTALS 

A. See Section 01 30 00 for submittal procedures. 

B. Product Data:  Submit manufacturers' data on manufactured products showing compliance with 
specified requirements and installation instructions. 

C. Mix Design:  Submit proposed concrete mix design. 
1. Indicate proposed mix design complies with requirements of ACI 301, Section 4 - 

Concrete Mixtures.  

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20301
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D. Steel Reinforcement Shop Drawings: Submit details of fabrication, bending, and placement, 
prepared according to ACI SP-66.  Include material, grade, bar schedules, stirrup spacing, bent 
bar diagrams, arrangement, and supports of concrete reinforcement. Include special 
reinforcement required for openings through concrete structures. 

E. Formwork Shop Drawings: Indicate pertinent dimensions, materials, bracing, and arrangement 
of joints and ties. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications: Company specializing in performing work of the type specified and with 
minimum three years of documented experience and a record of successful in-service 
performance. 
 

B. Manufacturer Qualifications: Company specializing in manufacturing ready-mixed concrete 
products complying with ASTM C94/C94M. 

C. Testing Agency Qualifications: Independent firm specializing in performing testing and 
inspections of the type specified in this section. 

D. Source Limitations: Obtain each type or class of cementitious materials of the same brand from 
the same manufacturer's plan, each aggregate from one source, and each admixture from the 
same manufacturer. 

E. Perform work of this section in accordance with ACI 301 and ACI 318. 

F. Comply with ACI 305.1 when concreting during hot weather. 

G. Comply with ACI 306.1 when concreting during cold weather. 

PART 2 - PRODUCTS 

2.1 FORMWORK 

A. Formwork Design and Construction: Comply with guidelines of ACI 347R to provide formwork 
that will produce concrete complying with tolerances of ACI 117. 

1. Provide concrete forms, accessories, shoring, and bracing as required to accomplish 
cast-in-place concrete work. 

2. Design and construct to provide resultant concrete that conforms to design with respect 
to shape, lines, and dimensions. 

3. Chamfer outside corners of beams, joists, columns, and walls. 

B. Form Materials: Contractor's choice of standard products with sufficient strength to withstand 
hydrostatic head without distortion in excess of permitted tolerances. 

1. Form Facing for Exposed Finish Concrete:  Contractor's choice of materials that will 
provide smooth, stain-free final appearance. 

a. Medium-density overlay, Class 1, or better, mill-release agent treated and edge 
sealed. 

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20SP-66
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C94/C94M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20301
https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20318
https://global.ihs.com/doc_detail.cfm?&rid=BSD&input_search_filter=ACI&item_s_key=00493474&item_key_date=850431&input_doc_number=ACI%20305%2E1&input_doc_title=&org_code=ACI
https://global.ihs.com/doc_detail.cfm?&rid=BSD&input_search_filter=ACI&item_s_key=00118642&item_key_date=971231&input_doc_number=ACI%20306%2E1&input_doc_title=&org_code=ACI
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20347R
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20117
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b. Structural 1, B-B, or better, mill oiled and edge sealed. 
c. B-B (Concrete Form), Class 1, or better, mill oiled and edge sealed. 

2. Form Coating: Release agent that will not adversely affect concrete or interfere with 
application of coatings. 

3. Form Ties: Cone snap type that will leave no metal within 1-1/2 inches of concrete 
surface. 

 

C. Form Ties:  Removable or snap-off type, galvanized metal or plastic, fixed length, cone type, 
with waterproofing washer,  free of defects that could leave holes larger than 1 inch in concrete 
surface. 

D. Form Release Agent: Capable of releasing forms from hardened concrete without staining or 
discoloring concrete or forming bugholes and other surface defects, compatible with concrete 
and form materials, and not requiring removal for satisfactory bonding of coatings to be applied. 

1. Provide form-release agent with rust inhibitor for steel form-facing materials. 

2.2 REINFORCEMENT MATERIALS  

A. Reinforcing Steel:  ASTM A615/A615M, Grade 60 (60,000 psi). 

1. Type: Deformed billet-steel bars. 
2. Finish: Unfinished, unless otherwise indicated. 
3. Finish: Epoxy coated in accordance with ASTM A775/A775M where indicated. 

B. Steel Welded Wire Reinforcement (WWR):  Class A epoxy coated, deformed type, ASTM 
A884/A884M. 

1. Form: Flat Sheets. 
2. WWR Style:  As indicated on drawings. 

C. Steel Welded Wire Reinforcement (WWR):  Plain type, ASTM A1064/A1064M. 

1. Form: Flat Sheets. 
2. WWR Style:  As indicated on drawings. 

D. Reinforcement Accessories: 

1. Tie Wire:  Annealed, minimum 16 gage, 0.0508 inch. 
2. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for adequate support of 

reinforcement during concrete placement. 
3. Provide stainless steel, galvanized, plastic, or plastic coated steel components for 

placement within 1-1/2 inches of weathering surfaces. 
4. Epoxy Repair Coating: Liquid, two-part, epoxy repair coating; compatible with epoxy 

coating on reinforcement and complying with ASTM A775/A775M. 

2.3 CONCRETE MATERIALS 

A. Cement: ASTM C150/C150M, Type I - Normal Portland type. Type III cement may be used in 
lieu of Type I at Contractor's option, when acceptable to the Architect/Engineer of Record. 

https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20A615/A615M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20A775/A775M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20A775/A775M
https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C150/C150M
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1. Acquire cement for entire project from same source. 

B. Fine and Coarse Aggregates:  ASTM C33/C33M. 

1. Acquire aggregates for entire project from same source. 
2. Class: Severe weathering region, but not less than 3S. 
3. Nominal Maximum Aggregate Size: 3/4 inch, unless otherwise indicated. 

C. Lightweight Aggregate:  ASTM C330/C330M. 

1. Nominal Maximum Aggregate Size: 3/4 inch, unless otherwise indicated. 

D. Fly Ash:  ASTM C618, Class C or F. 

E. Water: Potable: ASTM C94/C94M 

F. Structural Fiber Reinforcement: ASTM C1116/C1116M. 

1. Fiber Type: Carbon Steel Fiber; Type 1, cold drawn wire. 
2. Fiber Length:  1.5 inch, nominal. 
3. Manufacturers: 

a. Dramix: Bekaert Corporation. 
b. Zorex; Novocon International, Inc. 
c. Fibercon; Fibercon International, Inc. 

4. Provide admixtures as recommended by steel fiber manufacturer without increasing 
specified water-cementitious material ratio. 

2.4 ADMIXTURES 

A. Do not use chemicals that will result in soluble chloride ions in excess of 0.1 percent by weight 
of cement. 

B. Air Entrainment Admixture:  ASTM C260/C260M. 

C. High Range Water Reducing Admixture:  ASTM C494/C494M Type F. 

D. Water Reducing Admixture:  ASTM C494/C494M Type A. 

2.5 BONDING AND JOINTING PRODUCTS 

A. Latex Bonding Agent: Non-redispersable acrylic latex, complying with ASTM C1059/C1059M, 
Type II. 

B. Self- Expanding Strip Waterstops: Bentonite or other hydrophilic material, complying with NSF 
61 and NSF 372. 

1. Configuration: Rectangular or trapezoidal strip. 
2. Size: As indicated on drawings; in longest lengths practicable. 
3. Manufacturers: 

a. Volclay Waterstop-RX; Colloid Environmental Technologies Co. 
b. Conseal CS-231; Concrete Sealants Inc. 

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C33/C33M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C330/C330M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C618
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C94/C94M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C1116/C1116M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C260/C260M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C494/C494M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C494/C494M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C1059/C1059M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NSF%2061
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NSF%2061
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=NSF%20372


James Park Renovations 
 
 

CAST IN PLACE CONCRETE 
SECTION  03 30 00 - 7 

c. Swellseal, Joint; De Neef Construction Chemicals (U.S.) Inc. 
d. Hydrotite; Greenstreak 
e. Mirastop: Mirafi Moisture Protection, Div. of Royal Ten Cate (U.S.), Inc 
f. Adeka Ultra Seal; Mitsubishi International Corporation 
g. Superstop; Progress Unlimited Inc 

C. Slab Isolation Joint Filler: 1/2 inch thick, height equal to slab thickness, with removable top 
section that will form 1/2 inch deep sealant pocket after removal. 

1. Material: ASTM D1752 cork or self-expanding cork (Type III). 

2.6 CURING MATERIALS 

A. Curing Compound, Non-dissipating:  Liquid, membrane-forming, clear, non-yellowing acrylic; 
complying with ASTM C309, Type 1, Class B. 

1. Vehicle: Water-based. 

B. Moisture- Retaining Sheet:  ASTM C171. 

1. Polyethylene film, clear, minimum nominal thickness of 4 mil, 0.004 inch. 
2. White- burlap-polyethylene sheet, weighing not less than 3.8 ounces per square yard. 

C. Water: Potable, not detrimental to concrete. 

2.7 CONCRETE MIX DESIGN 

A. Proportioning Normal Weight Concrete: Comply with ACI 211.1 recommendations. 

B. Proportioning Structural Lightweight Concrete: Comply with ACI 211.2 recommendations. 

1. Replace as much Portland cement as possible with fly ash, ground granulated blast 
furnace slag, silica fume, or rice hull ash as is consistent with ACI recommendations. 

C. Concrete Strength: Establish required average strength for each type of concrete on the basis 
of field experience or trial mixtures, as specified in ACI 301. 

1. For trial mixtures method, employ independent testing agency acceptable to Owner for 
preparing and reporting proposed mix designs. 

D. Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at rates 
recommended or required by manufacturer. 

E. Fiber Reinforcement: Add to mix at rate recommended by manufacturer, but not more than 25 
pounds per cubic yard. 

F. Normal Weight Concrete for Footings and Foundation Walls, and Interior Slab-on-Grade: 

1. Compressive Strength, when tested in accordance with ASTM C39/C39M at 28 days:  
4,000 pounds per square inch, unless noted otherwise 

2. Fly Ash Content:  Maximum 25 percent of cementitious materials by weight. 
3. Water--Cement Ratio:  Maximum 44 percent by weight. 

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20D1752
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C309
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C171
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20211.1
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20211.2
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20301
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20211.1
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C39/C39M
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4. Total Air Content:  For exterior exposed concrete: 6 percent (plus 1 or minus 1.5 
percent), determined in accordance with ASTM C173/C173M. Do not air entrain trowel 
finished interior floors. 

5. Maximum Slump: 4 inches. 

2.8 REINFORCEMENT FABRICATION 

A. Fabricate concrete reinforcing in accordance with CRSI (DA4) - Manual of Standard Practice. 

B. Welding of reinforcement is not permitted. 

C. Fabricate and handle epoxy-coated reinforcing in accordance with ASTM D3963/D3963M. 

D. Locate reinforcing splices not indicated on drawings at point of minimum stress. 

E. Unacceptable Materials: Reinforcement with any of the following defects will not be permitted in 
the Work: 

1. Bar lengths, depths or bends exceeding specified fabrication tolerances. 
2. Bends or kinks not indicated on the Drawings or final Shop Drawings 
3. Bars with reduced cross section due to excessive corrosion or other cause. 
4. Bars with damaged corrosion resistive coating (if specified). 

2.9 MIXING  

A. On Project Site: Mix in drum type batch mixer, complying with ASTM C685/C685M. Mix each 
batch not less than 1-1/2 minutes and not more than 5 minutes. 

1. Colored Concrete: Add pigments in strict accordance with manufacturer's instructions to 
achieve consistent color from batch to batch. 

2. Fiber Reinforcement: Batch and mix as recommended by manufacturer for specific 
project conditions. 

B. Transit Mixers: Comply with ASTM C94/C94M, and ASTM C1116/C1116M and furnish batch 
ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 
90 minutes to 75 minutes; when air temperature is above 90 def F, reduce mixing and 
delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify lines, levels, and dimensions before proceeding with work of this section. 

3.2 PREPARATION 

A. Formwork: Comply with requirements of ACI 301.  Design and fabricate forms to support all 
applied loads until concrete is cured, and for easy removal without damage to concrete. 

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C173/C173M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20D3963/D3963M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C685/C685M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C94/C94M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C1116/C1116M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20301


James Park Renovations 
 
 

CAST IN PLACE CONCRETE 
SECTION  03 30 00 - 9 

B. Verify that forms are clean and free of rust before applying release agent. 

C. Coordinate placement of embedded items with erection of concrete formwork and placement of 
form accessories. 

D. Where new concrete is to be bonded to previously placed concrete, prepare existing surface by 
cleaning and applying bonding agent in according to bonding agent manufacturer's instructions. 

1. Use latex bonding agent only for non-load-bearing applications. 

E. In locations where new concrete is doweled to existing work, drill holes in existing concrete, 
insert epoxy-coated steel dowels and pack solid with non-shrink grout. 

3.3 ERECTION OF FORMWORK 

A. Erect formwork, shoring and bracing to achieve design requirements, in accordance with 
requirements of ACI 301. 

B. Provide bracing to ensure stability of formwork. Shore or strengthen formwork subject to 
overstressing by construction loads. 

C. Construct formwork to maintain tolerances required by ACI 117, unless otherwise indicated. 

D. Arrange and assemble formwork to permit dismantling and stripping. Do not damage concrete 
during stripping.  Permit removal of remaining principal shores. 

E. Provide formed openings where required for items to be embedded in passing through concrete 
work. 

F. Align joints and make watertight.  Keep form joints to a minimum. 

G. Apply form release agent on formwork in accordance with manufacturer's recommendations. 

1. Do not apply form release agent where concrete surfaces will receive special finishes or 
applied coverings that are affected by agent.  Soak inside surfaces of untreated forms 
with clean water.  Keep surfaces coated prior to placement of concrete. 

3.4 INSTALLING REINFORCEMENT AND OTHER EMBEDDED ITEMS 

A. Fabricate and handle epoxy-coated reinforcing in accordance with ASTM D3963/D3963M. 

B. Comply with requirements of ACI 301. Clean reinforcement of loose rust and mill scale, and 
accurately position, support, and secure in place to achieve not less than minimum concrete 
coverage required for protection. 

C. Install welded wire reinforcement in maximum possible lengths and offset end laps in both 
directions.  Splice laps with tie wire. 

D. Verify that anchors, seats, plates, reinforcement and other items to be cast into concrete are 
accurately placed, positioned securely, and will not interfere with concrete placement. 

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20301
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20117
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20D3963/D3963M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20301
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E. Use epoxy-coated steel wire ties to fasten epoxy-coated reinforcement. Repair cut and 
damaged epoxy coatings with epoxy repair coating according to ASTM D3963/D3963M. 

F. Install accessories in accordance with manufacturer's instructions, so they are straight, level, 
and plumb. Ensure items are not disturbed during concrete placement. 

G. Install waterstops in accordance with manufacturer's instructions, so they are continuous 
without displacing reinforcement. 

H. Provide temporary ports or openings in formwork where required to facilitate cleaning and 
inspection. Locate openings at bottom of forms to allow flushing water to drain. 

I. Close temporary openings with tight fitting panels, flush with inside face of forms, and neatly 
fitted so joints will not be apparent in exposed concrete surfaces. 

3.5 PLACING CONCRETE 

A. Place concrete in accordance with ACI 304R. 

B. Maintain records of concrete placement. Record date, location, quantity, air temperature, and 
test samples taken. 

C. Ensure reinforcement, inserts, waterstops, embedded parts, and formed construction joint 
devices will not be disturbed during concrete placement. 

D. Place concrete continuously without construction (cold) joints wherever possible; where 
construction joints are necessary, before next placement prepare joint surface by removing 
laitance and exposing the sand and sound surface mortar, by sandblasting or high-pressure 
water jetting. 

E. Finish floors level and flat, unless otherwise indicated, within the tolerances specified below. 

3.6 FORM REMOVAL 

A. Do not remove forms or bracing until concrete has gained sufficient strength to carry its own 
weight and imposed loads. 

B. Loosen forms carefully. Do not wedge pry bars, hammers, or tools against finish concrete 
surfaces scheduled for exposure to view. 

C. Store removed forms to prevent damage to form materials or to fresh concrete. Discard 
damaged forms. 

3.7 CONCRETE FINISHING 

A. Repair surface defects, including tie holes, immediately after removing formwork. 

B. Unexposed Form Finish: Rub down or chip off fins or other raised areas 1/4 inch or more in 
height. 

C. Exposed Form Finish: Rub down or chip off and smooth fins or other raised areas 1/4 inch or 
more in height. Provide finish as follows: 

1. Smooth Rubbed Finish: Wet concrete and rub with carborundum brick or other abrasive, 
not more than 24 hours after form removal. 

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20D3963/D3963M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ACI%20304R
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2. Grout Cleaned Finish: Wet areas to be cleaned and apply grout mixture by brush or 
spray; scrub immediately to remove excess grout. After drying, rub vigorously with clean 
burlap, and keep moist for 36 hours. 

3. Cork Floated Finish: Immediately after form removal, apply grout with trowel or firm 
rubber float; compress grout with low-speed grinder, and apply final texture with cork 
float.  

D. Curbs Provide monolithic finish to curbs by stripping forms while concrete is still green and by 
steel-troweling surfaces to a hard, dense finish with corners, intersections, and terminations 
slightly rounded. 

E. In areas with floor drains, maintain floor elevation at walls; pitch surfaces uniformly to drains at 
1:100 nominal. 

3.8 CURING AND PROTECTION 

A. Comply with ACI 308.1. Immediately after placement, protect concrete from premature drying, 
excessively hot or cold temperatures, and mechanical injury. 

B. Maintain concrete with minimal moisture loss at relatively constant temperature for period 
necessary for hydration of cement and hardening of concrete. 

1. Normal concrete:  Not less than seven days. 

C. Formed Surfaces: Cure by moist curing with forms in place for full curing period. 

D. Surfaces Not in Contact with Forms: 
1. Initial Curing: Start as soon as free water has disappeared and before surface is dry. 

Keep continuously moist for not less than seven days by water ponding, water-fog spray, 
or saturated burlap. 

2. Final Curing: Begin after initial curing but before surface is dry. 

a. Moisture- Retaining Sheet: Lap strips not less than 3 inches and seal with 
waterproof tape or adhesive; secure at edges. 

b. Curing Compound: Apply in two coats at right angles, using application rate 
recommended by manufacturer. 

3.9 FIELD QUALITY CONTROL 

A. An independent testing agency will perform field quality control tests, as specified in Section 01 
40 00. 

B. Provide free access to concrete operations at project site and cooperate with appointed firm. 

C. Submit proposed mix design of each class of concrete to inspection and testing firm for review 
prior to commencement of concrete operations. 

D. Tests of concrete and concrete materials may be performed at any time to ensure conformance 
with specified requirements. 

E. Testing Services: Testing of composite samples of fresh concrete obtained according to ASTM 
C172/C172M shall be performed according to the following requirements: 

https://global.ihs.com/doc_detail.cfm?&rid=BSD&input_search_filter=ACI&item_s_key=00309752&item_key_date=880531&input_doc_number=ACI%20308&input_doc_title=&org_code=ACI
https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C172/C172M
https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C172/C172M
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1. Testing Frequency:  Obtain one composite sample for each day's pour of each concrete 
mix exceeding 5 cubic yards, but less than 25 cubic yards, plus one set for each 
additional 50 cubic yards or fraction thereof. 

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mix, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 

F. Slump: ASTM C143/C143M; one test at point of placement for each composite sample, but not 
less than one test for each day's pour of each concrete mix.  Perform additional tests when 
concrete consistency appears to change. 

G. Air Content: ASTM C173/C173M for structural lightweight concrete; one test for each composite 
sample, but not less than one test for each day's pour of each concrete mix. 

H. Concrete Temperature: ASTM A1064/A1064M; one test hourly when air temperature is 40 deg 
F (4.4 deg C) and below and when 80 deg F (27 deg C) and above, and one test for each 
composite sample. 

I. Unit Weight: ASTM C567/C567M, fresh unit weight of structural lightweight concrete; one test 
for each composite sample, but not less than one test for each day's pour of each concrete mix. 

J. Compression Test Specimens: ASTM C31/C31M; cast and laboratory cure one set of five 
standard cylinder specimens for each composite sample. 

K. Compressive--Strength Tests: ASTM C39/C39M 

1. Test two specimens at 7 days, two at 28 days and one at 56 days if 28-day compressive 
strength has not yet been obtained. 

2. A compressive-strength test shall be the average compressive strength from two 
specimens obtained from same composite sample and tested at age indicated. 

L. Strength of each concrete mix will be satisfactory if every average of any three consecutive 
compressive-strength tests equals or exceeds specified compressive strength, and no 
compressive-strength test value falls below specified compressive strength by more than 500 
psi. 

M. Test results shall be reported in writing to Owner, concrete manufacturer, and Contractor within 
48 hours of testing.  Reports of compressive-strength tests shall contain Project identification 
name and number, date of concrete placement, name of concrete testing and inspecting 
agency, location of concrete batch in Work, design compressive strength at 28 days, concrete 
mix proportions and materials, compressive breaking strength, and type of break for both 7-and 
28-day tests. 

N. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when 
test results indicate that slump, air entrainment, compressive strengths, or other requirements 
have not been met, as required by Owner. Testing and inspecting agency may conduct tests to 
determine adequacy of concrete by cored cylinders complying with ASTM C42/C42M or by 
other methods as required by Owner. 

O. Detective Work: Concrete work which does not conform to the specified requirements, including 
strength, tolerances, and finishes, shall be corrected at the Contractor’s expense without 
extension of time. The Contractor shall also be responsible for the cost of corrections to any 
other work affected by or resulting from corrections to the concrete work. 

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C143/C143M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C173/C173M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20A1064/A1064M
https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C31/C31M
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20C39/C39M
https://global.ihs.com/doc_detail.cfm?&rid=BSD&item_s_key=00322828&item_key_date=830230&input_doc_number=ASTM%20C42&input_doc_title=
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3.10 DEFECTIVE CONCRETE 

A. Test Results: The testing agency shall report test results in writing to Owner and Contractor  
within 48 hours of test. 

B. Defective Concrete: Concrete not conforming to required lines, details, dimensions, tolerances 
or specified requirements. 

C. Repair or replacement of defective concrete will be determined by the Owner. The cost of 
additional testing shall be borne by Contractor when defective concrete is identified. 

END OF SECTION 03 30 00 
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SECTION 11 68 00 

PLAYGROUND EQUIPMENT 
 
PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

B. Playground equipment and associated signage. Furnish all labor and materials and equipment 
required to install the play equipment as indicated on the drawings or specified herein. The work 
shall include any incidentals to provide a finished job. 

1.3 DEFINITIONS 

A. IPEMA: International Play Equipment Manufacturers Association. 

B. Play Event:  A piece of playground equipment that supports one or more play activities. 

C. Use Zone:  Area under and around a play event within which the ground surfacing must meet fall 
impact attenuation requirements of ASTM F1292 when tested at the fall height specified for the 
play event. 

D. Fall Height:  Vertical distance between the finished elevation of the designated play surface and 
the finished elevation of the protective surfacing beneath it, as defined in ASTM F1487. 

E. Protective Surfacing:  Resilient ground surfacing.  The characteristics of the protective surfacing 
are based on the fall height of the playground equipment.  Changes in either the surfacing or the 
fall height, particularly reducing the resilience of the protective surfacing or increasing the fall 
height, will reduce safety-related performance. 

F. Subgrade:  Surface of the ground on which the protective surfacing is installed; the subbase for 
the protective surfacing is installed over the subgrade. 

1.4 ADMINISTRATIVE REQUIREMENTS 

A. Preinstallation Meeting:  Convene a meeting one week before starting earthwork for playground 
to discuss coordination between various installers. 

1. Ensure required submittals have been provided with sufficient time for review prior to 
scheduling the Preinstallation Meeting. 

2. Review the detailed requirements for the work of this section and to review the drawings 
and specifications for this work 

3. Require attendance by all affected installers including but not limited to 

a. Contractor's Superintendent 

https://global.ihs.com/doc_detail.cfm?document_name=ASTM%20F1292
https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20F1487
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b. Installer 
c. Manufacturer/Fabricator Representative 
d. Other affected Subcontractors 
e. Owner 

4. Record minutes and distribute copies within 5 days after meeting to participants as well as 
those affected by decisions made. 

1.5 EQUIPMENT PRE-PURCHASE 

A. The City is separately purchasing play equipment from BCI Burke Company, LLC – purchase of 
this equipment should NOT be included in the contractor’s bid price.  Refer to section 2.4 for the 
list of equipment to be purchased by City. 

B. Once the bid is awarded and the construction contract is executed, responsibility for the purchase 
will be assigned to the contractor who will then fully manage all aspects of the procurement from 
that time forward including arranging for delivery, verification of equipment received, storage on 
or off-site of equipment, installation of equipment, post-installation manufacturer inspection for 
ASTM compliance, etc.  Direct payment to BCI Burke Company, LLC for the equipment will be 
made by the City once the contractor verifies all material are received and undamaged. 

1.6 SUBMITTALS 

A. See Section 01 30 00 for submittal procedures. 

B. Product Data:  For manufactured equipment, provide manufacturer's product data showing 
materials of construction, compliance with specified standards, installation procedures, safety 
limitations, and the number of users permitted. 

C. Delegated-Design Submittal:  For all Project specific “fabricated” Structures including foundations 
and all associated materials and components.  Submittal to include, shop drawings and analysis 
data signed and sealed by the qualified professional engineer responsible for their preparation. 

D. Shop Drawings:  For each type of playground equipment. 

1. Include plans, elevations, sections, and attachment details. 

a. Manufacturer approved drawings may be submitted when complete systems are 
provided by specified manufacturer. 

2. Include fall heights and use zones for playground equipment, coordinated with the critical-
height values of protective surfacing specified in Section 32 18 00 “Playground Surface 
System”. 

E. Samples:  For each item that a color must be selected, provide color chart showing full range of 
colors and finishes and material sample. 

F. Maintenance Data:  Provide manufacturer's recommended maintenance instructions and list of 
replaceable parts for each equipment item, with address and phone number of source of supply. 

G. Warranty:  Submit manufacturer warranty and ensure that forms have been completed in Owner’s 
name and registered with manufacturer. 
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H. Test Reports:  Provide evidence of IPEMA certification for playground products. 

I. Certifications:   

1. Manufacturer is ISO 9001:2008 certified (quality assurance processes) 
2. Manufacturer is ISO 14001:2004 certified (environmentally responsible processes) 
3. IPEMA (International Play Equipment Manufacturers Association) third party certification 

for conformance to ASTM F1487-17. 
4. Statement from manufacturer that products meet current safety and accessibility 

requirements. 

1.7 QUALITY ASSURANCE 

A. Manufacturer Qualifications:   

1. Manufacturer is ISO 9001:2008 certified (quality assurance processes) 
2. Manufacturer is ISO 14001:2004 certified (environmentally responsible processes) 
3. Standard products are IPEMA (International Play Equipment Manufacturers Association) 

third party certified for conformance to ASTM F1487-17. 

B. Installer Qualifications:  The Contractor installing the equipment must be experienced in the 
installation of play equipment with personnel, facilities, and equipment adequate for the work 
specified and shall, within 48 hours of a request, produce written proof of such. 

C. Sample Installations:  Contractor shall upon request produce a list of at least 20 other projects 
where similar work, from same manufacturer, has been performed and could be reviewed. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver, handle, and store equipment to project site in accordance with manufacturer's 
recommendations. 

B. Store materials in a dry, covered area, elevated above grade. 

1.9 WARRANTY 

A. See Section 01 74 00 for additional warranty requirements. 

B. Installers Guarantee: The Contractor shall warranty that all work performed under this section 
shall be free from any defects in materials and workmanship. Upon notice in writing from the 
Owner within one year of Preliminary Acceptance of the project, the Contractor shall, at no 
additional cost to the Owner, make the necessary repairs or replacements of the defective work in 
question. During this period of guarantee, the Owner shall perform normal maintenance and 
cleaning of the play area equipment. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers: 
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1. BCI Burke Company, LLC, 512 Harrison Street, North Fond du Lac, WI 54937. Locally 
represented by Play Illinois, LLC, 310 N. Grant Street, Westmont, IL 60559, 844-222-9990. 

2.2 PLAYGROUND EQUIPMENT - GENERAL 

A. Design Assumptions:  Because the safety of the playground depends on strict conformance to the 
design criteria, this information is provided for Contractor's information. Equipment 
design/component selection is based on specific needs of the physical constraints of the site, and 
public input. Design requirements include: 

1. Play value 
2. Capacity 
3. Footprint 
4. Color availability 
5. Visual density and appearance 
6. Age appropriateness 
7. Height/Size 
8. Sensory stimulation 
9. Accessibility/usability for those with special needs. 
10. If deviations from specified dimensions, especially fall heights, is required, obtain approval 

prior to proceeding; follow approval request procedure as specified for substitutions. 

B. Mount equipment on concrete footings, unless otherwise indicated. 

1. Playground protective surfacing constitutes a resilient layer installed over a subbase (non-
resilient) that is installed over subgrade; top of footings and anchorage devices is to be 
covered by full depth of resilient portion of protective surfacing. 

2. Protective Surfacing Depth:  As indicated on drawings. 
3. Provide supports as required to mount equipment at proper height above finish and sub-

grades to allow installation of sufficient depth of protective surfacing; portion of support 
below top of surfacing must conform to specified requirements for equipment. 

4. Paint portion of support that is intended to be installed below top surface of protective 
surfacing a different color, or mark in other permanent way, so that installers and 
maintainers of protective surfacing can easily determine whether sufficient depth has been 
installed. 

C. Provide permanent label for each equipment item stating age group that equipment was designed 
for, manufacturer identification, and warning labels in accordance with ASTM F1487. 

D. Conform to ASTM F1487 and CPSC Pub. No. 325; provide equipment conforming to specific 
requirements for relevant age group(s). 

E. Provide components having factory-drilled holes; do not use components with extra holes that will 
not be filled by hardware or covered by other components. 

2.3 MATERIALS:   

A. All materials shall be structurally sound and suitable for safe play. Durability shall be ensured on 
all steel parts by the use of time-tested coatings such as zinc plating, galvanizing, ProShield® 
finish, TenderTuff™ coating, etc. Colors shall be specified. 

B. Fasteners: Primary fasteners shall be socketed and pinned tamperproof in design, stainless-steel 
(SST) per ASTM F 879 unless otherwise indicated (see specific product 
installation/specifications). All primary fasteners shall include a locking patch type material that 

https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20F1487
https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20F1487
https://www.cpsc.gov/
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will meet the minimum torque requirements of IFI-125. Manufacturer to provide special tools for 
pinned tamperproof fasteners. 

C. Decks: All decks shall be of modular design and have 5/16" diameter holes on the standing 
surface. There shall be minimum of (4) slots in each face to accommodate face mounting of 
components. Decks shall be manufactured from a single piece of low carbon 12 GA (.105") sheet 
steel conforming to ASTM specification A-1011. The sheet shall be perforated with a return flange 
on the perimeter to provide the reinforcement necessary to ensure structural integrity. There shall 
be no unsupported area larger than 3.5 square feet. The unit shall then be TenderTuff-coated 
brown or gray only. Decks shall be designed so that all sides are flush with the outside edge of 
the supporting posts. 

D. Rotationally Molded Polyethylene Parts: These parts shall be molded using prime compounded 
linear low-density polyethylene with a tensile strength of 2500 psi per ASTM D638 and with color 
and UV-stabilizing additives. Wall thickness varies by product from .187" (3/16") to  
.312" (5/16"). Eleven standard colors available.  

E. Permalene® Parts: These parts shall be manufactured from 3/4" high-density polyethylene that 
has been specially formulated for optimum UV stability and color retention. Products shall meet or 
exceed density of .960 G/cc per ASTM D1505, tensile strength of 2400 PSI per ASTM D638. Five 
standard solid colors are available. Some Permalene® parts are available in a two-color product 
with (2) .100" thick exterior layers over a .550" interior core of black.  Ten standard two-color 
options available.  

F. Recycled Permalene® Parts: These parts shall be manufactured from 3/4" high-density 
polyethylene that has been specially formulated for optimum UV stability and color retention. 
Products shall meet or exceed density of .960 G/cc per ASTM D1505, tensile strength of 2400 
PSI per ASTM D638. Available in a three-layer product with (2) .100" thick colored exterior layers 
over a .550" thick 100% recycled Black interior core. Eleven standard color options available.  

G. Hardware Packages: All shipments shall include individual component-specific hardware 
packages. Each hardware package shall be labeled with the part number, description, a 
component diagram showing the appropriate component, package weight, a bar code linking the 
hardware package to the job number, assembler's name, date and time the package was 
assembled, work center number, and work order number. 

H. Installation Documentation:  All shipments shall include a notebook or packet of order-specific, 
step-by-step instructions for assembly of each component, including equipment assembly 
diagrams, estimated hours for assembly, footing dimensions, concrete quantity for direct bury 
components, fall height information, area required information and detailed material 
specifications. 

2.4 COMPONENTS 

A. See attached equipment list provided by BCI Burke Company LLC. 

PART 3 - EXECUTION 

3.1 VERIFICATION OF CONDITIONS 

A. Verify that playground equipment footings have been installed in proper locations and at proper 
elevations. 
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B. Verify location of underground utilities and facilities in playground area; damage to underground 
utilities and facilities will be repaired at Contractor's expense. 

3.2 EXAMINATION 

A. Examine the area and conditions of the site. Verify safety zones of all equipment before setting 
posts in concrete footing. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.3 PREPARATION 

A. Stake location of playground elements, including Use Zone perimeters, perimeter of protective 
surfacing, access and egress points, hard surfaces, walls, fences, and structures, and planting 
locations. 

B. Stake layout of entire Use Zone perimeter before starting any work and before subbase under 
resilient surfacing is laid. 

1. Verify that Use Zone perimeters do not overlap hard surfaces, whether currently installed 
or not. 

2. Verify that Use Zones are free of obstructions that would extend into resilient portion of 
protective surfacing. 

3. If conflicts or obstructions exist, notify Owner. 
4. Do not proceed until revised drawings have been provided, showing corrected layout, and 

obstructions have been removed. 

3.4 INSTALLATION: 

A. Coordinate work with preparation for and installation of protective surfacing specified in Section 
32 18 00; install protective surfacing after playground equipment installation. 

B. Install concrete footings with top surface a minimum of 1/2 inch below required subgrade 
elevation. 

C. Install in accordance with CPSC Pub. No. 325, ASTM F1487, manufacturer's instructions, and 
requirements of authorities having jurisdiction (AHJ). 

D. Anchor equipment securely below bottom elevation of resilient surfacing layer. 

E. Install without sharp points, edges or protrusions, entanglement hazards, pinch, crush, or shear 
points. 

F. Do not modify play events on site without written approval of manufacturer. 

G. Install required signage if not factory-installed. 

3.5 FIELD QUALITY CONTROL 

A. Obtain the services of the equipment manufacturer's field representative to review the finished 
installation for compliance with specified requirements and with design criteria; submit report of 
field review and make any/all required corrections before opening playground for public use. 

https://www.cpsc.gov/
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B. Repair or replace rejected work until compliance is achieved. 

3.6 CLEANING 

A. Restore adjacent existing areas that have been damaged from the construction. 

B. Clean playground equipment of construction materials, dirt, stains, filings, and blemishes due to 
shipment or installation; clean in accordance with manufacturer's instructions, using cleaning 
agents as recommended by manufacturer. 

C. Clean playground area of excess construction materials, debris, and waste. 

D. Remove excess and waste material and dispose of off-site in accordance with requirements of 
authorities having jurisdiction. 

3.7 PROTECTION 

A. Protect installed products until Date of Preliminary Acceptance. 

B. Replace damaged products before Date of Preliminary Acceptance. 

END OF SECTION 11 68 00 
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JAMES PARK PLAYGROUND

Dodge Avenue and Mulford Street | Evanston, IL 60202

March 3, 2026

Kenon Boehm
City of Evanston

909 Davis St
Evanston, IL 60201

Dear Kenon Boehm:

Play Illinois, LLC is delighted to provide City of Evanston with this playground equipment proposal.

This  design  was  developed  with  your  specific  needs  in  mind,  and  we  look  forward  to  discussing  this  project
further with you to ensure your complete satisfaction. Play Illinois,  LLC is confident that this proposal will  satisfy
City of Evanston’s functional, environmental, and safety requirements -- and most importantly -- bring joy and
excitement to the children and families directly benefiting from your new playground.

You have our personal commitment to support this project and your organization in every manner possible, and
we  look  forward  to  developing  a  long-standing  relationship  with  City  of  Evanston.  We  appreciate  your
consideration and value this opportunity to earn your business.

Sincerely,

Colin MacLean
Sales Representative

Play Illinois, LLC
310 N Grant Street
Westmont, IL 60559
www.playil.com
www.bciburke.com

Phone: 844-222-9990
Fax: -
Email: colin@playil.com

Proposal 129-204494-10 | 3/3/2026

www.playil.com
https://www.bciburke.com
mailto:colin@playil.com
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PLEASE NOTE: ALTHOUGH ALL ATTEMPS HAVE BEEN
MADE TO PROVIDE AN ACCURATE SITE IT MAY NOT TRULY
REPRESENT THE AREA WHERE THIS PLAYGROUND
LAYOUT IS TO BE PLACED. UNLESS OTHERWISE NOTED
THE PLAY AREA IS ASSUMED TO BE LEVEL.

AREA: 5,615 SF
PERIMETER: 398 LF

FITNESS AREA: 2,095 SF
PERIMETER: 176 LF
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OVERALL BOUNDING OF USE ZONES
Area:
Perimeter:

STRUCTURE SIZE:
POST SIZE(S):

**The space
requirements shown
here are to ASTM
standards. Requirements
for other standards may
be different.
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100' 1"x122' 10"
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ACCESSIBLE

EVENTS

GROUND
EVENTS

TYPES OF
GROUND EVENTS

PLAYGROUND ACCESSIBILITY (Provided/Required)

8 / 421 / 87 / 615 / 623 / 1244

The use and layout of play
components identified in this plan
conform to the CPSC guildelines.
U.S. CPSC recommends the
separation of age groups in
playground layouts.

Warning: Accessible safety surfacing material is required beneath and around this equipment that is compliant with ASTM, CPSC, and ADAAG requirements.
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