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CITY OF EVANSTON
NOTICE TO BIDDERS

The City’s Purchasing Office will receive bids until 2:00 P.M. local time, Tuesday, June
23, 2026, and will be publicly read virtually via Google Meets at 2:15 P.M. Interested
parties can use the following link: meet.google.com/erk-viyw-pza or join by phone 617-
675-4444 PIN: 491 020 418 0044# to access the virtual bid opening. Responses will only
be accepted electronically via E-bidding through DemandStar (www.demandstar.com).
Although registration is required, vendors can download solicitations and upload
responses for free. Bids shall cover the following:

2026 Playground Improvements

Bid Number: 26-30

Work on this project includes: Playground replacement, general paving, and amenity
updates at three City of Evanston Parks: Burnham Shores (1251 Lake Shore Boulevard),
Eggleston Park (2100 Payne Street), and Snyder Tot-Lot(745 Judson Avenue).

The above item shall conform to the Invitation for Bids on file in the Purchasing Office.
Parties interested in submitting a bid should contact the Purchasing Office to receive a
copy of the bid or see the City’s website at:
www.cityofevanston.org/business/bids proposals.php or DemandStar at:
www.demandstar.com.

The City of Evanston (the City) in accordance with the laws of the State of lllinois, hereby
notifies all Bidders that it will affirmatively ensure that the contract(s) entered into pursuant
to this Notice will be awarded to the successful Bidders without discrimination on the
ground of race, color, religion, sex, age, sexual orientation, marital status, disability,
familial status or national origin. The State of lllinois requires, under Public Works
contracts, that the general prevailing rate of wages in this locality be paid for each craft
or type of worker hereunder. This requirement is in accordance with the Prevailing Wage
Act (820 ILCS 130) as amended. The City of Evanston reserves the right to reject any or
all submittals or to accept the submittal(s) deemed most advantageous to the City.

The Evanston City Council also reserves the right to award the contract to an Evanston
firm if that firm's bid is within 5% of the low bid.

Each Bidder shall be required to submit with their bid a disclosure of ownership interest
statement form in accordance with the provisions of City Code Section 1-18-1 et seq.
Failure to submit such information will result in the disqualification of such bid.

Tammi Nunez
Purchasing Manager
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INSTRUCTIONS TO BIDDERS/REQUIREMENTS FOR BIDDING
(CONTRACTS OVER $25,000)

1.  ONLINE NOTIFICATION OF SOLICITATIONS

The City is utilizing Demandstar.com (www.demandstar.com) for online
notification purposes only for sealed bids when it is anticipated that the amount
of the resulting contract will be in excess of its formal bid limit of $25,000, such
as this requirement. Interested Bidders are required to submit a sealed bid to the
City by the date/time indicated for this requirement on the forms provided by the
City.

2. SUBMISSION OF BIDS

A. The City of Evanston will no longer accept hard copy paper submittals for any
solicitation. Responses will only be accepted electronically via E-bidding through
DemandStar (WWW.DEMANDSTAR.COM). Although registration is required,
vendors can download solicitations and upload bid responses for free. Please
refer to the attached DemandStar E-bidding documents.

B. ANY BIDS RECEIVED AFTER THE TIME AND DATE SPECIFIED FOR THE
RECEIPT OF BIDS WILL NOT BE ACCEPTED. ltis the sole responsibility of the
Bidder to ensure that his or her bid is delivered by the stated bid opening time.
THE CITY IS NOT RESPONSIBLE FOR INCOMPLETE UPLOADED
SUBMITTALS.

C. Bids will be opened on the date and time stated.
D. Any Bidder may withdraw his or her bid by letter or with proper identification by
personally securing his or her bid at any time prior to the stated bid opening time.

No telephone request for withdrawal of bids will be honored.

3. PREPARATION OF BIDS

The Bidder must prepare the bid on the attached bid forms. Unless otherwise
stated, all blank spaces on the bid form or pages must be filled in. Either a unit
price, lump sum price, or a "no-bid", as the case may be, must be stated for each
and every item and must be either typed in or written in ink.

4. SIGNING OF BIDS

A. Bids which are signed for a partnership should be signed in the firm’s name by
all partners or in the firm’s name by Attorney-in-Fact. If signed by Attorney-in-
Fact, there should be attached to the bid a Power of Attorney evidencing authority
to sign the bid, dated the same date as the bid and executed by all partners of
the firm.

B. Bids which are signed for a corporation should have the correct corporate name
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thereon and signature of an authorized officer of the corporation manually written
below the corporate name following words "By: “ " title of office held by the
person signing for corporation, which shall appear below signature of an officer.

C. Bids which are signed by an individual doing business under a fictitious name
should be signed in the name of the individual "doing business as. ?

D. The name of each person signing the bid shall be typed or printed below his or
her signature.

5. CONSIDERATION OF BIDS

The Purchasing Specialist shall represent and act for the City in all matters
pertaining to this bid and the contract in conjunction therewith.

6. WITHDRAWAL OF BIDS

Bidders may withdraw or cancel their bids at any time prior to the advertised bid
opening time. After the bid opening time, no bid shall be withdrawn or canceled
for a period of sixty (60) calendar days. When contract approval is required by
another agency, such as the Federal Government or the State of lllinois, no bid
shall be withdrawn or canceled for a period of ninety (90) calendar days.

7. ERRORS IN BIDS

Bidders are cautioned to verify their bids before submission. Negligence on the
part of the respondent in preparing the bid confers no right for withdrawal or
modification of the bid after it has been opened. In case of error in the extension
of prices in the bid, unit prices will govern.

8. ADDENDA

A. Any and all changes to the specifications/plans are valid only if they are included
by written addendum to all Bidders. Each Bidder must acknowledge receipt of
any addenda by indicating on the Bid form. Each Bidder, by acknowledging
receipt of any addenda, is responsible for the contents of the addenda and any
changes to the bid therein. Failure to acknowledge any addenda may cause the
bid to be rejected.

B. Addenda information is available over the internet at: City of Evanston Notices to
Bidders or www.demandstar.com, or by contacting the Purchasing Office.

9. RESERVED RIGHTS

The City of Evanston reserves the right at any time and for any reason to cancel
his or her solicitation, to accept or reject any or all bids or any portion thereof, or
to accept an alternate response. The City reserves the right to waive any
immaterial defect in any response. The City may seek clarification from any
respondent at any time, and failure to respond within a reasonable time period,
or as otherwise directed, will be cause for rejection.

INSTRUCTIONS TO BIDDERS


https://www.cityofevanston.org/business/bids-proposals
https://www.cityofevanston.org/business/bids-proposals
https://www.demandstar.com/

10. AWARD

It is the intent of the City to award a contract to the lowest responsible Bidder
meeting specifications. The City reserves the right to determine the lowest
responsible Bidder on the basis of an individual item, groups of items, or in any
way determined to be in the best interest of the City. Award will be based on the
following factors (where applicable): (a) adherence to all conditions and
requirements of the bid specifications; (b) price; (c) qualifications of the Bidder,
including past performance, financial responsibility, general reputation,
experience, service capabilities, and facilities; (d) delivery or completion date; (e)
product appearance, workmanship, finish, taste, feel, overall quality, and results
of product testing; (f) maintenance costs and warranty provisions; and (g)
repurchase or residual value.

11.  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

Bidder’s shall promptly notify the City of any ambiguity, inconsistency, or error
that they discover upon examination of the bidding documents. Interpretations,
corrections, and changes will be made by addendum. Each Bidder shall
ascertain prior to submitting a bid that all addenda have been received and are
acknowledged in the bid.

12. INCONSISTENCIES AND OMISSIONS

These specifications and the accompanying plans, if any, are intended to include
all information necessary for the work contemplated. If, by inadvertence or
otherwise, the plans or specifications omit some information necessary for that
purpose, the contractor shall, nevertheless, be required to perform such work at
no additional cost to the City so that the project may be completed according to
the true intent and purpose of the plans and specifications.

13. CONDITIONS

Bidders are advised to become familiar with all conditions, instructions, and
specifications governing his or her bid. Once the award has been made, failure
to have read all the conditions, instructions and specifications of this contract
shall not permit the Bidder to amend contract or to request additional
compensation.

14.  VERIFICATIONS OF DATA

A. ltis understood and agreed that the unit quantities given in these specifications
are approximate only, and the contractor shall verify these quantities before
bidding as no claim shall be made against the City on, or account of, any excess
or deficiency in the same.

B. The contractor shall have visited the premises and determined for itself, by actual
observation, boring, test holes, or other means, the nature of all soil and water
conditions (both above and below ground in the line of work) that may be
encountered in all construction work under this contract. The cost of all such
inspection, borings, etc. shall be borne by the contractor, and no allowance will
be made for the failure of the contractor to estimate correctly the difficulties
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attending the execution of the work.

15. SPECIFICATIONS

Reference to brand names and numbers is meant to be descriptive, not
restrictive, unless otherwise specified. Bids on equivalent items will be
considered, provided the Bidder clearly states exactly what is proposed to be
furnished, including complete specifications. Unless the Bidder specifies
otherwise, it is understood the Bidder is offering a referenced brand item as
specified or is bidding as specified when no brand is referenced, and does not
propose to furnish an “equal.” The City reserves the right to determine whether
a substitute offer is equivalent to, and meets the standard of quality indicated by
the brand name and number.

16. SAMPLES

When samples of items are called for by the specifications, samples must be
furnished free of expense, and if not destroyed in the evaluation process will be
returned at the Bidder’'s expense upon request. Request for the return of samples
must accompany the sample and must include a UPS/Fed-Ex Pickup Slip,
postage, or other acceptable mode of return. Individual samples must be labeled
with Bidder's name, invitation number, item reference, manufacturer’'s brand
name and number.

17. REGULATORY COMPLIANCE

Each Bidder represents and warrants that the goods or services furnished
hereunder (including all labels, packages and containers for said goods) comply
with all applicable standards, rules and regulations in effect under the
requirements of all Federal, State, and local laws, rules and regulations as
applicable, including the Occupational Safety and Health Act as amended, with
respect to design, construction, manufacture, or use for their intended purpose
of said goods or services. Each Bidder must furnish a “Material Safety Data
Sheet” in compliance with the lllinois Toxic Substances Disclosure to Employees
Act when required.

18. PRICING

The price quoted for each item is the full purchase price, including delivery to
destination, and includes all transportation and handling charges, materials or
service costs, patent royalties, and all other overhead charges of every kind and
nature. Unless otherwise specified, prices shall remain firm for the contract
period.

19. DISCOUNTS

Prices quoted must be net after deducting all trade and quantity discounts.
Where cash discounts for prompt payment are offered, the discount period shall
begin with the date of receipt of a correct invoice or receipt or final acceptance of
goods, whichever is later.
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20. INSPECTION

Materials or equipment purchased are subject to inspection and approval at the
City’s destination. The City reserves the right to reject and refuse acceptance of
items which are not in accordance with the instructions, specifications, drawings
or data of Seller’s warranty (express or implied). Rejected materials or equipment
shall be removed by, or at the expense of, the Seller promptly after rejection.

21. BIDS AND PLAN DEPOSITS

A. When required on the cover sheet, all bids shall be accompanied by a bid
deposit in the amount specified. Bid deposits shall be in the form of cash, a
certified check, or cashier's check drawn on a responsible bank doing business
in the United States and shall be made payable to the City of Evanston. Bid
Bonds are also acceptable. All bids not accompanied by a bid deposit, when
required, will be rejected.

B. The City will return the bid deposits of all but the 3 lowest qualified Bidders,
whose deposit will be held until contract award or at the expiration of the sixty-
day or ninety-day period for bid award.

C. The bid deposit of the successful Bidder will be retained until contract
documents have been executed and the Contractor has submitted all the
required information. Failure to comply with the terms of this specification may
be cause for forfeiture of said deposit.

D. When required, plan deposits will be refunded should the plans be returned in
good condition within 10 days of the bid opening.

22. DISPUTES

Any dispute concerning a question of fact arising under this bid shall be decided
by the Purchasing Specialist, who shall issue a written decision to the Bidder.
The decision of the Purchasing Specialist shall be final and binding.

23. CATALOGS

Each Bidder shall submit, when requested by the Purchasing Specialist, catalogs,
descriptive literature, and detailed drawings, fully detailing features, designs,
construction, appointments, finishes and the like not covered in the specifications,
necessary to fully describe the material or work proposed to be furnished.

24.  TAXES

A. Federal Excise Tax does not apply to materials purchased by the City of
Evanston by virtue of Exemption Certificate No. A-208762, lllinois Retailers'
Occupation Tax, Use Tax, and Municipal Retailers' Occupation Tax do not
apply to materials or services purchased by the City of Evanston by virtue of
Statute.

B. The City of Evanston is exempt from lllinois Sales Tax by virtue of Exemption
Identification number E9998-1750.

C. The City’s federal tax ID number is 36-6005870.
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25. PERMITS & FEES

All Bidders awarded a contract must secure and pay for any licenses required by
the City of Evanston. Necessary building permits will be required, but all permit
fees will be waived and moneys for same must not be included in any bid.

26. ROYALTIES & PATENTS

Seller must pay all royalties and license fees. Seller must defend all suits or
claims for infringement of any patent, copyright or trademark rights, and must
hold the City harmless from loss on account thereof.

27. LOCAL PREFERENCE POLICY

The Evanston City Council reserves the right to award the contract to an
Evanston firm if the firm’s bid is within five (5%) percent of the low bid of a non-
Evanston firm.

28. RESPONSIBLE BIDDER POLICY

All contractors must follow the requirements of Ordinance 1-O-26, the City’s
Responsible Bidder Ordinance. Ordinance 1-0O-26 is attached hereto for
reference. The following items are required of all contractors:

e Local Employment Program (LEP): Contractors must ensure that at
least 15% of total on-site work hours are performed by Evanston
residents and that at least one Evanston resident is hired. These
obligations apply across all tiers of subcontractors and must be
documented.

e Apprenticeship Training Program: Bidders shall submit evidence of
enrollment in a U.S. Department of Labor registered Apprenticeship
Training Program for each construction craft performed. These
programs must have graduated at least five apprentices in each of the
last five years.

e Minimum Performance Threshold: Named bidder must directly
perform at least 25% of project services. Affiliates or subsidiaries do
not count toward this percentage.

e Commercially Useful Function: All contractors and subcontractors
must actively manage and perform contract work. Excessive
subcontracting or pass-through participation may result in
disqualification.

e Subcontractor Disclosure: Submit the name, address, and
documentation for all subcontractors with bid. Each subcontractor must
comply with all requirements set forth in this template.

29. POWER OF ATTORNEY

An Attorney-In-Fact, who signs any and all of the bond or contract bonds
submitted with this bid, must file with each bond a certified and effectively dated
copy of their Power of Attorney. These dates should be the same or after the
date of the contract.
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30. WARRANTY

A. The contractor warrants that all goods and services furnished to the City shall be
in accordance with specifications and free from any defects of workmanship and
materials: that goods furnished to the City shall be merchantable and fit for the
City's described purposes, and that no governmental law, regulation, order, or
rule has been violated in the manufacture or sale of such goods.

B. The contractor warrants all equipment furnished to be in acceptable condition,
and to operate satisfactorily for a period of one (1) year from delivery of, or the
completion of installation, whichever is latest, unless stated otherwise in the
specifications, and that if a defect in workmanship and/or quality of materials are
evidenced in this period, the Seller shall remit full credit, replace, or repair at City's
discretion immediately, such equipment and/or parts that are defective at no
additional cost to the City.

C. The contractor warrants to the City that each item furnished hereunder, and any
component part thereof, will be new and in conformity with the specifications in
all respects, unless otherwise specified, and is of the best quality of its respective
kind, free from faulty workmanship, materials, or design, and installed sufficiently
to fulfill any operating conditions specified by the City.

D. The contractor shall repair or replace any item or component part thereof found
not to be in conformity with this paragraph provided the City notified the Seller of
such nonconformity within one (1) year after initial use or within eighteen (18)
months after delivery, whichever occurs first. In the event Seller fails to proceed
diligently to so replace or repair within a reasonable time after receipt of such
notice, the City may undertake or complete such replacement or repair for Seller's
account, and the seller will be responsible for any additional costs. Acceptance
shall not relieve the seller of its responsibility.

31.  INCURRED COSTS

The City will not be liable for any costs incurred by Bidders in replying to this
invitation for bids.

32. VARIANCES

Each Bidder must state or list by reference any variations to specifications, terms
and/or conditions set forth herein with its bid.

33. INDEMNIFICATION

A. The awarded Bidder/Contractor shall defend, indemnify and hold harmless the
City and its officers, elected and appointed officials, agents, and employees from
any and all liability, losses, or damages as a result of claims, demands, suits,
actions, or proceedings of any kind or nature, including but not limited to costs,
and fees, including attorney’s fees, judgments or settlements, resulting from or
arising out of any negligent or willful act or omission on the part of the Contractor
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or Contractor’s sub-contractors, employees, agents or sub-contractors during the
performance of this Agreement. Such indemnification shall not be limited by
reason of the enumeration of any insurance coverage herein provided. This
provision shall survive completion, expiration, or termination of this Agreement.

Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own
agents, attorneys, and experts, any claims, actions or suits brought against them.
The Contractor shall be liable for the reasonable costs, fees, and expenses
incurred in the defense of any such claims, actions, or suits. Nothing herein shall
be construed as a limitation or waiver of defenses available to the City and
employees and agents, including but not limited to the lllinois Local Governmental
and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq.

At the City Corporation Counsel’s option, Contractor must defend all suits brought
upon all such Losses and must pay all costs and expenses incidental to them, but
the City has the right, at its option, to participate, at its own cost, in the defense
of any suit, without relieving Contractor of any of its obligations under this
Agreement. Any settlement of any claim or suit related to this Project by
Contractor must be made only with the prior written consent of the City
Corporation Counsel, if the settlement requires any action on the part of the City.

. To the extent permissible by law, Contractor waives any limits to the amount of its

obligations to indemnify, defend, or contribute to any sums due under any Losses,
including any claim by any employee of Contractor that may be subject to the
lllinois Compensation Act, 820 ILCS 305/1 et seq. or any other related law or
judicial decision, including but not limited to, Kotecki v. Cyclops Welding
Corporation, 146 lll. 2d 155 (1991). The City, however, does not waive any
limitations it may have on its liability under the lllinois Workers Compensation Act,
the lllinois Pension Code or any other statute.

The Contractor shall be responsible for any losses and costs to repair or remedy
work performed under this Agreement resulting from or arising out of any act or
omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the
Contractor of the responsibility for subsequent correction of any such error,
omissions and/or negligent acts or of its liability for loss or damage resulting
therefrom.

All provisions of this Section 32 shall survive completion, expiration, or
termination of this Agreement.

34. DEFAULT

Time is of the essence as to the awarded contract and, of delivery or acceptable
items or rending of services is not completed by the time promised, the City
reserves the right, without liability, in addition to its other rights and remedies, to
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terminate the contract by notice effective when received by Seller, as to stated
items not yet shipped or services not yet rendered and to purchase substitute
items or services elsewhere and charge the Seller with all losses incurred. The
City shall be entitled to recover its attorney’s fees and expenses in any successful
action by the City to enforce this contract.

35. GOVERNING LAW

This contract shall be governed by and construed according to the laws of the
State of lllinois. In the event of litigation, the venue will be Cook County, lllinois.

36. EQUAL EMPLOYMENT OPPORTUNITY

A. In the event of the contractor's noncompliance with any provision of the lllinois
Human Rights Act or Section 1-12-5 of the Evanston City Code, the contractor
may be declared non-responsible and therefore ineligible for future contracts or
sub-contracts with the City of Evanston, and the contract may be canceled or
voided in whole or in part, and such other sanctions or penalties may be imposed
or remedies invoked as provided by Statute or regulation.

B. During the performance of this contract, the contractor agrees as follows:

1. That it will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, national origin or
ancestry, or age or physical or mental handicap that does not impair ability
to work, and further that it will examine all job classifications to determine if
minority persons or women are underutilized and will take appropriate
affirmative action to rectify any such underutilization. Contractor shall
comply with all requirements of City of Evanston Code Section 1-12-5.

2. That, in all solicitations or advertisements for employees placed by it or on
its behalf, it will state that all applicants will be afforded equal
opportunity without discrimination because of race, color, religion, sex,
national origin or ancestry.

3. That, if it hires additional employees in order to perform this contract, or any
portion hereof, it will determine that availability (in accordance with the Fair
Employment Commission's Rules and Regulations for Public Contracts) of
minorities and women in the area(s) from which it may reasonably recruit
and it will hire for each job classification for which employees are hired in
such a way that minorities and women are not underutilized.

4. Thatit will send to each labor organization or representative of workers with
which it has or is bound by a collective bargaining or other agreement or
understanding, a notice advising such labor organization or representative
of the contractor's obligations under the lllinois Fair Employment Practices
Act and the Fair Employment Practices Commission's Rules and
Regulations for Public Contracts. If any such labor organization or
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representative fails or refuses to cooperate with the contractor in its efforts
to comply with such Act and Rules and Regulations, the contractor will
promptly so notify the lllinois Fair Employment Practices Commission and
the contracting agency and will recruit employees from other sources when
necessary to fulfill its obligations hereunder.

5. That it will submit reports as required by the lllinois Fair Employment
Practices Commission's Rules and Regulations for Public Contracts, furnish
all relevant information as may from time to time be requested by the Fair
Employment Practices Commission or the contracting agency, and in all
respects comply with the lllinois Fair Employment Practices Commission's
Rules and regulations for Public Contracts.

6. That it will permit access to all relevant books, records, accounts and work
sites by personnel of the contracting agency, the City Manager, the
Commission and the lllinois Fair Employment Practices Commission for
purposes of investigation to ascertain compliance with the lllinois Fair
Employment Practices Act and the Fair Employment Practices Act and the
Fair Employment Practices Commission's Rules and Regulations for Public
Contract.

7. That it will include verbatim or by reference the provisions of subsections
(A) through (G) of this clause in every performance sub-contract as defined
in Section 2.10(b) of the Fair Employment Practices Commission's Rules
and Regulations for Public Contracts so that such provisions will be binding
upon every such sub-contractor; and that it will also include the provisions
of subsections (A), (E), (F), and (G) in every supply sub-contract as defined
in Section 2.10(a) of the Fair Employment Practices Commission's Rules
and Regulations for Public Contracts so that such provisions will be binding
upon every such sub-contractor. In the same manner as with other
provisions of this contract, the contractor will be liable for compliance with
applicable provisions of this clause by all its sub-contractors; and further it
will promptly notify the contracting agency and the lllinois Fair Employment
Practices Commission in the event any sub-contractor fails or refuses to
comply therewith. In addition, no contractor will utilize any sub-contractor
declared by the Fair Employment Practices Commission to be non-
responsible and therefore ineligible for contracts or sub-contracts with the
State of Illinois or any of its political subdivisions or municipal corporations.

37. M/W/D/EBE GOAL

The City of Evanston has a goal of awarding 25% of its contracts to Minority-
Owned, Women-Owned, Disadvantaged Enterprise, and Evanston-based
businesses (M/W/D/EBEs). All Bidders must state the proposed involvement of
M/W/D/EBEs in completing a portion of the services required by the City by
completing the attached M/W/D/EBE forms.  Any questions regarding
M/W/D/EBE compliance should be submitted in writing to Tammi Nunez,
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Purchasing Manager at tnunez@cityofevanston.org.

38. LOCAL EMPLOYMENT PROGRAM REQUIREMENTS

In an effort to increase hiring of economically disadvantaged Evanston residents
on certain City construction projects, the contractor shall comply with the
provisions of the City of Evanston’s Local Employment Program Ordinance (LEP)
set forth in Section 1-17-1 (C) of the Evanston City Code. The intent of the LEP
is to have Evanston residents employed at the construction site as laborers,
apprentices, and journeymen in such trades as electrical, HVAC, carpenters,
masonry, concrete finishers, truck drivers, and other construction occupations
necessary for the project. Any questions regarding LEP compliance should be
submitted in writing to Jessica Cooper, the Workforce Development Coordinator
at jcooper@cityofevanston.org or Tammi Nunez, Purchasing Manager at
tnunez@cityofevanston.org.

NOTE: CITY OF EVANSTON ORDINANCE 60-0-14 AMENDMENT LOCAL
EMPLOYMENT PROGRAM (LEP) available on the city website at:
Ordinance 60-0-14 Amendment LEP

39. BIDDER SUBMITAL REQUIREMENTS FOR RESPONSIBLE BIDDER
ORDINANCE
Documentation or Description
Certification
OSHA Certification 10-hour or greater OSHA safety card copies for all
employees on-site
Prevailing Wage | Statement confirming 5-year compliance with the lllinois
Compliance Prevailing Wage Act
Substance Abuse | Copy of written program per 820 ILCS 265/1
Program
Workers’ Active policy and classification documentation

Compensation Policy

Ul Act Registration

IDES current registration

Corporate Status

lllinois Secretary of State Business Services record

Tax and
Disclosures

Legal

List of liens, judgments, or violations from the last 5
years

Business Licenses

Copies of all relevant licenses with current status

Statement of Similar

Last 5 years’ public works projects with references

Projects

Performance History Public body contracts completed in the last 3 years
Subcontractor Full documentation for each subcontractor
Information

Sam.gov ID Number

ID Number to be used on projects with State or Federal
Funding

If applicable, compliance documentation under:
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e Davis-Bacon and Related Acts
e Employee Certification Act
e 720 ILCS 5/33-11 Anti-Bid Rigging Certification

Additional contractor responsibilities include:

e Submission of certified payrolls within five (5) working days of each pay
period end

e |dentification of all employees by name, address, craft, status, and hire
date
Documentation that all employees are properly classified and licensed
Notification within two (2) business days of any resident employee
resignations or terminations

e Replacement of Evanston resident employees within five (5) business days
to avoid penalties

e Provision of required documentation prior to any subcontractor
commencing work

Failure to meet these requirements may result in penalties of up to 1% of the
approved project price and may jeopardize future eligibility for City contracts.

40. QUESTIONS

All questions related to this bid document should be submitted in writing to Tammi
Nunez, Purchasing Manager at thunez@cityofevanston.org with a copy to Kenon
Boehm, at kboehm@cityofevanston.org. Only inquiries received a minimum of
seven (7) working days prior to the date set for the opening of bids, will be given
any consideration.

41. COORDINATION OF EXISTING SITE WITH DRAWINGS

A. Before submitting a bid, bidders shall carefully examine the drawings and
specifications, visit the site, and fully inform themselves as to all conditions and
limitations.

B. Should a bidder find discrepancies in, or omissions from the drawings or
specifications, or should be in doubt as to their meaning, the bidder should at
once notify the Purchasing Specialist, who will issue necessary instructions to all
bidders in the form of an addendum.

42. AFFIRMATIVE ACTION IN SUB-CONTRACTING (EXCERPT FROM
RESOLUTION 59-R-73)

“Contractor agrees that he shall actively solicit bids for the sub-contracting of
goods or services from qualified minority businesses. At the request of the City,
Contractor shall furnish evidence of his compliance with this requirement of
minority solicitation. Contractor further agrees to consider the grant of sub-
contracts to said minority bidders on the basis of substantially equal bids in the
light most favorable to said minority businesses. Contractor further affirms that
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in obtaining his performance and bid bonds, he will seek out and use companies
who have records of, and/or who will make commitments to, the bonding of
minority contractors on a rate basis comparable to their bonding of similar non-
minority contractors. The contractor may be required to submit this evidence as
part of the bid or subsequent to it.”

43. COMPLIANCE WITH LAWS

A. The bidder shall at all times observe and comply with all laws, ordinances, and
regulations of the Federal, State, Local, and City Governments, which may in any
manner affect the preparation of bids or the performance of the contract.

44. QUALIFICATION OF BIDDERS

A. All bidders must be qualified in accordance with the instructions, procedures, and
methods set forth in this specification.

B. In awarding contract, City may take into consideration, skill, facilities, capacity,
experience, ability, responsibility, previous work, financial standing of bidder,
amount of work being carried on by bidder, quality and efficiency of construction
equipment proposed to be furnished, period of time within which proposed
equipment is furnished and delivered, necessity of prompt and efficient
completion of work herein described. Inability of any bidder to meet the
requirements mentioned above may be cause for rejection of the bid. In addition,
if the project covered by this contract is a minority set-aside project, the
contractor's qualifications as a minority firm will determine the eligibility of the
contractor to bid.

45. COMPETENCY OF BIDDER

A. No bid will be accepted from or contract awarded to any person, firm or
corporation that is in arrears or is in default to the City of Evanston upon any debt
or contract, or that is a defaulter, as surety or otherwise, upon any obligation to
said City, or had failed to perform faithfully any previous contract with the City.

B. The bidder, if requested, must present within forty-eight (48) hours evidence
satisfactory to the Purchasing Manager of performance ability and possession of
necessary facilities, pecuniary resources and adequate insurance to comply with
the terms of these specifications and contract documents.

46. PREFERENCE TO CITIZENS

The Contractor shall abide by the lllinois Preference Act, 30 ILCS 570 et
seq., which stipulates that whenever there is a period of excessive
unemployment in lllinois, defined as any month immediately following two (2)
consecutive months during which the level of unemployment in lllinois exceeds
five percent (5%) as measured by the U.S. Bureau of Labor Statistics in its
monthly publication of employment and unemployment figures, the Contractor
shall employ only lllinois laborers unless otherwise exempted as so stated in the
Act. (“lllinois laborer” means any person who has resided in lllinois for at least
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30 days and intends to become or remain an lllinois resident.) Other laborers
may be used IF lllinois laborers are not available or are incapable of performing
the particular type of work involved, if so certified by the Contractor and approved
by the project engineer.
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GENERAL CONDITIONS

1. BASIS OF AWARD

The City of Evanston reserves the right to award a contract to a responsive and
responsible Bidder(s) who submits the lowest total bid, or to reject any or all bids
and bidding, when in its opinion the best interest of the City will be served by such
action. The City reserves the right to consider the specified alternates in its
evaluation of the bids.

2. BIDS
A. LUMP SUM BID

1. The bidder is to submit a lump sum bid for each bid line on the Bid Form
which includes all costs incidental to performing the specified work. It is
understood and agreed that the unit quantities given in the supporting pages are
approximate only and the bidder shall verify these quantities before bidding as
no claim shall be made against the City on account of any excess or deficiency
in the same.

2. Unit prices given in the supporting pages shall be used by the City and the
Contractor for any subsequent changes in the contract.

3. QUANTITIES

Any quantities shown on the Bid Form are estimated only for bid canvassing
purposes, the City has made a good faith effort to estimate the quantity
requirements for the Contract term. The City reserves the right to increase or
decrease quantities ordered under this contract.

4, CONTRACT TERM

Bidder must fully complete the work within the period specified herein after award
of the contract by the City.

5. NOTICE TO PROCEED/ PURCHASE ORDER/ CONTRACT

A. The City issued Purchase Order serves as the City official Notice to Proceed. No
work will be allowed prior to Contractor receipt of the City issued Purchase Order.

B. Upon approval of the required bonds and insurance documents, the City will issue
a Purchase Order to the Contractor for the contract amount. All Applications for
Payment must reference the Purchase Order number.

C. When it is necessary to issue a Change Order that increases/decreases the
contract amount, a Change Order form will be issued and a modified Purchase
Order will be issued reflecting the revised contract amount.

D. When itis necessary to issue a Change Order that only increases/decreases the
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contract period, only a Change Order form will be issued, establishing the revised
contract period.

E. Upon Award, the contractor shall execute the Contractor Services Agreement.

6. PAYMENT

A. Progress payments will be made in accordance with “Applications for Payment”
and “Project Closeout” sections of the specifications, before 50% completion,
less a 10% retainage for each payment; at or after 50% completion, less a 5%
retainage for each payment, which will be held until final acceptance of the work
by the City. Certification of each Application for Payment will be made by the
City’s representative.

B. All payments will be made in accordance with the lllinois Local Government
Prompt Payment Act.

7. DECISIONS TO WITHHOLD CERTIFICATION FOR PAYMENT

A. The City may not certify payment and may withhold payment in whole or in part,
to the extent reasonably necessary to protect the City, if the quality of the work is
not in accordance with the contract documents. If the City is unable to certify
payment in the amount of the invoice, the City will promptly issue payment for the
amount of the Work completed in accordance with the contract documents. The
City may not certify payment due to any contractor negligence or contract non-
compliance.

a. Defective work not remedied

b. Third-party claims filed or reasonable evidence indicating probable filing of
such claims

c. Failure of Contractor to make payments properly to Sub-contractors for
labor, materials or equipment

d. Reasonable evidence that the work cannot be completed for the unpaid
balance of the Contract Sum

e. Damage to the City or another contractor

f. Reasonable evidence that the work will not be completed within the
Contract period and that the unpaid balance would not be adequate to cover
actual or liquidated damages for the anticipated delay

g. Persistent failure to carry out work in accordance with the Contract
Documents.

8. CHANGES IN WORK

A. The City reserves the right to make changes in the plans and specifications by
altering, adding to, or deducting from the work, without invalidating the contract.
All such changes shall be executed under the conditions of the original contract,
except that any claim for extension of time caused thereby shall be adjusted at
the time of ordering such change.

B. No change shall be made unless a written Change Order and/or modified
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Purchase Order is issued by the City stating that the City has authorized the
change, and no claim for an addition to the contract shall be valid unless so
ordered.

C. If such changes diminish the quantity of work to be done they shall not constitute
a claim for damage or anticipated profits on the work, such increase shall be paid
in one or more of the following ways:

1. by estimate and acceptance in lump sum

2. by unit prices named in the contract’s bid form or subsequently agreed upon

9. DEDUCTION FOR UNCORRECTED WORK

If the City deems it expedient to correct work damaged or not done in accordance
with the contract, the difference in value, together with a fair allowance for
damage shall be deducted from the contract amount due. The value of such
deduction shall be determined by the City.

10. CITY’S RIGHT TO TERMINATE CONTRACT

The City reserves the right, in addition to other rights to termination, to terminate
the contracts in accordance with all provisions of the executed contract.

11. LIENS

A. Neither the final payment nor any part of any retained percentages, shall become
due until the contractor, if required, delivers to the City, a complete release of all
liens arising out of this contract, or receipts in full in lieu thereof and, if required
in either case, an affidavit that so far as it has knowledge or information the
releases and receipts include all the labor and material for which a lien could be
filed. If any lien remains unsatisfied after all payments are made the contractor
shall refund to the City all moneys that the latter may be compelled to pay in
discharging such a lien, including all costs and attorney's fees.

12. SEPARATE CONTRACTS

A. The City reserves the right to let other contracts in connection with this work. The
contractor shall afford other contractors’ reasonable opportunity for the
introduction and storage of their materials and the execution of their work and
shall properly connect and coordinate his or her work with theirs. If any part of
the contractor's work depends on proper execution or results upon the work of
any other contractor, the contractor shall inspect and promptly report to the City
any defects in such work that render it unsuitable for such proper execution and
results. His or her failure to so inspect and report shall constitute an acceptance
of other contractor's work as fit and proper.

B. Toinsure the proper execution of his or her subsequent work, the contractor shall

measure work already in place and shall at once report to the City any
discrepancy between the executed work and the drawings which will affect his or
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her work.

13. PROTECTION & SAFEGUARDS

A. Unless otherwise specified, the contractor, as a part of this contract, shall provide,
erect, and maintain temporary roads, fences, bracing, lights, warning signs,
barricades, etc. necessary for the protection of the construction materials,
adjacent property and the public.

B. The contractor shall contact all utilities which will be affected by its operations
and notify the owners of the utilities of its operations and their limits within forty-
eight (48) hours prior to beginning construction. The contractor shall be
responsible for damage to utilities and shall, at his or her own expense, restore
such property to a condition equal to that which existed before its work, as may
be directed by the owners.

C. The contractor shall protect all work and unused materials of this contract from
any and all damage and shall be solely responsible for the condition of such work
and materials.

14. MATERIAL STORAGE

A. On-site areas may be designated for material/equipment storage. The contractor
will assume all risk and liability associated with the storage of material/equipment
at on-site locations.

15. CLEANING UP

A. The contractor shall at all time keep the premises free from accumulation of waste
material or rubbish caused by its employees or work and at the completion of the
work it shall remove all its rubbish, tools, and surplus materials from the premises,
leaving the area in a neat and workmanlike condition. In case of dispute, the City
may remove the rubbish and charge the cost to the contractor.

B. Contractor recognizes that proper cleanup and removal of construction debris is
an important safety consideration. The Contractor shall be solely responsible for
daily construction site/area cleanup and removal of all construction debris in
accordance with City-approved disposal practices. Contractor shall be solely
responsible for identifying and removing at its expense all hazardous material
and waste which it uses and generates.

16. RESTORATION OF SITE

A. Prior to final payment, contractor shall fully restore all property disturbed or
damaged during the course of this work. This includes, but is not limited to public
property, (walks, curbs, roadways, trees, etc.) private property, and utilities. This
shall also include removal of temporary facilities erected during the course of this
contract and restoration of these areas.

B. All restoration work shall be subject to the approval of the City and shall restore
the property to a condition at least equal to that existing prior to the start of this
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contract.

C. All restoration work of property damaged by contractor shall be accomplished at
the sole expense of the contractor.

17. PREVAILING WAGE

A. Prospective Bidders shall thoroughly familiarize themselves with the provisions
of the above-mentioned Act and shall prepare any and all bids/bids in strict
compliance therewith.

B. All work performed on new and existing projects must be submitted to lllinois
Department of Labor through the certified transcript of payroll portal. You may
access the portal here: Certified Transcript of Payroll Portal

All contractors and sub-contractors on public works projects must submit and
upload certified payrolls on a monthly basis to the IDOL online portal, provide
a pdf copy to the City’s project manager and business work force development
coordinator, along with a statement affirming that such records are true and
accurate, that the wages paid to each worker are not less than the required
prevailing rate and that the contractor is aware that filing records her or she knows
to be false is a Class B misdemeanor.

C. The certified payroll record must include for every worker employed on the public
works project the name, address, telephone number, social security number, job
classification, hourly wages paid in each pay period, number of hours worked
each day, and starting and ending time of work each day. These certified payroll
records are considered public records and public bodies must make these
records available to the public under the Freedom of Information Act, with the
exception of the employee’s address, telephone number and social security
number. Any contractor who fails to submit a certified payroll or knowingly files a
false certified payroll is guilty of a Class B misdemeanor.

D. All certified payrolls shall be submitted in electronic format, preferably a PDF file.

E. As a condition of receiving payment, Contractor must (i) be in compliance with
the Agreement, (ii) pay its employees prevailing wages when required by law
(Examples of prevailing wage categories include public works, printing, janitorial,
window washing, building and grounds services, site technician services, natural
resource services, security guard and food services). Contractor is responsible
for contacting the lllinois Dept. of Labor 217-782-1710;
https://www?2.illinois.gov/idol/Laws-Rules/ CONMED/Pages/prevailing-wage-
act.aspx compliance with prevailing wage requirements), (iii) pay its suppliers and
sub-contractors according to the terms of their respective contracts, and (iv)
provide lien waivers to the City upon request.
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18. CONTRACTOR REQUIREMENTS

A. The Contractor shall abide by and comply with all local, State and federal laws
and regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities. The scale of
wages to be paid shall be obtained from lllinois Department of Labor and posted
by the Contractor in a prominent and accessible place at the project work site.

B. The Contractor certifies it has not been barred from being awarded a contract
with a unit of State or local government as a result of bid rigging or bid rotating or
any similar offense (720 ILCS 5/33 E-3, E-4).

C. The Contractor certifies, pursuant to the Illinois Human Rights Act (775 ILCS 5/2-
105), that it has a written sexual harassment policy that includes, at a minimum,
the following information: (1) the illegality of sexual harassment, (2) the definition
of sexual harassment under State law, (3) a description of sexual harassment
utilizing examples, (4) the Contractor’s internal complaint process including
penalties, (5) legal recourse, investigation and complaint process available
through the lllinois Department of Human Rights and the Human Rights
Commission and directions on how to contact both; and (6) protection against
retaliation as provided by Section 6-101 of the lllinois Human Rights Act.

D. The Contractor shall abide by the “lllinois Preference Act” which stipulates that
whenever there is a period of excessive unemployment in lllinois, defined as any
month immediately following two (2) consecutive months during which the level
of unemployment in lllinois exceeds five percent (5%) as measured by the U.S.
Bureau of Labor Statistics in its monthly publication of employment and
unemployment figures, the Contractor shall employ only lllinois laborers unless
otherwise exempted as so stated in the Act. (“lllinois laborer” means any person
who has resided in lllinois for at least 30 days and intends to become or remain
an lllinois resident) Other laborers may be used IF lllinois laborers are not
available or are incapable of performing the particular type of work involved if so
certified by the Contractor and approved by the project engineer.

19. SUB-CONTRACTORS

A. The term “sub-contract’” means any agreement, arrangement or understanding,
written or otherwise between a Contractor and any person (in which the parties
do not stand in the relationship of an employer or an employee) for the furnishing
of supplies or services or for the use of real or personal property, including lease
arrangements, which, in whole or in part, is utilized in the performance of any one
or more Contracts under which any portion of the Contractor’s obligation under
any one or more Contracts is performed, undertaken or assumed.

B. The Bidder is specifically advised that any person, firm or party, to whom it is
proposed to award a sub-contract under this contract must be acceptable to the
City. Approval for the proposed sub-contract Award cannot be given by the City
until the proposed Sub-contractor has submitted evidence showing that it has

GENERAL CONDITIONS



fully complied with any reporting requirements to which it is, or was, subject.

C. The contractor, shall, within ten (10) days after award of the Contract, submit to
the City in writing, names and addresses and respective amounts of money for
proposed contracts with Sub-contractors/major suppliers. The City will review and
may direct the Contractor that they shall not employ any that are not acceptable
as provided above.

D. The sub-contractor shall abide by and comply with all local, State and federal
laws and regulations relating to contracts involving public funds and the
development/construction of public works, buildings, or facilities.

20. PAYMENTS TO SUB-CONTRACTORS
A. Within seven days after the receipt of amounts paid by the City for work
performed by a sub-contractor under this contract, the Contractor shall either:

1. Pay the sub-contractor for the proportionate share of the total payment
received from the City attributable to the work performed by the sub-
contractor under this contract; or,

2. Notify the City and sub-contractor, in writing, of his intention to withhold all
or a part of the sub-contractor's payment and the reason for non-payment.

B. The Contractor shall pay interest to the sub-contractor on all amounts owed that
remain unpaid beyond the seven-day period except for amounts withheld as
allowed in item 2 above.

C. Unless otherwise provided under the terms of this contract, interest shall accrue
at the rate of one percent per month.

D. The Contractor shall include in each of its sub-contracts a provision requiring
each Sub-contractor to include or otherwise be subject to the same payment and
interest requirements as set forth above with respect to each lower-tier sub-
contractor.

E. The Contractor's obligation to pay an interest charge to a sub-contractor pursuant
to this provision may not be construed to be an obligation of the City.

21. BOND - PERFORMANCE, MATERIAL, & LABOR

A. When required by the specifications herein, the successful Bidder or Bidders
shall, within ten (10) calendar days after acceptance of the Bidder's bid by the
City, furnish a performance bond for 100% of the full amount of the contract from
insurance companies having not less than A+ Policyholders Rating from the most
recent Alfred M. Best and Co., Inc. listing available. Certification of the insurance
company's rating shall be provided prior to contract implementation and quarterly
thereafter until contract completion. Should such rating fall below the required

GENERAL CONDITIONS



A+ level during performance of the contract, it will be the contractor's
responsibility to notify the City and provide a new bond from an insurance
company whose rating meets the City's requirements.

B. When required by the specifications herein, all Bidders shall submit with the bid
a bid bond. A letter of credit may be furnished in lieu of a bid bond only if the
following conditions are met: 1) An irrevocable letter of credit must be obtained
from an accredited bank which shall include an agreement that the bank will
honor a demand by the City for payment due to Plaintiff failure to complete the
project. 2) An irrevocable letter of credit must be in writing and signed by an
authorized representative of the bank. 3) The irrevocable letter of credit must
expressly state that it is irrevocable until the bid has been awarded. 4) The letter
of credit must be for the percentage specified in the bid documents.

C. The City may reject the use of an irrevocable letter of credit if the financial
soundness of the issuing bank is found to be unacceptable.

D. In the event that the Bidder fails to furnish a performance bond in said period of
ten (10) calendar days after acceptance of the Bidder's bid by the City, the City
may withdraw its acceptance of the bid and retain the Bidder's deposit as
liquidated damages and not as a penalty.

E. If the contractor has more than one project for which there is a contract with the
City of Evanston the contractor shall provide a separate Performance Bond for
each project.

22. INDEMNITY

A. The Contractor shall defend, indemnify and hold harmless the City and its
officers, elected and appointed officials, agents, and employees from any and all
liability, losses, or damages as a result of claims, demands, suits, actions, or
proceedings of any kind or nature, including but not limited to costs, and fees,
including attorney’s fees, judgments or settlements, resulting from or arising out
of any negligent or willful act or omission on the part of the Contractor or
Contractor’s sub-contractors, employees, agents or sub-contractors during the
performance of this Agreement. Such indemnification shall not be limited by
reason of the enumeration of any insurance coverage herein provided. This
provision shall survive completion, expiration, or termination of this Agreement.

B. Nothing contained herein shall be construed as prohibiting the City, or its
officers, agents, or employees, from defending through the selection and use of
their own agents, attorneys, and experts, any claims, actions or suits brought
against them. The Contractor shall be liable for the reasonable costs, fees, and
expenses incurred in the defense of any such claims, actions, or suits. Nothing
herein shall be construed as a limitation or waiver of defenses available to the
City and employees and agents, including but not limited to the lllinois Local
Governmental and Governmental Employees Tort Immunity Act, 745 ILCS 10/1-
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101 et seq.

C. At the City Corporation Counsel’s option, Contractor must defend all suits
brought upon all such Losses and must pay all costs and expenses incidental to
them, but the City has the right, at its option, to participate, at its own cost, in the
defense of any suit, without relieving Contractor of any of its obligations under
this Agreement. Any settlement of any claim or suit related to this Project by
Contractor must be made only with the prior written consent of the City
Corporation Counsel, if the settlement requires any action on the part of the City.

D. To the extent permissible by law, Contractor waives any limits to the amount of
its obligations to indemnify, defend, or contribute to any sums due under any
Losses, including any claim by any employee of Contractor that may be subject
to the lllinois Workers Compensation Act, 820 ILCS 305/1 et seq. or any other
related law or judicial decision, including but not limited to, Kotecki v. Cyclops
Welding Corporation, 146 Ill. 2d 155 (1991). The City, however, does not waive
any limitations it may have on its liability under the lllinois Worker Compensation
Act, the lllinois Pension Code or any other statute.

E. The Contractor shall be responsible for any losses and costs to repair or remedy
work performed under this Agreement resulting from or arising out of any act or
omission, neglect, or misconduct in the performance of its Work or its sub-
contractors’ work. Acceptance of the work by the City will not relieve the
Contractor of the responsibility for subsequent correction of any such error,
omissions and/or negligent acts or of its liability for loss or damage resulting
therefrom.

23. CONTRACTOR'’S LIABILITY INSURANCE

A. THE CONTRACTOR SHALL NOT COMMENCE WORK UNDER THIS
CONTRACT UNTIL THEY HAVE OBTAINED ALL INSURANCE REQUIRED
HEREIN AND SUCH INSURANCE HAS BEEN APPROVED BY THE CITY. Nor
shall the contractor allow any sub-contractor to commence work until all similar
insurance required of the sub-contractor has been so obtained.

B. The City of Evanston shall be named as an additional insured on the policy of the
contractor for whatever the policy limits are for the contractor, but in no event
shall the Comprehensive General Liability limits be less than $3,000,000.00.

C. If the contractor has more than one project for which he has a contract with the
City of Evanston there shall be separate Certificates of Insurance naming the City
as an additional insured on each separate policy.

D. In the event of accidents, injuries, or unusual events, whether or not any injury

occurred, the contractor shall promptly furnish the City with copies of all reports
of such incidents.
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E. The contractor shall furnish one (1) copy of a certificate, with the City named as
an additional insured, showing the following minimum coverage with insurance
company acceptable to the City.

24, PRE-CONSTRUCTION MEETING

A. A pre-construction meeting will be scheduled for the successful Contractor at a
date immediately following the awarding of the Contracts.

25. LIQUIDATED DAMAGES

A. The Contractor shall, and agrees to pay, per calendar day, the amount listed in
the Schedule of Deductions presented in Article 108.09 of the Standard
Specifications (based upon the total Contract Price) as liquidated damages for
failure to meet the completion deadlines identified below:

Substantial Completion Deadline: November 13, 2026
Final Completion Deadline: December 11, 2026

B. Substantial Completion shall be defined as the stage in the progress of the work
when the work or designated portion thereof is sufficiently complete in
accordance with the Contract Documents so that the City can occupy or utilize
the work for its intended use. Substantial Completion will be certified by the
issuance of a Certificate of Substantial Completion, to be issued by the City’s
representative, when the Contractor has satisfied the above statement.

C. Final Completion shall be defined as the stage in the progress of the work when
all work on site is fully complete, including punch list work, with the exception of
restoration grass establishment.

26. EXTENSION OF TIME

A. Delays due to causes beyond the control of the contractor other than such as
reasonable would be expected to occur in connection with or during the
performance of the work, may entitle the contractor to an extension of time for
completing the work sufficient to compensate for such delay. No extension of
time shall be granted, however, unless the contractor shall notify the City in
writing thereof, within ten (10) days from the initiation of the delay and unless he
shall, within ten (10) days after the expiration of the delay, notify the City in writing
of the extension of time claimed on account thereof and then only to the extent,
if any, allowed by the City.

27. DEFAULT

A. The City may, subject to the provisions of this section, by written notice of default
to Contractor, terminate the whole or any part of this contract in any one of the
following circumstances:

1. if the Contractor fails to perform the services within the time specified
herein, or any extension thereof; or

10
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2. if the contractor fails to perform any of the other provisions of this contract,
or so fails to make progress as to endanger performance of this contract in
accordance with its terms, and in either of these two circumstances does
not cure failure within a period of 10 days (or such other extended period as
the City may authorize in writing) after receipt of notice from the City
specifying such failure

B. In the event the City terminates this contract in whole or in part as provided in
this section, the City may procure, upon such terms and in such manner as the
City may deem appropriate, services similar to those so terminated, and the
Contractor will be liable to the City for any excess costs for such similar services.

C. The Contractor will not be liable for any excess of costs if acceptable evidence
has been submitted to the City that the failure to perform the contract was due to
causes beyond the control and without fault or negligence of the Contractor.

D. Contractors who default may not be considered for awards of future City
contracts.

28. USE OF PREMISES

A. The contractor shall confine his apparatus, the storage of materials and the
operations of his workers, to limits indicated by law, ordinances, permits or
directions of the City.

29.DISCLOSURES AND POTENTIAL CONFLICTS OF INTEREST (30 ILCS
500/50-35)

A. The City of Evanston’s Code of Ethics prohibits public officials or employees from
performing or participating in an official act or action with regard to a transaction
in which he has or knows he will thereafter acquire an interest for profit, without
full public disclosure of such interest. This disclosure requirement extends to the
spouse, children and grandchildren, and their spouses, parents and the parents
of a spouse, and brothers and sisters and their spouses.

To ensure full and fair consideration of all bids, the City of Evanston requires all
Bidders including owners or employees to investigate whether a potential or
actual conflict of interest exists between the Bidder and the City of Evanston, its
officials, and/or employees. If the Bidder discovers a potential or actual conflict
of interest, the Bidder must disclose the conflict of interest in its bid, identifying
the name of the City of Evanston official or employee with whom the conflict may
exist, the nature of the conflict of interest, and any other relevant
information. The existence of a potential or actual conflict of interest does NOT,
on its own, disqualify the disclosing Bidder from consideration. Information
provided by Bidders in this regard will allow the City of Evanston to take
appropriate measures to ensure the fairness of the bidding process.
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The City of Evanston requires all bidders to submit a certification, enclosed with
this bid packet, that the bidder has conducted the appropriate investigation and
disclosed all potential or actual conflicts of interest.

By submitting a bid, all Bidders acknowledge and accept that if the City of
Evanston discovers an undisclosed potential or actual conflict of interest, the City
of Evanston may disqualify the Bidder and/or refer the matter to the appropriate
authorities for investigation and prosecution.
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INSURANCE REQUIREMENTS

TYPE OF INSURANCE

MINIMUM INSURANCE COVERAGE

Bodily Injury and

Consequent Death Property Damage

Each Occurrence

Aggregate

Commercial General Liability including:

Comprehensive form

Premises - Operations

Explosion & Collapse Hazard

Underground Hazard

Products/Completed Operations

Hazard

Contractual Insurance — With

an endorsement on the

face of the certificate

that it includes the

"Indemnity" paragraph

of the specifications.

7. Broad Form Property Damage -
construction projects only

8. Independent contractors

9 Personal Injury

RN~

o

Automobile Liability
Owned, Non-owned or Rented

Workmen's Compensation

and Occupational Diseases
As required by applicable laws.
Employer's Liability

$3,000,000 $3,000,000

Insurance Certificate Must State:
The City Of Evanston is Named
as Additional Insured

$ 1,000,000 $1,000,000

$ 500,000

Thirty-day notice of cancellation required on all certificates.

INSURANCE REQUIREMENTS



EXHIBIT A — BID FORM
For
2026 Playground Improvements

(BID #26-30)

1.01 BIDTO:
THE CITY OF EVANSTON
909 Davis Street
Evanston, lllinois 60201
Hereinafter called “OWNER”.

1.02 BID FROM:

(Hereinafter call "BIDDER")

Address

Telephone Number

Fax Number

1.03 BID FOR: 2026 PLAYGROUND IMPROVEMENTS

1.04 ACKNOWLEDGMENT:

A. The Bidder, in compliance with the Invitation for Bids, having carefully
examined the Drawings and Project Manual with related documents and
having visited the site of the proposed Work, and being familiar with all of
the existing conditions and limitations surrounding the construction of the
proposed project, including the structure of the ground, subsurface
conditions, the obstacles which may be encountered, local restrictions, and
all other relevant matters concerning the Work to be performed, hereby
PROPOSES to perform everything required to be performed, and to provide
all labor, materials, necessary tools and equipment, expendable equipment,
all applicable permits and taxes and fees, and provide all utility and
transportation services necessary to perform and complete in a
workmanlike manner the Project in accordance with all the plans,
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specifications and related Contract Documents as prepared by the City of
Evanston.

B. The undersigned hereby acknowledges receipt of the Invitation of Bids,
Instruction to Bidder, the Project Manual, Drawings, and other Contract
Documents, and acknowledges receipt of the following Addenda:

Addendum No. Dated

Addendum No. Dated

Addendum No. Dated

1.05 GENERAL STATEMENTS

A.

The undersigned has checked all of the figures contained in this proposal
and further understands that the Owner will not be responsible for any errors
or omissions made therein by the undersigned.

It is understood that the right is reserved by the Owner to reject any or all
proposals, to waive all informality in connection therewith and to award a
Contract for any part of the work or the Project as a whole.

The undersigned declares that the person(s) signing this proposal is/are
fully authorized to sign on behalf of the named firm and to fully bind the
named firm to all the conditions and provisions thereof.

It is agreed that no person(s) or company other than the firm listed below or
as otherwise indicated hereinafter has any interest whatsoever in this
proposal or the Contract that may be entered into as a result thereof, and
that in all respects the proposal is legal and fair, submitted in good faith,
without collusion or fraud.

It is agreed that the undersigned has complied and/or will comply with all
requirements concerning licensing and with all other local, state and
national laws, and that no legal requirement has been or will be violated in
making or accepting this proposal, in awarding the Contract to him, and/or
in the prosecution of the Work required hereunder.

To be considered a bona fide offer, this proposal must be completed in full
and accompanied by a bid deposit or a bid bond when required by Contract
Documents or Addenda.

1.06 ALTERNATES

A.

EXHIBIT A

When alternate proposals are required by Contract Documents or Addenda
thereto, the undersigned proposes to perform alternates for herein stated
additions to or deductions from hereinbefore stated Base Bid. Additions and
deductions include all modifications of Work or additional Work that the
undersigned may be required to perform by reason of the acceptance of
alternates.



1.07 ALLOWANCE

A. The allowance is intended to address items not able to be precisely
determined prior to bidding including unforeseen conditions that are
discovered during the course of construction. At the end of the project,
unspent allowance shall be credited to owner via change order. See Section
01 21 00 — Allowances for additional information.

1.08 AGREEMENT

A. In submitting this Bid, the undersigned agrees:
1. To hold this Bid open for sixty (60) days from the submittal date.

2. To enter into and execute a Contract with the Owner within ten (10)
days after receiving Notice of Award from the Owner.
3. To accomplish the work in accordance with the Contract Documents.
4. To complete the work by the time stipulated in the General
Conditions
B. The Owner reserves the right to reject any and all Bids and to waive any

informalities in Bidding.

1.09 SCHEDULE

A. See General Conditions for the required schedule of completion dates.

1.10 PROPOSED PRICES

A. The Bidder hereby proposes to furnish all labor, materials, equipment,
transportation, construction plant, and facilities necessary to complete, in a
workmanlike manner and in accordance with the contract documents, the
contract of work bid upon herein for compensation in accordance with the
following prices:

BASE BID AMOUNT: $
ALLOWANCE (ADDITIONAL WORK — GENERAL): $ +75,000
TOTAL BASE BID AMOUNT: $

ALTERNATE 1 - EGGLESTON FENCING EXTENSION
This alternate includes utilizing 230 If of salvaged panels (panel fence type 1) from
Snyder Tot-Lot and installing on new 2"x2” posts. Also included is the addition of
100 If of new panel fence type 2 as depicted in the construction documents. The
ADD/DEDUCT LUMP SUM PRICE, if awarded to the undersigned, shall be:

ALTERNATE 1 AMOUNT: $
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1.11 BID SECURITY
If required by the bid documents, a scanned copy of the bid bond must be included
with the bid electronic submission. The City is currently not able to accept a
certified check, bank cashier’s check or electronic bid bond at this time.

A. The City of Evanston Civic Center is unable to receive in person drop-off and
it is closed to the public. The original bid bond must be mailed within ten (10)
days after the due date, to the City of Evanston Purchasing Department, 909
Davis Street, Evanston, lllinois 60201 Attention Purchasing Manager using the
USPS (certified or priority), UPS or FedEx mail options in order to have a
tracking number.

B. Accompanying this electronic submittal is a scanned copy of a bank draft, bid
bond, Cashier's check or Certified check as surety in the amount of not less
than five percent (5%) of the Total Bid payable to the City of Evanston.

The amount of the check or draft is: $

If this bid is accepted and the undersigned shall fail to execute a contract and
contract bond as required it is hereby agreed that the amount of the check or draft
or bidder’s bond substituted in lieu thereof, shall become the property of the City
and shall be considered as payment of damages due to delay and other causes
suffered by the City because of the failure to execute said contract and contract
bond; otherwise said check or draft shall be returned to the undersigned.

In the event that one check or draft is intended to cover two or more bids, the
amount must be equal to the sum of the project proposal guarantees of the
individual sections covered.

If the check or draft is placed on another project proposal, state below where it
may be found, as follows: The check or draft will be found in the project proposal
for:

1.12 PERFORMANCE/PAYMENT BOND

The undersigned bidder agrees to provide Performance Bond and Payment Bond
executed in accordance with Contract Performance Bond form furnished by and
acceptable to the Owner written with

in the amount of 100% of the Contract Sum (Total Base Bid and all accepted
alternatives and adjustments) the cost of which is included in the Bid.

Cost of bond for change order is percent of change order cost.
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1.13 LIQUIDATED DAMAGES

The undersigned Bidder understands and agrees to the provisions stated under
"LIQUIDATED DAMAGES" in the General Conditions and shall be assessed at the
specified daily rate for each calendar day or partial calendar day until completion
as defined herein.

1.14 MATERIAL SUBSTITUTION SHEET

The following is a schedule of substitute materials | propose to furnish on this job,
with the difference in price being added to or deducted from the Base Bid. The
Base Bid is understood to include only those items which are definitely specified
by trade names or otherwise.

| understand that if no price difference is indicated, then the selection of materials

is optional with the Owner, and approval or rejection of the substitution below will
be indicated prior to signing of Contracts.

PRODUCT NAME AND/OR MANUFACTURER ADD DEDUCT
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1.15 PROPOSAL SIGNATURE (REQUIRED)
A. SOLE PROPRIETOR
Signature of Bidder:

SUBSCRIBED AND SWORN to before me this day of ,20__

Notary Public

Commission Expires:

B. PARTNERSHIP
Signature of All Partners:

Name (typed or printed)

Name (typed or printed)

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public

C. CORPORATION
Signature of Authorized Official:

Title:

Name above (typed or printed):

(If other than the president, attach a certified copy of that section of
corporate by-laws or other authorization by the Corporation which permits
the person to execute the offer for the Corporation.)

(Corporate Seal)
Attest:
Secretary

SUBSCRIBED AND SWORN to before me this day of , 20

Commission Expires:

Notary Public
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1.16 DISCLOSURE

A. The undersigned duly sworn deposes and says on oath that the bidder has
withheld no disclosures of ownership interest and the information provided
herein to the best of its knowledge is current and said undersigned has not
entered into any agreement with any other bidder or prospective bidder or
with any other person, firm or corporation relating to the price named in said
proposal or any other proposal, nor any agreement or arrangement under
which any person, firm or corporation is to refrain from bidding, nor any
agreement or arrangement for any act or omission in restraint of free
competition among bidders and has not disclosed to any person, firm or
corporation the terms of this bid or the price named herein.

Bidder:

Business Address:

Telephone Number:

1.17 CONTACTS

A. In the event the Evanston City Council approves this bid response, list the
name, address, telephone, and fax number of the person to be contacted:

Bidder:

Address:

Telephone Number:

Fax Number:
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1.18 REFERENCES

A. Provide three (3) references for which your firm has completed work of a
similar scope in the past.

1. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

2. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:

3. Name:

Address:

Contact Person:

Phone:

Contract Value:

Contract Dates:
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EXHIBIT B

RBO COMPLIANCE CERTIFICATION

[Company Letterhead]

City of Evanston — Bid Compliance Certification

We hereby certify that [Company Name] is in full compliance with the requirements set forth under
Ordinance 1-0O-26, attached hereto, including but not limited to all applicable provisions under Section
1-17-1 of the Evanston City Code.

Our company has reviewed and will adhere to:

e The Local Employment Program (LEP), including the hiring of Evanston residents and
achieving 15% of project hours performed by said residents.

e The Apprenticeship Training Program requirement, with attached documentation of program
participation and graduation rates.

e The prohibition on excessive pass-through subcontracting; we will perform a minimum of 25%
of the contracted work directly.

e All certification and documentation obligations outlined in the ordinance.

Signed:

Name:

Title:

Company Name:

Project Title:

Project Number:

Date:
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EXHIBIT B

RBO COMPLIANCE CERTIFICATION

[Company Letterhead]

City of Evanston — Legal & Regulatory Compliance Certification

I, [Authorized Representative Name], hereby certify that [Company Name] complies with and has
provided documentation for each of the following:

lllinois Prevailing Wage Act (past 5 years; no violations)

Substance Abuse Prevention on Public Works Project Act (written policy included)
Workers' Compensation Act (policy attached, correct classification)
Unemployment Insurance Act (IDES registration included)

Employee Classification Act

Davis-Bacon Act (if applicable)

Registered in Sam.Gov (if applicable)

Unique Entity Identifier (UEI) (if applicable)

Corporate good standing with the lllinois Secretary of State

lllinois Department of Revenue registration

No federal, state, or local tax liens or delinquencies within the past 5 years
Disclosure of any violations or determinations by federal or state authorities related to
contracting, safety, tax, licensing, or labor laws.

Signed:

Name:

Title:

Project Title:

Project Number:

Date:
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EXHIBIT B

RBO COMPLIANCE CERTIFICATION

[Subcontractor Letterhead]

City of Evanston — Subcontractor Compliance Certification

Subcontractor Name:

Prime Contractor:

Project Title:

Project Number:

| hereby certify that [Subcontractor Name] will comply with all City of Evanston ordinance requirements
applicable to public works contracts, including Local Employment Program provisions, Apprenticeship
Program participation, and regulatory compliance obligations listed under Ordinance 1-O-26.

All documentation and certifications have been submitted to the prime contractor and will be furnished
to the City upon request.

Signed:

Name:

Title:

Date:
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EXHIBIT C

CITY OF EVANSTON
LOCAL EMPLOYMENT PROGRAM (LEP) COMPLIANCE

Effective Date January 1, 2015

City of Evanston Ordinance 60-O-14, Local Employment Program (LEP) Penalties:

Ordinance 60-0-14, Amendment to the MWDEBE/LEP revising the penalty section from a $100/per
day to a 1.0% of total project value penalty can be found at: Ordinance 60-O-14 Amendment MWEDBE
LEP of the Evanston City Code Section 1-17-1 (C) can be found at Municode Library. The following
are excerpts from Ordinance 60-O-14, Amending City Code Section 1-17-1(C) (11): Penalty.

If the contractor or sub-contractor fails to comply: The City may impose a fine up to one percent
(1.0%) of the approved project price in total. Contractors or sub-contractors that are out of compliance
due to a resident termination or resignation shall immediately notify the Business Workforce
Compliance Coordinator of this occurrence within two (2) business days. Subsequently, the contractor
or sub-contractor shall have five (5) additional business days to replace a terminated or resigned worker
with another resident.

If the contractor or sub-contractor fails to comply: If the contractor or sub-contractor fails to make
the replacement or to notify the Business Workforce Compliance Coordinator of this occurrence, the
offending party will also be subject to a penalty up to one percent (1.0%) of the approved project price.
If the noncompliant contractor makes a good faith effort to replace the resident, the fine may be waived.

If the contractor or sub-contractor fails to comply: At the sole discretion of the City, a contractor or
sub-contractor that has violated the terms of the Local Employment Program within a three-year period
may be determined a non-responsible bidder and excluded from bidding on future projects for a period
of not less than one year.

If the employee (LEP Evanston resident) fails to comply: At the sole discretion of the City, an
employee that has been hired through the LEP may be removed from the program for a period of not
less than one year for failing to adhere to program guidelines or due to termination by the contractor
for cause. Such termination process will be reviewed by the Workforce Development Coordinator.

**Detailed Local Employment Program Instructions “How to Comply” can be found at: Local
Employment Program Detailed Instructions

Local Employment Program or Exhibit F Questions: City staff is available for assistance to help
with compliance. Submit questions in writing to Jessica Cooper, the Workforce Development
Coordinator at jcooper@cityofevanston.org or Tammi Nunez, Purchasing Manager at
tnunez@cityofevanston.org.
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LOCAL EMPLOYMENT PROGRAM COMPLIANCE
CITY CODE SECTION 1-17-1(C): LOCAL EMPLOYMENT PROGRAM

| have read and understood the requirements of the City of Evanston Local Employment Program (“LEP”) as set forth in City of
Evanston Code Section 1-17-1(C): Local Employment Program. | intend to comply with the program as follows:

Estimated total labor cost = S 15% of total labor cost = $

My total bid, including all alternates, is under $250,000, and the LEP does not apply.

My total bid, including all alternates, is equal to or greater than $250,000, and | already employ, and will
continue to employ for the duration of the contract for which | am submitting this bid, Evanston residents
(residing in zip codes 60201 or 60202) for at least 15% of all hours worked at the construction site by
construction trade workers.

My total bid, including all alternates, is equal to or greater than $250,000, and | will employ, for the duration
of the contract for which | am submitting this bid, through use of the City of Evanston database or otherwise,
Evanston residents (residing in zip codes 60201 or 60202) for at least 15% of all hours worked at the
construction site by construction trade workers.

My total bid, including all alternates, is equal to or greater than $250,000, and | have been unable to comply
with the LEP requirements but am willing to work with the City to achieve compliance.

My total bid, including all alternates, is equal to or greater than $250,000, and after having made sincere
attempt to comply as noted below, | seek a waiver on a portion or all of the LEP requirements on this contract.
Complete next section “Reasons for Waiver Request” below.

| UNDERSTAND THAT FAILURE TO COMPLY WITH THE LEP, REGARDLESS OF INTENT, MAY RESULT IN MAXIMUM PENALTY AS
SET FORTH IN CITY CODE SECTION 1-17-1(C)(11), AS AMENDED.

WAIVER WILL BE GRANTED ONLY AFTER SINCERE ATTEMPT TO COMPLY*

REASONS FOR WAIVER REQUEST: PLEASE CHECK ALL THAT APPLY AND COMPLETE INFORMATION REQUESTED:

1.
a.
2.

I have made sincere attempt as otherwise indicated below but have nonetheless been unable to comply.

| do or will employ Evanston residents for the project, but such employment amounts to % of total labor cost.
The nature of the job is so technical that after having made sincere attempt as otherwise indicated below, | have been
unable to locate any Evanston residents qualified to perform any aspects of the work. Please describe applicable job
requirements/qualifications. Attach separate sheet if necessary:

*THE FOLLOWING DEMONSTRATE SINCERE ATTEMPT TO COMPLY: PLEASE CHECK EACH BOX COMPLETED, AS APPLICABLE:

3.

4.

| have utilized the local resident database and otherwise worked with the City in attempt to hire Evanston residents in
compliance with LEP on this project, and have nonetheless been unable to comply;

| have placed one or more ads in a local newspaper seeking to hire Evanston residents in compliance with LEP on this
project, and have nonetheless been unable to comply; and

If I am utilizing union labor, | have contacted Chicagoland labor unions to request Evanston residents for employment
in compliance with LEP on this project and have nonetheless been unable to comply.

| have read The City of Evanston, Local Employment Program (LEP) requirements as set forth in City Code Section 1-17-1(C):
Local Employment Program. | understand and will comply with the LEP requirements for this project with respect to the job
and/or any waiver, as applicable. | UNDERSTAND THAT IF MY APPLICATION IS NOT COMPLETE, MY BID MUST BE REJECTED.

SIGNED:

Signature Printed Name and Title Date

On behalf of Company:
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EXHIBIT D
City of Evanston M/W/D/EBE Policy

A City of Evanston goal is to provide contracting and sub-contracting opportunities to Minority Business
Enterprises, Women Business Enterprises, Disadvantaged Business Enterprises, and Evanston
Business Enterprises. The goal of the Minority, Women, Disadvantaged, and Evanston Business
Enterprise Program (M/W/D/EBE) is to assist such businesses with opportunities to grow. To assist
such growth, the City’s goal is to have general contractors utilize M/W/D/EBEs to perform no less than
25% of the awarded contract.

Firms bidding on projects with the City must work to meet the 25% goal or request a waiver from
participation. It is advised that bidders place advertisements requesting sub-contractors and that they
email or contact individual firms that would be appropriate to partner in response to the project. For
samples of possible advertisements, see the City of Evanston’s Business Diversity Section
http://www.cityofevanston.org/business/business-diversity/ (Sample Advertisement).

If a bidder is unable to meet the required M/W/D/EBE goal, the Bidder must seek a waiver or
modification of the goal on the attached forms. Bidder must include:
1. A narrative describing the Bidder’s efforts to secure M/W/D/EBE participation prior to the

bid opening.

2. Documentation of each of the assist agencies that were contacted, the date and individual
who was contacted, and the result of the conversation (see form)

3. A letter attesting to instances where the bidder has not received inquiries/proposals from
qualified M/W/D/EBEs

4. Names of owners, addresses, telephone numbers, date and time and method of contact
of qualified M/W/D/EBE who submitted a proposal but was not found acceptable.

5. Names of owners, addresses, telephone numbers, date and time of contact of at least 15

qualified M/W/D/EBEs the bidder solicited for proposals for work directly related to the
Bid prior to the bid opening (copies must be attached).

If a bidder is selected with a Sub-contractor listed to meet the M/W/D/EBE goal, a “monthly utilization
report” will be due to the City prior to each payment being issued to the Contractor. This report will
include documentation of the name of the firm hired, the type of work that firm performed, etc. Should
the M/W/D/EBE not be paid according to the schedule proposed in this document, the City reserves
the right to cancel the contract. Examples of this monthly form can be found on the City’s website:
http://www.cityofevanston.org/business/business-diversity/ (MWDEBE Monthly Utilization Report).
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EXHIBIT E
M/W/D/EBE PARTICIPATION COMPLIANCE FORM
| do hereby certify that,

(Name of firm) intends to
participate as a Subcontractor or General Contractor on the project referenced above.

This firm is a (check only one):

Minority Business Enterprise (MBE), a firm that is at least 51% managed and
controlled by a minority, certified by a certifying agency within lllinois.

Women’s Business Enterprise (WBE), a firm that is at least 51% managed and
controlled by a woman, certified by a certifying agency within Illinois.

Disadvantaged Business Enterprise (DBE), a firm that is at least 51% managed
and controlled by a disadvantaged, certified by a certifying agency within lllinois.

Evanston Based Enterprise (EBE), a firm located in Evanston for a minimum of
one year and which performs a “commercially useful function”.

Total proposed price of response $
Amount to be performed by a M/W/D/EBE $
Percentage of work to be performed by a M/W/D/EBE %
Information on the M/W/D/EBE Utilized:

Name

Address

Phone Number

Signature of firm attesting to participation
Title and Date
Type of work to be performed

Please attach:

1. Proper certification documentation if applying as an M/W/D/EBE and check the
appropriate box below. This M/W/D/EBE will be applying with documentation from:

4 Cook County O State Certification
O Federal Certification 0 Women’s Business Enterprise National Council
O City of Chicago O Chicago Minority Supplier Development Council

2. Attach a business license if applying as an EBE
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EXHIBIT E

M/W/D/EBE UTILIZATION SUMMARY REPORT

The following Schedule accurately reflects the value of each MBE/WBE/DBE/EBE sub-
agreement, the amounts of money paid to each to date, and this Pay Request. The total

proposed price of response submitted is

MBE/WBE/DBE/EBE |FIRM TYPE SERVICES AMOUNT OF | PERCENT OF
FIRM NAME (MBE/WBE PERFORMED SuUB- TOTAL
/IDBE/EBE) CONTRACT | CONTRACT
AMOUNT
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
TOTAL
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EXHIBIT F
M/W/D/EBE PARTICIPATION WAIVER REQUEST

| am of , and | have the authority to
(Title) (Name of Firm)

execute this certification on behalf of the firm. | do
(Name)

hereby certify that this firm seeks to waive all or part of this M/W/D/EBE participation goal
for the following reason(s):

(CHECK ALL THAT APPLY. SPECIFIC SUPPORTING DOCUMENTATION MUST BE

ATTACHED.)

1. No M/W/D/EBEs responded to our invitation to bid.

2. An insufficient number of firms responded to our invitation to bid.
For #1 & 2, please provide a narrative describing the outreach
efforts from your firm and proof of contacting at least 15 qualified
M/W/D/EBEs prior to the bid opening. Also, please attach the
accompanying form with notes regarding contacting the Assist
Agencies.

3. No sub-contracting opportunities exist.

Please attach a written explanation of why sub-contracting is not

feasible. Please provide details supporting your request.

4. M/W/D/EBE participation is impracticable.

Please attach a written explanation of why M/W/D/EBE participation is

impracticable. Please provide details supporting your request.

Therefore, we request to waive of the 25% utilization goal for a revised goal of
%.

Signature: Date:

(Signature)
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EXHIBIT G

Construction Contractors' Assistance Organizations (“Assist Agencies”) Form

DATE CONTACT RESULT OF
AGENCY CONTACTED | PERSON CONVERSATION
Association of Asian Construction
Enterprises (AACE)

5500 Touhy Ave., Unit K
Skokie, IL. 60077

Phone: 847-5259693
Perry Nakachii, President

Black Contractors United (BCU)

400 W. 76th Street

Chicago, IL 60620

Phone: 773-483-4000; Fax: 773-483-4150
Email: bcunewera@ameritech.net

Chicago Minority Business Development
Council

105 West Adams Street

Chicago, Illinois 60603

Phone: 312-755-8880; Fax: 312-755-8890
Email: info@chicagomsdc.org

Shelia Hill, President

Evanston Minority Business Consortium, Inc.
P.O. Box 5683

Evanston, lllinois 60204

Phone: 847-492-0177

Email: embcinc@aol.com

Federation of Women Contractors

5650 S. Archer Avenue

Chicago, Illinois 60638

Phone: 312-360-1122; Fax: 312-360-0239
Email: FWCChicago@aol.com

Contact Person: Beth Doria

Maureen Jung, President

Hispanic American Construction Industry
(HACIA)

901 W. Jackson, Suite 205

Chicago, IL 60607

Phone: 312-666-5910; Fax: 312-666-5692
Email: info@haciaworks.org

Women'’s Business Development Ctr.
8 S. Michigan Ave, Suite 400

Chicago, Illinois 60603

Phone: 312-853-3477 X220;

Fax: 312-853-0145

Email: wbdc@wbdc.org

Carol Dougal, Director

PLEASE NOTE: Use of the Construction Contractor’s Assistance Organization (Assist
Agencies) Form and agencies is for use as a resource only. The agencies and or vendors
listed are not referrals or recommendations by the City of Evanston.
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EXHIBIT H

CERTIFICATION OF BIDDER REGARDING
EQUAL EMPLOYMENT OPPORTUNITY
(Only if Contract Exceeds $10,000)

This certification is required pursuant to Executive Order 11246 (30 F.R. 12319-25). The
implementing rules and regulations provide that any bidder or prospective contractor, or
any of their proposed sub-contractors, shall state as an initial part of the bid or
negotiations of the contract whether it has participated in any previous contract or sub-
contract subject to the equal opportunity clause; and, if so, whether it has filed all
compliance reports due under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due
under applicable instructions, such bidder shall be required to submit a compliance report
within seven calendar days after bid opening. No contract shall be awarded unless such
report is submitted.

CERTIFICATION OF BIDDER

Name and Address of Bidder (Include ZIP Code)

IRS EMPLOYER I.D. NUMBER 36-

1. Bidder has participated in a previous contract or sub-contract subject to the Equal
Opportunity Clause. Yes __No

2. Bidder has filed all compliance reports due under applicable instructions.
___Yes ___No

3. Have you ever been or are you being considered for sanction due to violation of
Executive Order 11246, as amended?
__ Yes No

Name:

Title:

Signature:

Date:
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EXHIBIT |
DISCLOSURE OF OWNERSHIP INTERESTS
City of Evanston Ordinance 15-0-78 requires all persons (APPLICANT) seeking to do

business with the City to provide the following information with their bid. Every question
must be answered. If the question is not applicable, answer with "NA".

APPLICANT NAME:

APPLICANT ADDRESS:

TELEPHONE NUMBER:

FAX NUMBER:

APPLICANT is (Check One)
1. Corporation ( ) 2. Partnership ( ) 3. Sole Owner ( ) 4. Association ( )

5. Other ()

Please answer the following questions on a separate attached sheet if necessary.

SECTION | - CORPORATION

1a. Names and addresses of all Officers and Directors of the Corporation.

1b.  (Answer only if corporation has 33 or more shareholders.) Names and addresses
of all those shareholders owning shares equal to or in excess of 3% of the
proportionate ownership interest and the percentage of shareholder interest.
(Note: Corporations which submit S.E.C. form 10K may substitute that statement
for the material required herein.)
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1c.  (Answer only if corporation has fewer than 33 shareholders.) Names and
addresses of all shareholders and percentage of interest of each herein. (Note:
Corporations which submit S.E.C. form 10K may substitute that statement for the
material requested herein.)

SECTION 2 - PARTNERSHIP/ASSOCIATION/JOINT VENTURE

2a. The name, address, and percentage of interest of each partner whose interests
therein, whether limited or general is equal to or in excess of 3%.

2b.  Associations: The name and address of all officers, directors, and other members
with 3% or greater interest.

SECTION 3 - TRUSTS

3a. Trust number and institution.

3b. Name and address of trustee or estate administrator.
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3c.  Trust or estate beneficiaries: Name, address, and percentage of interest in total
entity.

SECTION 4 - ALL APPLICANTS - ADDITIONAL DISCLOSURE

4a.  Specify which, if any, interests disclosed in Section 1, 2, or 3 are being held by an
agent or nominee and give the name and address of principal.

4b. If any interest named in Section 1, 2, or 3 is being held by a "holding" corporation
or other "holding" entity not an individual, state the names and addresses of all
parties holding more than a 3% interest in that "holding" corporation or entity as
required in 1(a), 1(b), 1(c), 2(a), and 2(b).

4c.  If "constructive control" of any interest named in Sections 1, 2, 3, or 4 is held by
another party, give name and address of party with constructive control.
("Constructive control" refers to control established through voting trusts, proxies,
or special terms of venture of partnership agreements.)
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| have not withheld disclosure of any interest known to me.

accurate and current.

Date

ATTEST:

Information provided is

Signature of Person Preparing Statement

Title

Notary Public

Commission Expires:
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EXHIBIT J

ADDITIONAL INFORMATION SHEET

Bid/Proposal Name:

Bid/Proposal Number #:

Company Name:

Contact Name:

Address:

City, State, Zip:

Telephone/FAX: #

E-mail:

Comments:
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EXHIBIT K

CERTIFICATE OF COMPLIANCE
WITH PREVAILING WAGE RATE ACT

The undersigned, upon being first duly sworn, hereby certifies to the City
of Evanston, Cook, County, lllinois, that all work under this contract shall
comply with the Prevailing Wage Rate Act of the State of lllinois, 820
ILCS 130 et seq, and as amended by Public Acts 86-799 and 86-693
and our current city ordinance, with rates to be paid in effect at time work
is performed. Contractors shall submit monthly certified payroll records
to the city.

Name of Contractor:

By:

By:  State of , County of

Subscribed and sworn to before me this day
of

Notary Public
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EXHIBIT L

MAJOR SUB-CONTRACTORS LISTING

The following Tabulation of Major Sub-contractors shall be attached and made a condition
of the Bid. The Bidder expressly understands and agrees to the following provisions:

A.

Category

If awarded a Contract as a result of this Bid, the major sub-contractors used
in the prosecution of the work will be those listed below.

The following list includes all sub-contractors who will perform work
representing 5% (five percent) or more of the total Base Bid.

The sub-contractors listed below are financially responsible and are
qualified to perform the work required.

The sub-contractors listed below comply with the requirements of the
Contract Documents.

Any substitutions in the sub-contractors listed below shall be requested in
writing by the Contractor and must be approved in writing by the Owner. All
pertinent financial, performance, insurance, and other applicable
information shall be submitted with the request for substitutions(s). Owner
shall respond to such requests within 14 calendar days following the
submission of all necessary information to the full satisfaction of the Owner.

Address and
Name of Sub-contractor Telephone

(Attach additional sheets as required)
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EXHIBIT M

CONFLICT OF INTEREST

, hereby certifies that it
has conducted an investigation into whether an actual or potential conflict of interest
exists between the Bidder, its owners and employees and any official or employee of the
City of Evanston.

Bidder further certifies that it has disclosed any such actual or potential conflict of interest
and acknowledges if Bidder/proposer has not disclosed any actual or potential conflict of
interest, the City of Evanston may disqualify the bid/proposal.

(Name of Bidder/proposer if the Bidder/proposer is an Individual)
(Name of Partner if the Bidder/proposer is a Partnership)
(Name of Officer if the Bidder/proposer is a Corporation)

The above statements must be subscribed and sworn to before a notary public.
Subscribed and Sworn to this day of , 20

(Notary Seal)

Notary Public

Commission Expires:
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EXHIBIT N

SIGNATURE FORM
THE SECTION BELOW MUST BE COMPLETED IN FULL AND SIGNED

The undersigned hereby certifies that they have read and understand the contents of this
solicitation and attached service agreements and agree to furnish at the prices shown
any or all of the items above, subject to all instructions, conditions, specifications and
attachments hereto. Failure to have read all the provisions of this solicitation shall not be
cause to alter any resulting contract or to accept any request for additional compensation.
By signing this document, the proposer hereby certifies that they are not barred from
bidding on this contract as a result bid rigging or bid rotating or any similar offense (720
ILCS 5/33 E-3, E-4).

Authorized Signature:

Company Name:

Typed/Printed Name:

Date:

Title:

Telephone Number:

E-mail

Fax Number:
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EXHIBIT O
Contractor Services Agreement Acknowledgment Page

The City has attached its standard contractor services agreement as an exhibit to this bid
document. Identify all exceptions to the agreement that would prevent your firm from
executing it. The City shall not consider or negotiate regarding exceptions
submitted at any time after the submission of the Bidder’s response. Please check
one of the following statements:

| have read the contractor services agreement and plan on executing the agreement
without any exceptions.

My firm cannot execute the City’s standard contractor service agreement unless
the exceptions noted below or in the attached sample contractor services agreement are
made.

***Please be aware that submitting exceptions to the contract may impact the
likelihood of your firm being selected to perform this work.

List exceptions in the area below:

Authorized Company
Signature: Name:
Typed/Printed Date:

Name and Title:
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EXHIBIT O

City of
Evanston-

CONTRACTOR SERVICES AGREEMENT

The parties referenced herein desire to enter into an agreement for professional services for

2026 Playground Improvements

(BID #26-30)

THIS AGREEMENT (hereinafter referred to as the “Agreement”) is entered into between the City
of Evanston, an Illinois municipal corporation with offices located at 909 Davis Street, Evanston
Illinois 60201 (hereinafter referred to as the “City”), and [Insert Contractor name here], with
offices located at [Insert Contractor address here], (hereinafter referred to as the “Contractor”).
Compensation (the “Compensation”) for all basic services provided by the Contractor pursuant to
the terms of this Agreement shall not exceed $/Insert fee here].

Revision March 2020
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RECITALS

WHEREAS, the City intends to retain the services of a qualified and experienced
contractor for the following:

[Insert whatever project specific background and language is appropriate]

WHEREAS, this Agreement shall include the following documents which are attached

hereto:
a) City of Evanston RFQ/RFP/Bid , attached as Exhibit A.
b) Contractor’s response to RFQ/RFP/Bid , attached as Exhibit B.
c) Any sub-contractor sub-contracts related to this Agreement, attached as Exhibit C.

d) Project Fee Schedule and hourly rates, attached as Exhibit D (if appropriate).

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, the
parties agree as follows:

1 Services and Duties of the Contractor

1.1 The Contractor shall perform professional services and provide equipment (the
“Work™) in accordance with Exhibits A, B, C and D. The Contractor retains the right to control
the manner of performance of the services provided for in this Agreement and is an independent
contractor and not agent or an employee of the City. All employees and sub-contractors of the
Contractor shall likewise not be considered to be employees of the City. Contractor is solely
responsible for the means and methods of all work performed under the terms of this Agreement
for this Project (“the Project”). Contractor is an independent Contractor and is solely responsible
for all taxes, withholdings, and other statutory or contractual obligations of any sort, including but
not limited to, Worker’s Compensation Insurance. Nothing in this Agreement accords any third-
party beneficiary rights whatsoever to any non-party to this Agreement that any non-party may
seek to enforce. Contractor acknowledges and agrees that should Contractor or its sub-contractors
provide false information, or fail to be or remain in compliance with this Agreement; the City may
void this Agreement.

1.2 The Contractor warrants and states that it has read the Contract Documents, and
agrees to be bound thereby, including all performance guarantees as respects Contractor’s work
and all indemnity and insurance requirements. Contractor further affirms that it has visited the
Project site and has become familiar with all special conditions, if any, at the Project site.
Contractor shall perform the Work and its obligations under this Agreement in accordance with
and subject to the Contract Documents to the full extent that each such provision is applicable to
the Work. Contractor shall take necessary precautions to properly protect the Work of others, if
any, from damage caused by operations under this Agreement. In addition, Contractor shall protect
the work during normal and adverse weather conditions until the Project is complete and accepted
by the City, or until the Contractor has fully completed its work under this Agreement.
Contractor’s obligations include, but are not limited to, placing and adequately maintaining at or
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about all locations of Project work, sufficient guards, barricades, lights, and enclosures to protect
the Work.

1.3 The Contractor shall not have any public or private interest and shall not acquire
directly or indirectly any such interest which conflicts in any manner with the performance of its
services under this Agreement.

1.4 The Contractor shall designate, in writing, a person to act as its Project Manager
for the work to be performed under this Agreement. Such person shall have complete authority to
transmit instructions, receive information, interpret and define the Contractor’s policies and
decisions with respect to the work covered by this Agreement.

1.5 The Contractor shall employ only persons duly licensed by the State of Illinois to
perform the professional services required under this Agreement for which applicable Illinois law
requires a license, subject to prior approval of the City. The Contractor shall employ only well
qualified persons to perform any of the remaining services required under this Agreement, also
subject to prior approval of the City. The City reserves the right to require replacement of
Contractor, sub-contractor, or supplier personnel for any reason. Contractor will replace the
unacceptable personnel at no charge to the City. For all solicitations or advertisements placed by
or on behalf of Contractor for employees for this Project it will state that the Contractor is an Equal
Opportunity Employer.

1.6  Pursuant to the Illinois Freedom of Information Act, 5 ILCS 140/7(2), records in
the possession of others whom the City has contracted with to perform a governmental function
are covered by the Act and subject to disclosure within limited statutory timeframes (five (5)
working days with a possible five (5) working day extension). Upon notification from the City that
it has received a Freedom of Information Act request that calls for records within the Contractor’s
control, the Contractor shall promptly provide all requested records to the City so that the City
may comply with the request within the required timeframe. The City and the Contractor shall
cooperate to determine what records are subject to such a request and whether or not any exemption
to the disclosure of such records, or part thereof, is applicable. Contractor shall indemnify and
defend the City from and against all claims arising from the City’s exceptions to disclosing certain
records which Contractor may designate as proprietary or confidential. Compliance by the City
with an opinion or a directive from the Illinois Public Access Counselor or the Attorney General
under FOIA, or with a decision or order of Court with jurisdiction over the City, shall not be a
violation of this Section.

1.7 The Contractor shall obtain prior approval from the City prior to sub-contracting
with any entity or person to perform any of the work required under this Agreement. The
Contractor may, upon request of the City, submit to the City a draft sub-contractor agreement for
City review and approval prior to the execution of such an agreement. Any previously entered into
sub-contractor agreement(s) are attached as Exhibit C. If the Contractor sub-contracts any of the
services to be performed under this Agreement, the sub-contractor agreement shall provide that
the services to be performed under any such agreement shall not be sublet, sold, transferred,
assigned or otherwise disposed of to another entity or person without the City’s prior written
consent. The Contractor shall be responsible for the accuracy and quality of any sub-contractor’s
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work.

1.8 The Contractor shall cooperate fully with the City, other City contractors, other
municipalities and local government officials, public utility companies, and others, as may be
directed by the City. This shall include attendance at meetings, discussions and hearings as
requested by the City. This cooperation shall extend to any investigation, hearings or meetings
convened or instituted by OSHA relative to this Project, as necessary. Contractor shall cooperate
with the City in scheduling and performing its Work to avoid conflict, delay in or interference with
the work of others, if any, at the Project.

1.9 The Contractor acknowledges that it shall enforce and comply with all applicable
Occupational Safety and Health Administration standards (OSHA) for this Project in effect as of
the date of the execution of this Agreement, or as otherwise promulgated by OSHA in the future
taking effect during the pendency of this Project. Contractor shall enforce all such standards and
ensure compliance thereto as to its own agents and employees, and as to the agents and employees
of any sub-contractor throughout the course of this Project. Contractor is solely responsible for
enforcing and complying with all applicable safety standards and requirements on this Project, and
is solely responsible for correcting any practices or procedures which do not comply with the
applicable safety standards and requirements for this Project. Any Project specific safety
requirements applicable to this Project must be followed by Contractor and any sub-contractor(s)
on the Project. Additionally, all such safety requirements shall be made a part of any sub-
contractor agreement.

1.10  The Contractor shall submit to the City a progress report each month this
Agreement is in effect. The report shall include the following items:

a) A summary of the Contractor’s project activities, and any sub-contractor project activities
that have taken place during the invoice period;

b) A summary of the Contractor’s project activities and any sub-contractor project activities,
that shall take place during the next invoice period;

c) A list of outstanding items due to or from the City; and

d) A status of the Project schedule.

1.11  The Contractor shall perform the work required under this Agreement pursuant to
high quality industry standards expected by the City. The Contractor shall apply for and receive
all appropriate permits before performing any work in the City. The Contractor shall also provide
the appropriate permit drawings for Building Permits to be issued for the Project, if said permits
are obligated by the Project. The City will assist the Contractor with obtaining the appropriate
building and right-of-way permits.

1.12 The Contractor shall provide drawings of record, in the following 3 electronic
formats for all locations where equipment has been installed and/or work has been performed. The

electronic formats required by this Section 1.12 are Auto Cad Version 2007, ArcView and PDF.

1.13  Contractor recognizes that proper cleanup and removal of construction debris is an
important safety consideration. The Contractor shall be solely responsible for daily construction
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site/area cleanup and removal of all construction debris in accordance with City-approved disposal
practices. Contractor shall be solely responsible for identifying and removing at its expense all
hazardous material and waste which it uses and generates.

1.14 To the extent that there is any conflict between a provision specified in this
Agreement, with a provision specified in any of the other Contract Documents, as defined in
Section 1.15, this Agreement shall control. The City and the Contractor may amend this Section
1.14 as provided by Section 15 herein.

The Contractor acknowledges and agrees that the City has no retained control over any of
the Work done pursuant to this Agreement, and that the City is expressly exempt from the retained
control exception as defined in the Restatement of Torts, Second, Section 414. This provision
shall survive completion, expiration, or termination of this Agreement.

1.15 The Contract Documents for this Project consist of:

a) This Agreement;

b) The City’s RFP/RFQ, and the plans, specifications, general conditions, drawings
addenda, and modifications thereto;

c) The Contractor’s response to the RFP/RFQ/Bid;

d) Other exhibits and schedules, if any, listed in this Agreement;

e) Amendments or Other Contract Documents, if any; and

f) Amendments/Modifications to this Agreement issued after execution thereof.

1.16  As a condition of receiving payment, Contractor must (i) be in compliance with the
Agreement, (ii) pay its employees prevailing wages when required by law (Examples of prevailing
wage categories include public works, printing, janitorial, window washing, building and grounds
services, site technician services, natural resource services, security guard and food services).
Contractor 1is responsible for contacting the Illinois Dept. of Labor 217-782-6206;
http://www.illinois.gov/idol/Laws-Rules/f CONMED/Pages/Rates.aspx to ensure compliance with
prevailing wage requirements), (iii) pay its suppliers and sub-contractors according to the terms of
their respective contracts, and (iv) provide lien waivers to the City upon request.

1.17  Digital Accessibility for Vendors, The City requires that all applicable web content,
mobile applications, and electronic documents provided by our vendor partners meet WCAG 2.1
AA compliance and continue to maintain compliance with federal ADA requirements for local
government platforms.

2 Standard Certifications

Contractor acknowledges and agrees that compliance with this section and each subsection
for the term of the Agreement is a material requirement and condition of this Agreement. By
executing this Agreement, Contractor certifies compliance with this section and each subsection
and 1s under a continuing obligation to remain in compliance and report any non-compliance.

This section, and each subsection, applies to sub-contractors used on this Agreement.
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Contractor shall include these Standard Certifications in any sub-contract used in the performance
of the Agreement.

If this Agreement extends over multiple fiscal years, Contractor and its sub-contractors
shall confirm compliance with this section in the manner and format determined by the City by the
date specified by the City and in no event later than January 1 of each year that this Agreement
remains in effect.

If the City determines that any certification in this section is not applicable to this
Agreement, it may be stricken, subject to sole approval by the City, without affecting the remaining
subsections.

2.1 As part of each certification, Contractor acknowledges and agrees that should
Contractor or its sub-contractors provide false information, or fail to be or remain in compliance
with the Standard Certification requirements, one or more of the following sanctions will apply:

e the Agreement may be void by operation of law,

e the City may void the Agreement, and

e Contractor and its sub-contractors may be subject to one or more of the following:
suspension, debarment, denial of payment, civil fine, or criminal penalty.

2.2 By signing this Agreement, the Contractor certifies that it has not been barred from
being awarded a contract with a unit of State or local Government as a result of bid rigging or bid
rotating or similar offense, nor has it made any admission of guilt of such conduct that is a matter
of public record. (720 ILCS 5/33 E-3, E-4).

23 In the event of the Contractor’s noncompliance with any provision of Section 1-12-
5 of the Evanston City Code, the Illinois Human Rights Act or any other applicable law, the
Consultant may be declared non-responsible and therefore ineligible for future contracts or sub-
contracts with the City, and the contract may be cancelled or voided in whole or in part, and such
other sanctions or penalties may be imposed or remedies invoked as provided by statute or
regulation.

2.4 During the term of this Agreement, the Contractor agrees as follows:

a) That it will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, marital status, national
origin or ancestry, or age or physical or mental disabilities that do not impair ability
to work, and further that it will examine all job classifications to determine if
minority persons or women are underutilized and will take appropriate affirmative
action to rectify any such underutilization. Consultant shall comply with all
requirements of City of Evanston Code Section 1-12-5.

b) That, in all solicitations or advertisements for employees placed by it on its behalf,

it will state that all applicants will be afforded equal opportunity without
discrimination because of race, color, religion, sex, sexual orientation, marital

EXHIBIT O 8



status, national origin, ancestry, or disability.

2.5 The Contractor certifies pursuant to the Illinois Human Rights Act (775 ILCS
5/2105 et. seq.), that it has a written sexual harassment policy that includes, at a minimum, the
following information:

a) The illegality of sexual harassment;

b) The definition of sexual harassment under State law;

C) A description of sexual harassment utilizing examples;

d) The Contractor’s internal complaint process including penalties;

e) Legal recourse, investigation and complaint process available through the Illinois

Department of Human Rights and the Human Rights Commission, and directions
on how to contact both; and
f) Protection against retaliation as provided to the Department of Human Rights.

2.6 Inaccordance with the Steel Products Procurement Act (30 ILCS 565), Contractor
certifies steel products used or supplied in the performance of a contract for public works shall be
manufactured or produced in the U.S. unless the City grants an exemption.

2.7  Contractor certifies that it is properly formed and existing legal entity and as
applicable has obtained an assumed name certificate from the appropriate authority, or has
registered to conduct business in Illinois and is in good standing with the Illinois Secretary of State.

2.8  If Contractor, or any officer, director, partner, or other managerial agent of
Contractor, has been convicted of a felony under the Sarbanes-Oxley Act of 2002, or a Class 3 or
Class 2 felony under the Illinois Securities Law of 1953, Contractor certifies at least five years
have passed since the date of the conviction.

2.9  Contractor certifies that if more favorable terms are granted by Contractor to any
similar governmental entity in any state in a contemporaneous agreement let under the same or
similar financial terms and circumstances for comparable supplies or services, the more favorable
terms will be applicable under this Agreement.

2.10  Contractor certifies that it is not delinquent in the payment of any fees, fines,
damages, or debts to the City of Evanston.

2.11  The Contractor certifies that all Design Professionals performing the Work under
this Agreement will ensure that the Project shall be designed in conformance with the Americans
with Disabilities Act of 1990, 42 U.S.C. Section 12101, ef seq., and all regulations promulgated
thereunder. Design Professional means any individual, sole proprietorship, firm, partnership, joint
venture, corporation, professional corporation, or other entity that offers services under the Illinois
Architecture Practice Act of 1989 (225 ILCS 305/), the Professional Engineering Practice Act of
1989 (225 ILCS 325/), the Structural Engineering Licensing Act of 1989 (225 ILCS 340/), or the
[llinois Professional Land Surveyor Act of 1989 (225 ILCS 330/).

2.12  The Contractor shall comply with all federal, state and local laws, statutes,
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ordinances, rules, regulations, orders or other legal requirements now in force or which may be in
force during the term of this Agreement. The Contractor shall comply with the Illinois Human
Rights Act, 775 ILCS 5/1-101 et. seq, Title VII of the Civil Rights Act of 1964, and the Illinois
Prevailing Wage Act, 820 ILCS 130/0.01 et. seq.

3 Additional Services/Change Orders

3.1 If the representative of the City responsible for the Project verbally requests the
Contractor to perform additional services, the Contractor shall confirm in writing that the services
have been requested and that such services are additional services. Failure of the City to respond
to the Contractor’s confirmation of said services within thirty (30) calendar days of receipt of the
notice shall be deemed a rejection of, and refusal to pay for the additional services. Contractor
shall not perform any additional services until City has confirmed approval of said additional
services in writing. If authorized in writing by the City, the Contractor shall furnish, or obtain from
others, additional services of the following types, which shall be paid for by the City as set forth
in Section 9 of this Agreement:

a) Additional Services due to significant changes in scope of the Project or its design,
including, but not limited to, changes in size, complexity or character of
construction, or time delays for completion of work when such delays are beyond
the control of the Contractor;

b) Revisions of previously approved studies, reports, design documents, drawings or
specifications;

c) Preparation of detailed renderings, exhibits or scale models for the Project;

d) Investigations involving detailed consideration of operations, maintenance and

overhead expenses for the preparation of rate schedules, earnings and expense
statements, feasibility studies, appraisals and valuations, detailed quantity surveys
of material and labor, and material audits or inventories required for certification
of force account construction performed by the City;

e) Services not otherwise provided for in this Agreement.

3.2 The City may, upon written notice, and without invalidating this Agreement,
require changes resulting in the revision or abandonment of work already performed by the
Contractor, or require other elements of the work not originally contemplated and for which full
compensation is not provided in any portion of this Agreement. Any additional services,
abandonment of services which were authorized by the City, or changes in services directed by the
City which result in the revision of the scope of services provided for in Exhibits A, B, C, and D
that cause the total Compensation due Contractor under this Agreement to exceed $25,000 or more,
or increase or decrease the contract duration by more than 30 days are subject to approval by the
Evanston City Council. These actions must be addressed either in a written Change Order or in a
written amendment to this Agreement approved by both parties.

33 Contractor acknowledges and agrees that the Public Works Construction Change
Order Act, 50 ILCS 525/1 et seq. shall apply to all Change Orders for the Project. It is expressly
understood and agreed to by Contractor that it shall not be entitled to any damages or
Compensation from the City on account of delay or suspension of all or any part of the Work.
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Contractor acknowledges that delays are inherent in construction projects and Contractor assessed
that risk and fully included that risk assessment within its contract sum specified in its Response
to the City RFP/RFQ/Bid for this Project. The City shall not compensate Contractor for work that
is more difficult than the contract sum specified in its Response would reflect. Delays to minor
portions of the Work will not be eligible for extensions of time.

Delays to the Project caused by labor disputes or strikes involving trades not directly
related to the Project, or involving trades not affecting the Project as a whole will not be eligible
for an extension of time.

The City will not grant an extension of time for a delay by the Contractor’s inability to
obtain materials unless the Contractor first furnishes to the City documentary proof. The proof
must be provided in a timely manner in accordance with the sequence of the Contractor’s
operations and accepted construction schedule.

In addition to any other changes requested by City (as described in Sections 3.1 and 3.2),
the Company shall be entitled to request (and the City may grant) Change Orders with respect to:

(a) The City-caused delays;
(b) Change in Law;
(©) Force Majeure Events.

The foregoing events shall entitle the Contractor to a change in the Compensation for this
Project, if the Contractor demonstrates that it will unavoidably incur reasonable costs as a result
thereof and the Contractor provides reasonable and detailed documentary support with respect to
any such price impact.

The parties agree to reasonably confer regarding any such disputes with respect to the
issuance of a Change Order.

Any payment for compensable delay will only be based upon actual costs excluding,
without limitation, what damages, if any, the Contractor may have reasonably avoided. The
Contractor understands that this is the sole basis for recovering delay damages and explicitly
waives any right to calculate daily damages for office overhead, profit, or other purported loss.

All Contractor Change Orders authorized under this Section 3 shall be made in writing. In
remitting a Change Order, the Contractor must first show in writing that:

(a) The work was outside the scope of this Agreement,

(b) The extra work was not made necessary due to any fault of Contractor;

(c) The circumstances said to necessitate the change in performance were not
reasonably foreseeable at the time the Agreement was signed;

(d) The change is germane to the original Agreement; and

(e) The Change Order is in the best interest of the City and authorized by law.
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Any person who fails to first obtain the City’s written authorization for a Change Order
commits a Class 4 felony. The written determination and the written Change Order resulting from
that determination shall be preserved in the contract's file which shall be open to the public for
inspection.

The City reserves all rights and causes of action, at law or equity, to seek redress
against entities or persons who violate the requirements of this Section 3. By initialing below,
Contractor hereby acknowledges that it is bound by this Section 3.

Contractor’s Initials:

3.4  The Contractor is required to include the City of Evanston as a reference whenever
and wherever the Contractor provides references for similar projects for a period of one (1) year
from the date of Final Acceptance by the City of the Work for this Project.

4 Bonds

4.1 Before the Scheduled Construction Commencement Date, the Contractor is
required to furnish unconditional performance and payment bonds in the amount of 100% of the
Compensation as security for the faithful performance and completion of all the Contractor’s
obligations under the Contract Documents and covering the payment of all materials used in the
performance of this Agreement and for all labor and services performed under this Agreement. All
Bonds shall be issued on a form acceptable to the City. The bonds must be for the entire term of
the Agreement. Failure to provide these bonds shall constitute a breach of Contractor’s obligations
under this Agreement. Each surety providing the Bonds must have a Best’s rating not less than
A/X and be licensed in Illinois and shall be named in the current list of “Companies Holding
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies” as published in Circular 570 as published in the Federal Register and available on the
website of the U.S. Department of the Treasury, Financial Management Service, at
www.fms.treas.gov/c570/c570.html. All Bonds signed by an agent must be accompanied by a
certified copy of his or her authority to act. It shall be the duty of the Contractor to advise the
surety or sureties of any Change Orders that result in an increase to the Compensation and to ensure
that the amounts of the Bonds are updated to reflect and cover any such increases throughout the
course of the Project. The cost of such Bonds shall be included within the Compensation.

4.2 If the surety behind any Bond furnished by the Contractor is declared bankrupt or
becomes insolvent or its right to do business is terminated in the State or it ceases to meet any of
the requirements of this Contract, the Contractor shall, within [5] five days thereafter, substitute
another Bond of equivalent value and surety, both of which must be acceptable to the City. In
addition, no further progress payments under the Agreement will be made by the City until the
Contractor complies with the provisions of this Agreement. The Contractor shall furnish to the
City proof of any required bonds and proof of required insurance as one of the conditions precedent
to payment under the Agreement. Upon the request of any person or entity appearing to be a
potential beneficiary of bonds covering payment or performance of obligations arising under the
Contract, the Contractor shall promptly furnish a copy of the bonds or authorize a copy to be
furnished. All surety Bonds provided for in this Section shall incorporate by reference this
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Agreement, and any language that may be in any such surety Bond which conflicts with the
provisions of this Agreement that define the scope of the surety(‘s) duty(ies) shall be of no force
and effect.

5 Liquidated Damages in the Event Contractor Fails to Complete the Work

5.1 The parties agree that failure of Contractor to timely complete the Work required
by this Agreement constitutes a default. The parties agree that this default will result in damage
and injury to City. The parties further agree, however, that actual damages incurred by City as
result of such default is difficult if not impossible to ascertain with any degree of certainty or
accuracy. Accordingly, the parties have negotiated and have agreed that for each calendar day after
written notice is delivered to Contractor and Contractor fails to cure such default, that Contractor
will pay City, as and for liquidated damages, and not as a penalty, a sum in the amount as specified
in Section 108.09 of the IDOT Standard Specifications per calendar day. Contractor shall
reimburse the City for all costs, expenses and fees (including, without limitation, attorneys’ fees),
if any, paid by the City in connection with such written demand by City. Contractor stipulates and
agrees that the sums payable by Contractor under this Section are reasonable under the
circumstances existing as of the execution of this Agreement. This Section 5.1 is not intended to
limit any direct damages that may be recoverable by City related to the Contractor's failure to
complete the Work in accordance with this Agreement. There shall be no early completion bonus
if the Work is completed before the contract’s deadlines. The City, at its option, may withhold
liquidated damages from progress payments payable to Contractor before project completion.

6 The City’s Responsibilities

6.1 The City may evaluate the Contractor’s and any sub-contractor’s performance
(interim and final). Timeliness in meeting the Project schedule and the overall relationship with
the Contractor are factors that will be considered in the Contractor’s performance rating. An
unfavorable performance rating may be a factor when future assignments are being considered.

6.2  The City makes no representation or warranty of any nature whatsoever as to the
accuracy of information or documentation provided by the City to the Contractor which were
generated or provided by third parties.

7 Period of Service

7.1 The Contractor shall commence work on the Project after supplying the City with
the Contractor’s performance and payment bonds and all required insurance documents before
starting its Work on this Project. The City shall determine when the Contractor has completed the
Work required pursuant to this Agreement, and shall determine the date of Final Acceptance.
Contractor recognizes time is of the essence regarding its performance on this Project. Contractor
shall continue to perform its obligations while any dispute concerning the Agreement is being
resolved, unless otherwise directed by the City.

7.2 Each phase of the project shall be completed in accordance with the activities
outlined in the City’s RFQ/RFP/Bid , Exhibit A.
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8 Payment for Services and Reimbursements

8.1 Within the first five (5) business days of each month, the Contractor shall invoice
the City for Work completed during the previous month. The Contractor shall provide a detailed
invoice that relates invoiced items to the Contractor’s response to RFQ/RFP/Bid in both
quantity and unit cost. Any discrepancies in the monthly invoice shall be promptly brought to the
attention of the Contractor by the City Project Manager and efforts shall be made to promptly
resolve said discrepancies between the City and Contractor. In the event the City and Contractor
cannot resolve invoice discrepancies, items in dispute will be removed from the invoice and the
City shall approve the remainder of the invoice. Payment will be made as soon as possible
following the City Council meeting in which the item appeared on the bills list, and in accordance
with all applicable laws and rules of the City of Evanston and the State of Illinois.

8.2  Inthe event of termination by the City of this Agreement pursuant to paragraph 9.1
after completion of any phase of the basic services, fees due the Contractor for services rendered
through such phase shall constitute final payment for such services, and no further fees shall be
due to the Contractor. In the event of such termination by the City during any phase of the basic
services, the Contractor shall be paid for services rendered on the basis of the proportion of work
completed on the phase to date of termination.

8.3 The City shall have the right to withhold payment to the Contractor due to the
quality of a portion or all of the work performed hereunder which is not in accordance with the
requirements of this Agreement, or which is unsatisfactory, or is due to the Contractor’s failure or
refusal to perform any of its obligations hereunder. Compensation in excess of the total contract
amount specified in this Agreement will not be allowed unless justified in the City’s sole judgment
and authorized in advance as provided for in Section 3 of this Agreement. Compensation for
improper performance by the Contractor is disallowed.

8.4  Upon completion of the Work performed by the Contractor, prior to the submission
of a request for final payment, the City and Contractor shall perform a final acceptance test and
review of the Work performed and/or equipment installed pursuant to the Agreement. A punch list
of items outstanding will be jointly developed by the City and Contractor. In addition, the
Contractor shall submit drawings of record for the Project for the City to approve. The Contractor
shall promptly resolve all punch list items to the satisfaction of the City and shall transmit to the
City in writing confirmation that all punch list items have been resolved. The City will review, and
the Contractor shall modify, as necessary, any drawings of record to the satisfaction of the City.
Punch list items and drawings of record must be approved by the City prior to the Contractor
submitting its final invoice for payment.

8.5 The Contractor shall submit an Affidavit and a final waiver of its lien, and all final
waivers of liens of any sub-contractors, suppliers, and sub-sub-contractors, if applicable, with its
final invoice, stating that all obligations incurred in performance of the professional services have
been paid in full. The Affidavit will also include a statement stating that the professional services
were performed in compliance with the terms of the Agreement. The Affidavit and all final lien
waivers shall be on a form acceptable to the City.

EXHIBIT O 14



8.6  All Project invoices shall be sent to:

City of Evanston

Public Works Agency
909 Davis Street
Evanston, Illinois 60201

9 Notice and Cure/Termination

9.1 In furtherance of Contractor’s Work on this Project, the City and the Contractor
agree that the following Notice and Cure provision in this Section 9.1 shall apply during the
duration of Contractor’s work on this Project, in addition to the reserved rights of the City
enumerated in this Agreement as follows:

5.1 Liquidated Damages;

8.3 City’s right to withhold payment;

16.2  Contractor’s duty to revise and correct errors; and

16.3  Contractor’s duty to respond to City’s notice of errors and omissions.

The City may notify Contractor of its intent to terminate this Agreement within (7) seven calendar
days of issuance by the City of written notice to Contractor’s Project Manager regarding defects
in the Project or in Contractor’s Work. The City shall specify any such nonconforming Work or
defects in the Project in its notice to Contractor under this Section 9.1. Contractor will have the
opportunity to cure the non-conforming Work within (7) seven calendar days after receipt of the
written notice issued by the City. All such curative work done shall be performed and completed
to the City’s satisfaction. Nothing in this Section 9.1 shall otherwise affect the City’s right to
exercise its rights in Section 9.2.

9.2  The City shall have the right to terminate this Agreement upon fifteen (15) days
written notice for any reason. Mailing of such notice shall be equivalent to personal notice and
shall be deemed to have been given at the time of receipt.

Payments made by the City pursuant to this Agreement are subject to sufficient
appropriations made by the City of Evanston City Council. In the event of termination resulting
from non-appropriation or insufficient appropriation by the City Council, the City’s obligations
hereunder shall cease and there shall be no penalty or further payment required.

9.3 Within thirty (30) days of termination of this Agreement, the Contractor shall turn
over to the City any documents, drafts, and materials, including but not limited to, outstanding
work product, data, studies, test results, source documents, AutoCAD Version 2026, ArcView,
PDF, Word, Excel spreadsheets, technical specifications and calculations, and any other such items
specifically identified by the City related to the Work herein. Upon receipt of said items, the
Contractor shall be paid for labor and expenses incurred to the date of termination as provided in
Section 8.2. This Agreement is subject to termination by either party if either party is restrained
by a state or federal court of competent jurisdiction from performing the provisions of this
Agreement. Upon such termination, the liabilities of the parties to this Agreement shall cease, but
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they shall not be relieved of the duty to perform their obligations through the date of termination.
No lien shall be filed by the Contractor in the event of a termination of this Agreement by the City.

9.4 If, because of death or any other occurrence, including, but not limited to,
Contractor becoming insolvent, it becomes impossible for any principal or principals of the
Contractor to render the services set forth in this Agreement, neither the Contractor, nor its
surviving principals shall be relieved of their obligations to complete the professional services.
However, in the event of such an occurrence, the City at its own option may terminate this
Agreement if it is not furnished evidence that competent professional services can still be furnished
as scheduled.

9.5 In the event of an emergency or threat to the life, safety, or welfare of the citizens
of the City, the City shall have the right to terminate this Agreement without prior written notice.

10 Insurance

10.1 The Contractor shall, at its own expense, secure and maintain in effect throughout
the duration of this contract, insurance against claims for injuries to persons or damages to property
which may arise from or in connection with the performance of the Work hereunder by the
Contractor, its agents, representatives, employees or sub-contractors. Contractor acknowledges
and agrees that if it fails to comply with all requirements of this Section 10, the City may void the
Agreement.

The Contractor must give to the City Certificates of Insurance identifying the City to be an
Additional Insured for all Work done pursuant to this Agreement before City staff recommends
award of the contract to City Council. Any limitations or modifications on the Certificate(s) of
Insurance issued to the City in compliance with this Section that conflict with the provisions of
this Section 10 shall have no force and effect.

After award of the Contract to Contractor (contracts over $500,000 in value or if the project
is deemed high risk) the Contractor shall give the City a certified copy (ies) of the insurance policy
(ies) evidencing the amounts set forth in Section 10.2, and copies of the Additional Insured
endorsement to such policy (ies) which name the City as an Additional Insured for all Work done
pursuant to this Agreement before Contractor does any Work pursuant to this Agreement.
Contractor’s certificate of insurance shall contain a provision that the coverage afforded under the
policy(s) will not be canceled or reduced without thirty (30) days prior written notice (hand
delivered or registered mail) to the City. Contractor shall promptly forward new certificate(s) of
insurance evidencing the coverage(s) required herein upon annual renewal of the subject policies.

The policies and the Additional Insured endorsement must be delivered to the City within
two (2) weeks of the request. All insurance policies shall be written with insurance companies
licensed or authorized to do business in the State of Illinois and having a rating of not less than A-
VII according to the A.M. Best Company. Should any of the insurance policies be canceled before
the expiration date, the issuing company will mail thirty (30) days written notice to the City. The
Contractor shall require and verify that all sub-contractors maintain insurance meeting all of the
requirements stated herein.

EXHIBIT O 16



Any deductibles or self-insured retentions must be declared to and approved by the City.
At the option of the City, either the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the City, its officers, officials, employees and volunteers; or the
Contractor shall provide a financial guarantee satisfactory to the City guaranteeing payment of
losses and related investigations, claim administration and defense expenses.

10.2  Contractor shall carry and maintain at its own cost with such companies as are
reasonably acceptable to City all necessary liability insurance (which shall include as a minimum
the requirements set forth below) during the term of this Agreement, for damages caused or
contributed to by Contractor, and insuring Contractor against claims which may arise out of or
result from Contractor’s performance or failure to perform the Services hereunder:

a) Worker’s compensation in statutory limits and employer’s liability insurance in the
amount of at least five hundred thousand dollars ($500,000);
b) Comprehensive general liability coverage which designates the City as an

additional insured for not less than three million dollars ($3,000,000) combined
single limit for bodily injury, death and property damage, per occurrence;

c) Comprehensive automobile liability insurance covering owned, non-owned, and
leased vehicles for not less than one million dollars ($1,000,000) combined single
limit for bodily injury, death, or property damage, per occurrence; and

Contractor understands that the acceptance of Certificates of Insurance, policies, and any
other documents by the City in no way releases the Contractor and its sub-contractors from the
requirements set forth herein.

Contractor expressly agrees to waive its rights, benefits and entitlements under the “Other
Insurance” clause of its commercial general liability insurance policy as respects the
City. Contractor expressly agrees that its insurance coverage is required to be primary by this
Agreement, that its insurance coverage shall be on a primary and non-contributory basis, and that
it and its insurance carrier are estopped from denying such coverage is primary. In the event
Contractor fails to purchase or procure insurance as required above, the parties expressly agree
that Contractor shall be in default under this Agreement, and that the City may recover all losses,
attorney’s fees and costs expended in pursuing a remedy, or reimbursement, at law or in equity,
against Contractor.

11 Indemnification

11.1  The Contractor shall defend, indemnify and hold harmless the City and its officers,
elected and appointed officials, agents, and employees from any and all liability, losses, or
damages as a result of claims, demands, suits, actions, or proceedings of any kind or nature,
including but not limited to costs, and fees, including attorney’s fees, judgments or settlements,
resulting from or arising out of any negligent or willful act or omission on the part of the Contractor
or Contractor’s sub-contractors, employees, agents or sub-contractors during the performance of
this Agreement. Such indemnification shall not be limited by reason of the enumeration of any
insurance coverage herein provided. This provision shall survive completion, expiration, or
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termination of this Agreement.

11.2  Nothing contained herein shall be construed as prohibiting the City, or its officers,
agents, or employees, from defending through the selection and use of their own agents, attorneys,
and experts, any claims, actions or suits brought against them. The Contractor shall be liable for
the costs, fees, and expenses incurred in the defense of any such claims, actions, or suits. Nothing
herein shall be construed as a limitation or waiver of defenses available to the City and employees
and agents, including but not limited to the Illinois Local Governmental and Governmental
Employees Tort Immunity Act, 745 ILCS 10/1-101 et seq.

At the City Corporation Counsel’s option, Contractor must defend all suits brought upon
all such Losses and must pay all costs and expenses incidental to them, but the City has the right,
at its option, to participate, at its own cost, in the defense of any suit, without relieving Contractor
of any of its obligations under this Agreement. Any settlement of any claim or suit related to this
Project by Contractor must be made only with the prior written consent of the City Corporation
Counsel, if the settlement requires any action on the part of the City.

To the extent permissible by law, Contractor waives any limits to the amount of its
obligations to indemnify, defend, or contribute to any sums due under any Losses, including any
claim by any employee of Contractor that may be subject to the Illinois Workers Compensation
Act, 820 ILCS 305/1 et seq. or any other related law or judicial decision, including but not limited
to, Kotecki v. Cyclops Welding Corporation, 146 111. 2d 155 (1991). The City, however, does not
waive any limitations it may have on its liability under the Illinois Workers Compensation Act,
the Illinois Pension Code or any other statute.

11.3  The Contractor shall be responsible for any losses and costs to repair or remedy
work performed under this Agreement resulting from or arising out of any act or omission, neglect,
or misconduct in the performance of its Work or its sub-contractors’ work. Acceptance of the work
by the City will not relieve the Contractor of the responsibility for subsequent correction of any
such error, omissions and/or negligent acts or of its liability for loss or damage resulting therefrom.

11.4 All provisions of this Section 11 shall survive completion, expiration, or
termination of this Agreement.

12 Drawings and Documents

12.1 Any drawings, survey data, reports, studies, specifications, estimates, maps, plans,
computations, and other documents required to be prepared by the Contractor for the Project shall
be considered Works for Hire and the sole property of the City.

12.2  The Contractor and its sub-contractor shall maintain for a minimum of three (3)
years after the completion of this Agreement, or for three (3) years after the termination of this
Agreement, whichever comes later, adequate books, records and supporting documents to verify
the amounts, recipients and uses of all disbursements of funds passing in conjunction with the
Agreement. The Agreement and all books, records and supporting documents related to the
Agreement shall be available for review and audit by the City and the federal funding entity, if
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applicable, and the Contractor agrees to cooperate fully with any audit conducted by the City and
to provide full access to all materials. Failure to maintain the books, records and supporting
documents required by this Subsection shall establish a presumption in favor of the City for
recovery of any funds paid by the City under the Agreement for which adequate books, records,
and supporting documentation are not available to support their purported disbursement.

13 Successors and Assigns

13.1 The City and the Contractor each bind themselves and their partners, successors,
executors, administrators, and assigns to the other party of the Agreement and to the partners,
successors, executors, administrators, and assigns of such other party in respect to all covenants of
this Agreement. Neither the City nor the Contractor shall assign, sublet, or transfer its interest in
this Agreement without the written consent of the other. Nothing herein shall be construed as
creating any personal liability on the part of any officer or agent of any public body, which may
be a party hereto, nor shall it be construed as giving any right or benefits hereunder to anyone other
than the City and the Contractor.

14 Force Majeure

14.1  Whenever a period of time is provided for in this Agreement for the Contractor or
the City to do or perform any act or obligation, neither party shall be liable for any delays or
inability to perform if such delay is due to a cause beyond its control and without its fault or
negligence including, without limitation:

a) Acts of nature;

b) Acts or failure to act on the part of any governmental authority other than the City

or Contractor, including, but not limited to, enactment of laws, rules, regulations,
codes or ordinances subsequent to the date of this Agreement;

C) Acts or war;

d) Acts of civil or military authority;

e) Embargoes;

f) Work stoppages, strikes, lockouts, or labor disputes;
g) Public disorders, civil violence, or disobedience;

h) Riots, blockades, sabotage, insurrection, or rebellion;
1) Epidemics or pandemics;

) Terrorist acts;

k) Fires or explosions;

1) Nuclear accidents;

m) Earthquakes, floods, hurricanes, tornadoes, or other similar calamities;
n) Major environmental disturbances; or

0) Vandalism.

If a delay is caused by any of the force majeure circumstances set forth above, the time
period shall be extended for only the actual amount of time said party is so delayed. Further, either
party claiming a delay due to an event of force majeure shall give the other party written notice of
such event within three (3) business days of its occurrence or it shall be deemed to be waived.
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15 Amendments and Modifications

15.1  Except as otherwise provided herein, the nature and scope of Work specified in this
Agreement may only be modified by a written Change Order, or a written amendment to this
Agreement, approved by both parties. This Agreement may be modified or amended from time to
time provided, however, that no such amendment or modifications shall be effective unless
reduced to writing and duly authorized and signed by the authorized representatives of the parties.

16 Standard of Care & Warranty

16.1 The Contractor shall perform all of the provisions of this Agreement to the
satisfaction of the City. The City shall base its determination of the Contractor’s fulfillment of the
scope of the work in accordance with generally accepted professional standards applicable to the
Work for this Project. The Contractor shall perform all of the provisions of this Agreement with
that degree of care and skill ordinarily exercised by members of the same profession currently
practicing under similar conditions.

16.2 The Contractor shall be responsible for the accuracy of its professional services
under this Agreement and shall promptly make revisions or corrections resulting from its errors,
omissions, or negligent acts without additional compensation. The City’s acceptance of any of the
Contractor’s professional services shall not relieve the Contractor of its responsibility to
subsequently correct any such errors or omissions. If a Contractor has provided the City with
specifications for this Project which are determined to be incorrect or which require revision during
the solicitation process (including but not limited to Requests for Proposals, Requests for
Qualifications, or bids), the Contractor shall make such corrections or revisions to the
specifications at no cost to the City. Further, upon receipt of an invoice from the City, the
Contractor shall promptly reimburse the City for the reasonable costs associated with the
preparation and dissemination of said corrections or revisions to appropriate parties, including but
not limited to preparation of the corrected or revised documents, and printing and distribution
costs.

16.3  During the pendency of its Work on this Project, the Contractor shall respond to
the City’s notice of any errors or omissions within twenty-four (24) hours. The Contractor shall be
required to promptly visit the Project site(s) if directed to by the City.

16.4 The Contractor shall comply with all federal, state, and local statutes, regulations,
rules, ordinances, judicial decisions, and administrative rulings applicable to its performance under

this Agreement.

16.5 Contractor guarantees and warrants to the City that:

a) All materials and equipment furnished under this Agreement shall be of good
quality and new, unless otherwise required or permitted by the Contract
Documents;

b) The Work of this Agreement shall be free from defects which are not inherent in

the quality required; and
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c) The Work shall comply with the requirements set forth in the Contract Documents.

This warranty and guarantee shall be for a period of one (1) year from the date of
completion and Final Acceptance of the Work by the City, or as otherwise provided in the Contract
Documents.

If, within the one year warranty period, after the Contractor has received a final payment
under this Agreement, any of the Work is found to be not be in accordance with the requirements
of this Agreement, or where defects in materials or workmanship may appear, or be in need of
repair, the Contractor shall correct non-conforming and/or defective work or materials promptly
after receipt of written notice from the City. Contractor shall immediately at its own expense repair,
replace, restore, or rebuild any such Work. This remedy is in addition to any other legal or equitable
remedies the City may have under this Agreement or the law.

This guarantee and warranty shall not relieve Contractor of liability for latent defects, and
shall be in addition to the City’s rights under the law or other guarantees or warranties, express or
implied.

16.6 The provisions of this Section 16 shall survive the completion, expiration or
termination of this Agreement.

17 Savings Clause

17.1 If any provision of this Agreement, or the application of such provision, shall be
rendered or declared invalid by a court of competent jurisdiction, or by reason of its requiring any
steps, actions, or results, the remaining parts or portions of this Agreement shall remain in full
force and effect.

18 Non-Waiver of Rights

18.1 No failure or delay by the City to exercise any power given to it hereunder or to
insist upon strict compliance by Contractor with its obligations hereunder, nor any payment made
by the City under this Agreement, shall constitute a waiver of the City’s right to demand strict
compliance with the terms hereof, unless such waiver is in writing and signed by the City.

19 Entire Agreement

19.1 This Agreement sets forth all the covenants, conditions and promises between the
parties with regard to the subject matter set forth herein. There are no covenants, promises,
agreements, conditions or understandings between the parties, either oral or written, other than
those contained in this Agreement. This Agreement has been negotiated and entered into by each
party with the opportunity to consult with its counsel regarding the terms therein. No portion of
the Agreement shall be construed against a party due to the fact that one party drafted that
particular portion as the rule of contra proferentem shall not apply.
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20 Governing Law

20.1  This Agreement shall be construed in accordance with and subject to the laws and
rules of the City of Evanston and the State of Illinois both as to interpretation and performance.
Venue for any action arising out of or due to this Agreement shall be in Cook County, Illinois.
The City shall not enter into binding arbitration to resolve any dispute related to this Agreement.
The City does not waive tort immunity by entering into this Agreement.

21 Ownership of Contract Documents

21.1  Contractor is specifically prohibited from using in any form or medium, the name
or logo of the City for public advertisement, unless expressly granted written permission by the
City. Submission or distribution of documents to meet official regulatory requirements or for
similar purposes in connection with this Project is not to be construed as publication in derogation
of the City’s reserved rights.

22 Notice

22.1 Any notice required to be given by this Agreement shall be deemed sufficient if
made in writing and sent by certified mail, return receipt requested, or by personal service, to the
persons and addresses indicated below or to such other addresses as either party hereto shall notify
the other party of in writing pursuant to the provisions of this Subsection:

City of Evanston Project Manager, RFQ/RFP/Bid
909 Davis Street
Evanston, Illinois 60201

if to the Contractor:

22.2  Mailing of such notice as and when provided above shall be equivalent to personal
notice and shall be deemed to have been given at the time of mailing.

23 Severability
23.1 Except as otherwise provided herein, the invalidity or unenforceability of any
particular provision, or part thereof, of this Agreement shall not affect the other provisions, and

this Agreement shall continue in all respects as if such invalid or unenforceable provision had not
been contained herein.

24 Execution of Agreement

24.1 This Agreement shall be signed last by the City Manager.

EXHIBIT O 22



25 Counterparts

25.1  For convenience, this Agreement may be executed in any number of counterparts,
each of which shall be deemed to be an original.

26 Authorizations

26.1 The Contractor’s authorized representatives who have executed this Agreement
warrant that they have been lawfully authorized by the Contractor’s board of directors or its bylaws
to execute this Agreement on its behalf. The City Manager affirms that he/she has been lawfully
authorized to execute this Agreement. The Contractor and the City shall deliver upon request to
each other copies of all articles of incorporation, bylaws, resolutions, ordinances, or other
documents which evidence their legal authority to execute this Agreement on behalf of their
respective parties.

27 Time of Essence

27.1 Time is of the essence with respect to each provision hereof in which time is a
factor.
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be signed by
their duly authorized representatives. The effective date of this Agreement will be the date this
Agreement is signed by the City Manager.

CONTRACTOR

By:

Name:

Its:

Date:
CITY OF EVANSTON

By:

Luke Stowe
Its:  City Manager

Approved as to form:

By:

Date:

Alexandra B. Ruggie
Its: Corporation Counsel

Revision: April 2026
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EXHIBIT P

BID BOND SUBMITTAL LABEL

CUT AND ATTACH LABEL ON OUTSIDE OF SEALED BID BOND SUBMITTAL

BID SUBMITTAL NUMBER:

BID SUBMITTAL NAME:

BID SUBMITTAL DUE DATE/TIME:

COMPANY NAME:

COMPANY ADDRESS:

COMPANY TELEPHONE #:

If required by the bid documents, a scanned copy of the bid bond must be included with
the bid electronic submission. The city is currently not able to accept a certified check,
bank cashier’s check, or electronic bid bond at this time.

The original bid bond (in the amount of 5% of the original bid amount) must be mailed
within ten (10) days after the bid due date, to the City of Evanston Purchasing
Department, 909 Davis Street, Evanston, lllinois 60201 Attention Purchasing Manager
using the USPS (certified or priority), UPS or FedEx mail options in order to have a
tracking number; which sum shall be forfeited in case the successful bidder fails to enter
into a binding contract and provide a properly executed contract and surety bond within
15 days after the date the contract is awarded by the City.
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2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

SECTION 01 00 00
PROJECT REQUIREMENTS
PART 1 - GENERAL
1.1 GENERAL NOTE

A. The following requirements are a component part of all contract divisions and form a part
of each specification section in so far as they may be in any way applicable thereto.

1.2 RELATED WORK

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this section.

1.3 SCHEDULE OF DRAWINGS
A. The following drawings form a component part of all contract documents for this project.

Title of the Drawings:

Sheet No. Drawing Title
-- COVER SHEET
G-01 GENERAL NOTES
R-01 BURNHAM SHORES DEMOLITION PLAN
R-02 EGGLESTON PARK DEMOLITION PLAN
R-03 SNYDER PARK DEMOLITION PLAN
L-01A BURNHAM SHORES LAYOUT PLAN
L-01B BURNHAM SHORES PLAYGROUND ENLARGEMENT
L-02A EGGLESTON PARK LAYOUT PLAN
L-02B EGGLESTON PARK LAYOUT ENLARGEMENT
L-02C EGGLESTON PARK PLAYGROUND ENLARGEMENT
L-03A SNYDER TOT LOT LAYOUT PLAN
L-03B SNYDER TOT LOT PLAYGROUND ENLARGEMENT
P-01 EGGLESTON PARK PLANTING PLAN
D-01 DETAILS
D-02 DETAILS
D-03 DETAILS
D-04 DETAILS
D-05 DETAILS
D-06 DETAILS
1.4 PROJECT SUMMARY
A. Work on this project includes playground replacement, general paving, and amenity

updates at three City of Evanston Parks: Burnham Shores (1251 Lake Shore Boulevard),
Eggleston Park (2100 Payne Street), and Snyder Tot-Lot(745 Judson Avenue).

1.5 SPECIAL PROCEDURES AND REQUIREMENTS
A. Fire Protection
1. Regulations: The Contractor shall comply with all federal, state and local fire
regulations.

PROJECT REQUIREMENTS
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2026 PLAYGROUND IMPROVEMENTS

CITY OF EVANSTON
ISSUED FOR BID

2.

Fires: The Contractor shall prohibit the lighting of fires about the premises and
use due diligence to see that such prohibition is enforced. Debris and waste
materials shall not be burned at the construction site but shall be promptly
removed to prevent the accumulation of combustibles on the site.

Smoking: Smoking shall be restricted to designated exterior locations. The
Contractor shall furnish and post “NO SMOKING” signs at appropriate locations
throughout the site where operations are conducted.

Flammables: Gasoline and other fuels shall be kept and handled from National
Board of Fire underwriter’s approved safety cans and shall be stored away from
hazardous work areas.

B. Limit of Contractor’s Operations

1.

Work Areas: Work areas shall be confined to the limits of the construction site.
The allotment of work areas within the site to Subcontractors shall be made by
the Contractor. The general scheme of operations, work area assignments and
use of the job site shall be subject to the Owner’s approval.

Site Access: Uncontrolled or unrestricted site access will not be permitted for
materials, debris or equipment. All access routes and methods shall be controlled
by the Contractor so as to minimize the disruption of the Owner’s operations and
shall be subject to approval by the Owner. Walks, roads and other existing site
features used in moving materials shall be properly protected to prevent damage
thereto.

C. Hoists, Scaffolds and Ladders

1.

Hoists: The Contractor shall furnish, erect, operate and maintain suitable hoisting
equipment as may be necessary for constructing the work. Material hoists shall
be constructed and maintained in accordance with all applicable federal, state
and local laws, regulations and ordinances. Location of hoists shall be subject to
approval by the Owner’s representative.

Scaffolds and Ladders: The Contractor shall furnish, erect, maintain and move all
scaffold and ladders required for his work. Scaffolds shall be constructed and
maintained in accordance with all applicable federal, state and local laws,
regulations and ordinances. Scaffolds and ladders shall be promptly removed
after their purpose has been served.

D. Documentation of Existing Conditions

1.

1.6 TEMPORARY

Before starting any work, the Contractor shall examine the site to be worked on
and the grounds in the staging area and areas adjacent to the site that will be
worked on for any existing damage. The Contractor should notify the City’s
representative of any damage found immediately. The City will photograph and
note any existing damage that has been brought to his attention by the
Contractor. After the Work has been completed the City will inspect the area
used by the Contractor. If any damage is found that was not reported previously,
this damage would be considered to have been done by the Contractor. The
cost to repair said damage shall be solely borne by the Contractor.

CONSTRUCTION FACILITIES

A. The following temporary utilities and facilities on the construction site shall be provided by
the party indicated below:

PROJECT REQUIREMENTS
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2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

ITEM PROVIDER

Telephone General Contractor

Electricity General Contractor

Water General Contractor

Toilets General Contractor

Parking spaces for Contractor vehicles Within job site only

Parking spaces for workmen Within job site and street parking
Storage areas & facilities Limited unsecured space within job site
Temporary heat General Contractor

Job-site trailers & offices General Contractor

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 — EXECUTION
(NOT APPLICABLE)

END OF SECTION 01 00 00
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2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON

ISSUED

FORBID
SECTION 01 01 00

SUMMARY OF WORK

PART 1 - GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS

A. The Project Manual and accompanying drawings are intended to cover the work
necessary to construct the various headings of work as described in detail
herein.

B. The work to be performed under this contract shall consist of the furnishing of all
materials, equipment, supplies, labor and transportation, and performing all work
as required to strictly conform to the provisions of the specifications, schedules
and drawings, all of which are made a part herein, together with such detail
drawings as may be furnished by the Owner from time to time during the
prosecution of the work in amplification of said drawings and specifications.

1.2 RELATED WORK

A. Drawings and general provisions of the Contract, including General and
Supplementary Conditions and all other Divisions of the Project Manual, apply to
this section.

1.3 CONTRACT ORGANIZATION

A. This Construction Project is organized under a single contract between the
Owner and the Contractor. The Contractor is responsible for all plans and
specification sections as presented in this project manual.

14 WORK SEQUENCE

A. All work and sequence of operations shall be as scheduled in conjunction with all
subcontractors, and the Owner in such a manner as not to hinder or delay any
other contractors in the progress of their work, and to an end that will expedite
the work to completion at the earliest possible date.

B. Both Contractor and Subcontractor shall cooperate to execute their work as
scheduled to minimize the delays to each other and to cause the least
inconvenience to the Owner and the public.

1.5 CONTRACTORS’ USE OF PREMISES

A. The Contract shall limit his use of the premises for work and for storage to allow
for:

1. Work by other contractors
2. Owner occupancy
3. Public use

B. Coordinate the use of the premises under direction of the Owner. Stage work so
as to avoid disruption to Owner’s operation.

C. Assume full responsibility for the protection and safekeeping of products under
this Contract, which are stored at the project site or on the Contractor’s property.

SUMMARY OF WORK
SECTION 010100-1



2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

D. Move any stored products, under Contractor's control, which interfere with
operation of the Owner or separate contractor.
E. Obtain and pay for the use of additional storage or work areas needed for
operations.
1.6 OWNER OCCUPANCY
A. The City and the public will occupy the park, with exception of the area within the
construction fence, properties during execution of the work.
B. Contractor shall not utilize or prevent access to any existing utility easement
areas during the entire construction period.
1.7 LINES, LEVELS AND LAYOUT OF WORK
A. The Contractor shall establish and guarantee all lines, levels, etc. called for on
the drawings, including the lines, levels, etc. of all Subcontractors.
1.8 DESCRIPTION OF SITE
A. There are three sites located across the City of Evanston. Burnham Shores is a
5.6-acre park with a playground just south of the Dempster Street Beach Office
at 1251 Lake Shore Blvd. Eggleston Park is a 2.6-acre park with a playground
along the North side of the park at 2100 Payne Street. Snyder Tot Lot is a .27-
acre park with a playground along the East side nearest the alley at 745 Judson
Ave. Each park consists of a children’s playground, pathways, site amenities,
and landscaping.
1.9 WORK HOURS
A. Work hours are 7:00 am to 7:00 pm, Monday through Friday and 8:00 am to 5:00

pm on Saturday. No work is allowed on Sundays. Access to the site will not be
allowed outside of normal work hours.

1.10 CONTRACTOR’S DUTIES

A

Except as specifically noted, provide and pay for:

1. Labor, materials and equipment.

2. Tools, construction equipment and machinery

3 Water, heat, and utilities required for construction or the Contractor’s
operations.

4, Other facilities and services necessary for proper execution and
completion of work, including traffic control and temporary work.

Promptly submit written notice to the Architect of any observed variance of the
Contract Documents from legal requirements. It is not the Contractor's
responsibility to make certain that the Drawings and Specifications comply with
codes and regulations.

1. Appropriate modifications to the Contract Documents will adjust the
necessary changes.

SUMMARY OF WORK
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2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

2. The Contractor shall assume responsibility for work known to be contrary
to such requirements, and performed without such notice.

C. Enforce strict discipline and good order among employees. Do not employ on
work:

1. Unfit persons
2. Persons not skilled in assigned task

D. Existing Conditions

1. The Contractor shall be responsible for obtaining and verifying all
dimensions. Any dimension give in the Drawings referring to existing
construction were taken from the original construction documents and are
provided for information only.

2. Where conditions are uncovered that are not anticipated by the Drawings
and Specifications, the Contractor shall notify the Engineer and Owner’s
Representative immediately, before any modification or other work is
initiated.

PART 2 - PRODUCTS
(NOT APPLICABLE)

PART 3 - EXECUTION
(NOT APPLICABLE)

END OF SECTION 01 01 00

SUMMARY OF WORK
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2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

SECTION 01 02 70

APPLICATIONS FOR PAYMENT

PART 1 - GENERAL

1.1 SUMMARY

A.

Contractor shall comply with procedures described in this Section when applying for
progress payments and final payment under the Contract.

1.2 RELATED WORK

A

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

Payments upon Substantial Completion and Completion of the Work are described in
Section 01 70 00 — PROJECT CLOSEOQOUT.

The Owner’s approval of applications for progress payment and final payment may be
contingent upon the Owner’s approval of status of Project Record Documents as
described in Section 01 72 00 — PROJECT RECORD DOCUMENTS of these
Specifications.

1.3 QUALITY ASSURANCE

A.

Prior to start of construction, secure the Owner’s approval of the schedule of values
required to be submitted as specified below.

During progress of the Work, modify the schedule of values as approved by the Owner to
reflect changes in the Contract Sum due to Change Orders or other modifications of the
Contract.

All requests for payment shall be based on the approved Schedule of Values for the
project.

All modifications to the contract shall be based on the approved Schedule of Values for
the project.

1.4 SCHEDULE OF VALUES

A.

Coordinate preparation of the Schedule of Values with preparation of the Contractor’s
Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative
schedules and forms, including:

Contractor’s construction schedule.
Application for Payment forms.

List of subcontractors.

Schedule of alternates.

List of products.

List of principal suppliers and fabricators.

~0 Q0o

APPLICATIONS FOR PAYMENT
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2026 PLAYGROUND IMPROVEMENTS

CITY OF EVANSTON
ISSUED FOR BID

1.5 PROCEDURES

A.

g. Schedule of submittals.

Submit the Schedule of Values to the Owner at the earliest feasible date, but in
no case later than seven (7) days before the date scheduled for submittal of the
initial Application for Payment.

If applicable, the format and content of the Schedule of Values shall match the project’s
unit pricing. The Contractor is strongly encouraged to utilize spreadsheet software for
preparation of all pay applications.

1.

Include the following Project identification on the Schedule of Values:

Project name and location.
Purchase order number.
Contractor’'s name and address.
Date of submittal.

aoow

Arrange the Schedule of Values in tabular form with separate columns to indicate
the following for each item listed:

Itemized description.

Related Specification Section

Name of subcontractor.

Name of manufacturer or fabricator.

Name of supplier.

Change Orders (numbers) that have affected value.

Dollar value.

Percentage of Contract Sum to the nearest one-hundredth percent,
adjusted to total 100 percent.

S@"0o0 T

For each part of the Work where an Application for Payment may include
materials or equipment, purchased or fabricated and stored, but not yet installed,
provide separate line items on the Schedule of Values for initial cost of the
materials, for each subsequent stage of completion, and for total installed value
of that part of the Work.

Show line items for indirect costs and margins on actual costs, only to the extent
that such items will be listed individually in Applications for Payment. Each item
in the Schedule of Values and Applications for Payment shall be complete
including its total cost and proportionate share of general overhead and profit
margin.

Update and resubmit the Schedule of Values when Change Orders result in a
change in the Contract Sum.

Informal submittal

1.

Make informal submittal of request for payment by filling in, with erasable pencil,
pertinent portions of AIA Document G702, “Application and Certification for
Payment,” plus continuation sheet or sheets of AIA Document G703.

Make this preliminary submittal to the Architect and Owner in accordance with
the Owner’s payment schedule.

Revise the informal submittal of the request for payment as directed by the
Owner, initialing all copies.

APPLICATIONS FOR PAYMENT
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2026 PLAYGROUND IMPROVEMENTS

CITY OF EVANSTON
ISSUED FOR BID

B.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 — EXECUTION

(NOT APPLICABLE)

Formal submittal

1.

PoDd

Make formal submittal of request for payment by filling in the agreed data, by
typewriter or neat lettering in ink, on AIA Document G702, “Application and
Certification for Payment,” plus continuation sheet(s) of AIA Document G703.
Sign and notarize the Application and Certificate for Payment.

Reference Purchase Order number on Application for Payment

Secure and file with submittal progress waivers for all materials incorporated into
and labor and equipment employed on the work before payment requests are
processed.

a. Initial payment will be processed without progress waivers. Subsequent
requests will require progress waivers for previous payment.

Submit the original of the Application and Certificate for Payment and the
continuation sheet or sheets to the Architect and Owner for approval.

The Architect and Owner will compare the formal submittal with the approved
informal submittal and, when approved, will sign the Application and Certificate
for Payment, will make and distribute required copies. The Owner will disburse
directly to the Contractor the amount certified less retainage in accordance with
30 ILCS 550/1.

Approved formal submittals must be received by the Owner in accordance with
the Owner’s payment schedule.

Certified payroll records must be submitted along with the formal submittal as
described in the General Conditions.

END OF SECTION 01 02 70

APPLICATIONS FOR PAYMENT
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2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

SECTION 01 04 50

CUTTING AND PATCHING

PART 1 - GENERAL
1.1 SUMMARY

A. This Section establishes general requirements pertaining to cutting (including excavation), fitting
and patching of the Work required.

1.2 RELATED WORK

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

B. Execute cutting (including excavation), filling or patching of work, required to:
1. Make several parts fit properly.
2. Uncover work to provide for installation of ill-timed work.
3. Remove and replace defective work.
4, Remove and replace work not conforming to the Contract requirements.
5. Remove samples of installed work as specified for testing.
6. Install specified work in existing construction.
C. In addition to Contract requirements, upon written instruction of the Owner:
1. Uncover work to provide for observation of covered work.
2. Remove samples of installed materials for testing.
3. Remove work to provide for alteration of existing work.
D. Do not cut or alter work of another contractor without written consent of the Owner.

1.3 SUBMITTALS

A. Prior to cutting which affects structural safety of Project, or work of another contractor, submit
written notice to the Owner requesting consent to proceed with cutting.

B. Include the following:

Project identification.

Description of affected work.

Necessity for cutting.

Effect on other work and on structural integrity of Project.
Description of proposed work. Designate:

abkwh =

Scope of cutting and patching.

Contractor and trades to execute the work.
Products proposed to be used.

Extent of refinishing.

coow

6. Alternatives to cutting and patching.
7. Designation of party responsible for cost of cutting and patching.

CUTTING AND PATCHING
SECTION 010450 -1



2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

C. Prior to cutting and patching done by instruction of Owner, submit cost estimate.

D. Should conditions of work or schedule indicate change of materials or methods, submit
recommendations to the Owner, including:

1. Conditions indicating change.
2. Recommendation for alternative materials or methods.
3. Submittals as required for substitutions.

E. Submit written notice to the Owner, designating time the work will be uncovered to provide for
observation.

1.4 PAYMENT FOR COSTS

A. Costs caused by ill-timed or defective work, or work not conforming to Contract Documents:
Party responsible for ill-timed, rejected or non-conforming work.

B. Work done on instruction of the Owner (by Change Order), other than defective or non-
conforming work shall be paid for by the Owner.

1.5 QUALITY ASSURANCE
A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the
necessary crafts and who are completely familiar with the specified requirements and the
methods needed for proper performance of the work of this Section.
PART 2 - PRODUCTS
21 MATERIALS

A. For replacement of work removed, comply with Specifications for type of work to be performed.

PART 3 - EXECUTION
3.1 INSPECTION
A. Inspect existing conditions of work, including elements subject to movement or damage during:
1. Cutting and patching.
2. Excavating and backfilling
B. After uncovering work, inspect conditions affecting installation of new products.

3.2 PREPARATION

A. Prior to cutting:

1. Provide shoring, bracing and support as required to maintain structural integrity of
project.

2. Provide protection for other portions of the project.

3. Provide protection from the elements.

3.3 PERFORMANCE

A. Execute fitting and adjustment or provide finished installation to comply with specified
tolerances and finishes.

CUTTING AND PATCHING
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B. Execute cutting and demolition by methods which will prevent damage to other work, and will
provide proper surfaces to receive installation of repairs and new work.

C. Execute excavating and backfilling by methods which will prevent damage to other work, and
will prevent settlement.

D. Restore work which has been cut or removed; install new products to provide complete work in
accordance with contract requirements.

E. Refinish entire surfaces as necessary to provide an even finish.
1. Continuous surfaces: to nearest intersection (s).
2. Assembly: entire refinishing.

END OF SECTION

CUTTING AND PATCHING
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SECTION 01 05 10

GRADES, LINES AND LEVELS

PART 1 - GENERAL
1.1 SUMMARY

A. Provide such field engineering services as are required for proper completion of the Work
including, but not necessarily limited to:

1. Establishing and maintaining grades, lines and levels;

2. Structural design of shores, forms and similar items provided by the Contractor
as part of the means and methods of establishing and maintaining grades lines
and levels.

1.2 RELATED WORK
A. Drawings and general provisions of the Contract, including General and Supplementary

Conditions and all other Divisions of the Project Manual, apply to this Section.
1.3 OWNER WILL FURNISH

A. A topographic map of the site as part of the Construction Documents, providing the
following locations, dimensions and data:

1. Grades, contours and lines of pavements and ground conditions.
2. Above ground utility locations.
3. Trees and vegetation.
14 SUBMITTALS

A. Submit a record of Work performed and record survey data as required under provisions
of Section 01 30 00 — SUBMITTALS and Section 01 72 00 — PROJECT RECORD
DOCUMENTS.

B. Comply with pertinent provisions of Section 01 30 00 — SUBMITTALS.

C. Upon written request of the Owner, submit:
1. Data demonstrating qualifications of persons proposed to be engaged for field

engineering services.

2. Documentation verifying accuracy of field engineering work.

3. Certification, signed by the contractor’s retained field engineer, certifying that
elevations and locations of improvements are in conformance or
nonconformance with requirements of the Contract Documents.

1.5 CONSTRUCTION SURVEYS

A. The Contractor shall employ a land surveyor, registered in the state of lllinois and
acceptable to the Owner for verification of existing conditions and for layout of its own
work including all lines, elevations and measurements of all site improvements, utilities
and other work executed by it under the Contract.

GRADES, LINES AND LEVELS
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B.

The Contractor shall immediately upon entering the site for purpose of beginning work
locate general reference points and take such action as is necessary to prevent their
destruction. The Contractor must exercise proper precaution to verify figures on the
drawings before laying out work and will be held responsible for any error resulting from
its failure to exercise such precaution.

The Contractor shall make provision to preserve property line stakes, benchmarks or
datum points. If any are lost, displaced or disturbed through neglect of the Contractor, its
agents, or employees, the Contractor shall pay the cost of restoration.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 - EXECUTION

3.1 EXAMINATION

A

Verify layout information shown on the Drawings, in relation to the plans before
proceeding to layout the Work. Locate and protect existing benchmarks and control
points. Preserve permanent reference points during construction.

Do not change or relocate benchmarks or control points without prior written approval.
Promptly report lost or destroyed reference points, or requirements to relocate reference
points because of necessary changes in grades or locations.

1. Promptly replace lost or destroyed project control points. Base replacements on
original survey control points.

2. Establish and maintain a minimum of two permanent benchmarks on the site or
reference to data established by survey control points.

3. Record benchmark locations with horizontal and vertical data on Project Record
Documents.

The existence and location of underground and other utilities and construction indicated
as existing are not guaranteed. Before beginning site-work, investigate and verify the
existence and location of underground utilities and other construction.

Prior to construction, verify the location and invert elevation at points of connection of
sanitary sewer, storm sewer, gas and water service piping.

3.2 PERFORMANCE

A

Working from lines and levels established by the plans, establish benchmarks and
markers to set lines and levels as needed to properly locate each element of the Project.
Calculate and measure required dimensions within indicated or recognized tolerances.
Do not scale Drawings to determine dimensions.

Advise entities engaged in construction activities, of marked lines and levels provided for
their use.

As construction proceeds, check every major element for line, level and plumb.

GRADES, LINES AND LEVELS
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D.

Maintain a surveyor’s log of control and other survey work. Make this log available at the
job site for reference.

Record deviations from required lines and levels and advise the Owner when deviations
that exceed indicated or recognized tolerances are detected. On Project Record
Drawings, record deviations that are accepted and not corrected.

On completion of any work requiring field engineering services, prepare a certified survey
showing dimensions, locations, angles and elevations of construction and site-work.
Deliver this certified survey to the Owner in hardcopy and electronic format (AutoCAD).

Locate and layout site improvements, including pavements, stakes for grading, fill and
topsoil placement, utility slopes and invert elevations by instrumentation and similar
appropriate means.

Furnish information necessary to adjust, move or relocate existing structures, utility poles,

lines, services or other appurtenances located in or affected by construction. Coordinate
with local authorities having jurisdiction.

END OF SECTION 01 05 10

GRADES, LINES AND LEVELS
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SECTION 01 06 00

REGULATORY REQUIREMENTS

PART 1 - GENERAL

1.1 SUMMARY
A. Contractors shall comply with all laws, rules and regulations governing the Work.

1. When Contractor observes that Contract Documents are in variance with
specified codes, notify the Owner in writing immediately. The Owner will issue all
changes in accord with the General Conditions.

2. When Contractor performs any Work knowing or having reason to know that the
Work is contrary to such laws, rules and regulations and fails to so notify the
Owner, the Contractor shall pay all costs arising therefrom. However, it will not
be the Contractor’s primary responsibility to make certain that the Contract
Documents are in accord with such laws, rules and regulations.

1.2 RELATED WORK
A. Drawings and general provisions of the Contract, including General and Supplementary

Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 DEFINITIONS AND ABBREVIATIONS
A. Definitions
1. “Codes” means rules, regulations or statutory requirements of government
agencies.
2. “Standards” means requirements set by authorities, custom or general consent

and establish accepted criteria.

B. Abbreviations
1. ADA Americans with Disabilities Act
2. AGCI Associated General Contractors in lllinois
3. ANSI American National Standards Institute

4, ASHRAE American Society of Heating, Refrigeration and Air
Conditioning Engineers

5. ASTM American Society of Testing and Materials
7. COE City of Evanston
8. CPSC Consumer Product Safety Commission (Federal)

REGULATORY REQUIREMENTS
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1.4

A.
1.5

A
1.6

A

9. FM Factory Mutual Engineering Corp.

9. IBC Internation Building Code

10. IDOL lllinois Department of Labor

11. IDOT lllinois Department of Transportation

12. IDPH lllinois Department of Public Health

13. IEPA lllinois Environmental Protection Agency

14. IECC Internation Energy Conservation Code

14. ISPE lllinois Society of Professional Engineers

15. NFPA National Fire Protection Association

16. SFM Office of State Fire Marshall

17. UL Underwriters Laboratories, Inc.
QUALITY ASSURANCE

1.

Contractor shall:

Ensure that copies of specified codes and standards are readily available to
Contractor’s personnel. Copies are available at Contractor's expense from
source or publisher.

Ensure that Contractor’s personnel are familiar with workmanship and installation
requirements of specified codes and standards.

REFERENCE SPECIFICATIONS

The Specifications referred to herein shall be interpreted to mean the following and shall

include all addenda, changes to, etc. Reference to Engineer shall mean Owner.

1.

2.

3.

4.

“Standard Specifications” — The lllinois Department of Transportation’s (IDOT’s)
“Standard Specifications for Road and Bridge Construction”, latest edition.
“Supplemental Specifications” — IDOT’s “Supplemental Specifications and
Recurring Special Provisions”, latest edition.

“Traffic Specifications” — IDOT’s “Standard Specifications for Traffic Control
Items”, latest edition.

“Standard Sewer Specifications” — The “Standard Specifications for Water and
Sewer Main Construction in lllinois”, latest edition.

REGULATORY REQUIREMENTS

1.

Source and requirements:

EBA: “Environmental Barriers Act” lllinois Accessibility Code

REGULATORY REQUIREMENTS
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2. ADA: Americans with Disabilities Act
3. ISPC: lllinois State Plumbing Code, current edition
4 IEPA: (current editions at date of bidding documents)

a. Air Pollution Standards
b. Noise Pollution Standards
c. Water Pollution Standards
d. Public Water Supplies
e. Solid Waste Standards
f. lllinois Recommended Standards for Sewage Work
5. lllinois Purchasing Act, as amended (lllinois Compiled Statutes, 30 ILCS 505/1 et
seq)
6. OSFM:
a. Gasoline and Volatile Oils (lllinois Compiled Statutes, 430 ILCS 15/0.01
et seq)
b. Liquefied Petroleum Gases (lllinois Compiled Statutes, 430 ILCS 5/0.01
et seq)
c. Liquefied Petroleum Gas Containers (lllinois Compiled Statutes, 430
ILCS 10/0.01 et seq)
d. Boiler and Pressure Vessel Safety Act and Rules and Regulations
(llinois Compiled Statutes, 430 ILCS 75/1 et seq)
e. lllinois Rules and Regulations for Fire Prevention and Safety, as
amended 24 December 1973.
7. CODES:
a. City of Evanston “City Ordinances” and “Building Code”, current editions.
b. Work not covered by above codes: Use NFPA National Fire Codes,
current edition.
B. The Owner may reference other codes or standards throughout the Project Manual when

deemed appropriate for proper compliance with regulatory requirements.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 - EXECUTION

(NOT APPLICABLE)

END OF SECTION 01 06 00

REGULATORY REQUIREMENTS
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SECTION 01 09 50

REFERENCE STANDARDS AND DEFINITIONS

PART 1 - GENERAL

1.1 RELATED WORK

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.2 DEFINITIONS

A.

B.

General: basic contract definitions are included in the General Conditions.

Indicated: the term “indicated” refers to graphic representations, notes or schedules on
the Drawings, other paragraphs or schedules in the Specifications, and similar
requirements in the Contract Documents. Where terms such as “shown,” “noted,”
“scheduled” and “specified” are used, it is to help the reader locate the reference; no
limitation on location is intended.

"« "« "«

Directed: terms such as “directed,” requested,
“required” and “permitted” mean “directed by the Owner,
similar phrases.

authorized,

” o«

selected,” “approved,”
requested by the Owner” and

Approve: the term “approved,” where used in conjunction with the Owner action on the
Contractor’s submittals, applications and requests, is limited to the Owner’s duties and
responsibilities as stated in the General Conditions.

Regulation: the term “regulations” includes laws, ordinances, statutes and lawful orders
issued by authorities having jurisdiction, as well as rules, conventions and agreements
within the construction industry that control performance of the Work.

Furnish: the term “furnish” is used to mean “supply and deliver to the Project site, ready
for unloading, unpacking, assembly, installation and similar operations.”

Install: the term “install” is used to describe operations at project site including the actual
“unloading, unpacking, assembly, installation, erection, placing, anchoring, applying,
working to dimension, finishing, curing, protecting, cleaning and similar operations.”

Provide: the term “provide” means “to furnish and install, complete and ready for the
intended use.

Installer: an “installer” is the Contractor or an entity engaged by the Contractor, either as
an employee, subcontractor or sub-subcontractor, for performance of a particular
construction activity, including installation, erection, application and similar operations.
Installers are required to be experienced in the operations they are engaged to perform.

1.3 INDUSTRY STANDARDS

A

Applicability of Standards: except where the Contract Documents include more stringent
requirements, applicable construction industry standards have the same force and effect

REFERENCE STANDARDS AND DEFINITIONS
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as if bound or copied directly into the Contract Documents. Such standards are made a
part of the Contract Documents by reference.

Publication Dates: where the date of issue of a referenced standard is not specified,
comply with the standard in effect as of date of Contract Documents.

Conflicting Requirements: where compliance with two or more standards is specified, and
the standards establish different or conflicting requirements for minimum quantities or
quality levels, refer requirements that are different, but apparently equal, and
uncertainties to the Owner for a decision before proceeding.

1. Minimum Quality or Quantity Levels: the quantity or quality level shown or
specified shall be the minimum provided or performed. The actual installation
may comply exactly with the minimum quantity or quality specified, or it may
exceed the minimum within reasonable limits. In complying with these
requirements, indicated numeric values are minimum or maximum, as
appropriate for the context of the requirements. Refer uncertainties to the Owner
for a decision before proceeding.

Copies of Standards: each entity engaged in construction on the Project is required to be
familiar with industry standards applicable to that entity’s construction activity. Copies of
applicable standards are not bound with the Contract Documents.

1. Where copies of standards are needed for performance of a required
construction activity, the Contractor shall obtain copies directly from the
publication source.

2. Although copies of standards needed for enforcement of requirements may be
included as part of required submittals, the Owner reserves the right to require
the Contractor to submit additional copies as necessary for enforcement of
requirements.

Abbreviations and Names: trade association names and titles of general standards are
frequently abbreviated. Where such acronyms or abbreviations are used in the
Specifications or other Contract Documents, they mean the recognized name of the trade
association, standards generating organization, authority having jurisdiction or other
entity applicable to the context of the text provision. Refer to the “Encyclopedia of
Associations,” published by Gale Research Co., available in most libraries. The following
acronyms or abbreviations as referenced in Contract Documents are defined to mean the
associated names. Names and addresses are subject to change and are believed to be
but are not assured to be accurate and up to date as of date of Contract Documents.

Aluminum Assoc.
900 19t St, NW,
Suite 300
Washington, DC
20006

(202) 862-5100

AAMA

American
Architectural
Manufacturer’s
Assoc.

1540 E. Dundee
Rd, Suite 310
Palatine, IL 60067
(708) 202-1350

American Assoc. of
Nurserymen

1250 Eye St, NW,
Suite 500
Washington, DC
20005

(202) 789-2900

AASH
TO

American Assoc. of
State Highway and
Transportation
Officials

ACI

American Concrete
Institute

PO Box 19150
Detroit, Ml 48219-

ACIL

American Council of
Independent
Laboratories

1725 K St, NW
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444 N. Capitol St, 0150 Washington, DC
Suite 225 (313) 532-2600 20006
Washington, DC (202) 887-5872
20001
(202) 624-5800
ACPA | American Concrete AGA American Gas AHA American Hardboard
Pipe Assoc. Assoc. Assoc.
8320 OlId Courthouse 1515 Wilson Blvd. 520 N. Hicks Rd.
Rd. Arlington, VA Palatine, IL 60067-
Vienna, VA 22180 22209 3609
(703) 821-1990 (703) 841-8400 (708) 934-8800
Al Asphalt Institute AIA American Institute A.LA. American Insurance
Research Park Drive of Architects Assoc.
PO Box 14052 1735 New York 1130Connecticut Ave,
Lexington, KY 40512- Ave, NW NW
4052 Washington, DC Washington, DC
(606) 288-4960 20006 20036
(202) 626-7300 (202) 828-7100
AISC | American Institute of | AlSI American Ironand | AITC American Institute of
Steel Construction Steel Institute Timber Construction
1 E. Wacker Dr, Suite 1101 171 St. NW, 11818 SE Mill Plain
3100 Suite 1300 Blvd, Ste.415
Chicago, 1160601- Washington, DC Vancouver, WA
2001 20005-2701 98684-5092
(312) 670-2400 (202) 452-7100 (206) 254-9132
ALI Associated ALSC | American Lumber ANSI American National
Laboratories Standards Standards Institute
641 S. Vermont St. Committee 11 W. 42nd Street
Palatine, IL 60067 PO Box 210 New York, NY 10036
(708) 358-7400 Germantown, MD (212) 354-3300
20874
(301) 972-1700
AOSA | Assoc. of Official APA American Plywood | API American Petroleum
Seed Analysts Assoc. Institute
C/o Jim Lair PO Box 11700 1220 L St, NW
lllinois Dept. of Tacoma, WA Washington, DC
Agriculture 98411 20005
Seed Lab Box 19281 (206) 565-6600 (202) 682-8000
Springfield, IL 62794
(217) 782-7655
ASC Adhesive and ASHR | American Society ASME | American Society of
Sealant Council AE of Heating, Mechanical
1627 K Street, NW, Refrigerating and Engineers
Suite 1000 Air-conditioning 345 East 47" Street
Washington, DC Engineers, Inc. New York, NY 10017
20006 1791 Tullie Circle,
(202) 452-1500 NE
Atlanta GA 30329-
2305
ASPE | American Society of ASSE | American Society ASTM | American Society for
Plumbing Engineers of Sanitary Testing and Materials
3617 Thousand Oaks Engineers 1916 Race St
Blvd, Suite 210 PO Box 40362 Philadelphia, PA
Westlake, CA 91362 Bay Village, OH 19103
(805) 495-7120 44140 (215) 299-5400

REFERENCE STANDARDS AND DEFINITIONS
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(216) 835-3040
AWI Architectural AWPA | American Wood AWPB | American Wood
Woodwork Institute Preservers Assoc. Preservers Bureau
2310 S. Walter Reed PO Box 286 PO Box 5283
Dr. Woodstock, MD Springfield, VA 22150
Arlington, VA 22206 21163 (703) 339-6660
(703) 671-9100 (410) 465-3169
AWS American Welding AWW | American Water BANC | Brick Assoc. of North
Society A Works Assoc. Carolina
PO Box 351040 6666 W Quincy PO Box 13290
550 LeJeune Road, Ave Greensboro, NC
NW Denver, CO 80235 27415
Miami, FL 33135 (303) 794-7711 (919) 273-5566
(305) 443-9353
BHMA | Builders Hardware BIA Brick Institute of CISPI Cast Iron Soil Pipe
Manufacturers Assoc. America Institute
355 Lexington Ave, 11490 Commerce 5959 Shallowford Rd,
17t Floor Park Dr. Suite 300 Ste 419
New York, NY 10017 Reston, VA 22091 Chattanooga, TN
(212) 661-4261 (703) 620-0010 37421
(615) 892-0137
CRSI Concrete Reinforcing | EJMA | Expansion Joint ETL ETL Testing
Steel Institute Manufacturers Laboratories Inc.
933 Plumb Grove Rd. Assoc. PO Box 2040
Schaumburg, IL 25 N. Broadway Route 11, Industrial
60195 Tarrytown, NY Park
(708) 517-1200 10591 Cortland, NY 13045
(914) 332-0040 (607) 753-6711
HMA Hardwood HPMA | Hardwood Plywood | ICEA Insulated Cable
Manufacturers Assoc. Manufacturers Engineers Assoc. Inc.
2831 Airways Blvd., Assoc. PO Box 440
Ste 205, Bldg. B 1825 Michael South Yarmouth, MA
Memphis, TN 38132 Farraday Dr 02664
(901) 346-2222 PO Box 2789 (617) 394-4424
Reston, VA 22090-
2789
(703) 435-2900
IEEE Institute of Electrical IESN llluminating ILI Indiana Limestone
and Electronic A Engineering Institute of America
Engineers Society of North Stone
345 E. 47 Street America City Bank Bldg, Ste
New York, NY 10017 345 E 47t Street 400
(212) 705-7900 New York, NY Bedford, IN 47421
10017 (812) 275-4426
(212) 705-7926
IMSA | International IRI Industrial Risk LPI Lightning Protection
Municipal Signal Insurers Institute
Assoc. 85 Woodland St PO Box 1029
PO Box 539 Hartford, CT 06102 Woodstock, IL 60098
1115 N. Main Street (203) 520-7300 (815) 337-0277
Newark, NY 14513
(315) 331-2182
MBMA | Metal Building MCAA | Mechanical NAAM | National Assoc. of
Manufacturers Assoc. Contractors Assoc. | M Architectural Metal
1230 Keith Building of America Manufacturers
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Cleveland, OH 5410 Grosvenor 600 S. Federal St,
44115-2180 Lane, Ste 120 Ste 400
Bethesda, MD Chicago, IL 60605
20814 (312) 922-6222
(301) 897-0770
NAPA | National Asphalt NAPF | National Assoc. of NBGQ | National Building
Pavement Assoc. Plastic Fabricators | A Granite Quarries
Calvert Building, (Now DLPA) Assoc.
Suite 620 PO Box 482
6811 Kenilworth Ave. Barre, VT 05641
Riverdale, MD 20737 (802) 476-3115
(301) 779-4880
NBHA | National Builders NCMA | National Concrete NEC National Electric
hardware Assoc. Masonry Assoc. Code
(Now DHI) 2302 Horse Pen Rd (Now NfiPA)
PO Box 781
Herndon, VA
22070-3406
(703) 435-4900
NECA | National Electrical NEMA | National Electrical NFiPA | National Fire
Contractors Assoc. Manufacturers Protection Assoc.
7315 Wisconsin Ave Assoc. 1 Batterymarch Park
Bethesda, MD 20814 2101 L St, NW, Ste Quincy, MA 02269
(301) 657-3110 300 (617) 770-3000
Washington, DC
20037
(202) 457-8400
NFoP | National Forest NHLA | National Hardwood | NLGA National Lumber
A Products Assoc. Lumber Assoc. Grades Authority
1250 Connecticut PO Box 34518 1055 W Hastings St.
Ave, NW, Memphis, TN Ste 260
Suite 200 38184 Vancouver, British
Washington DC (901) 377-1818 Columbia
20036 Canada V6E 2H1
(202) 463-2700 (604) 687-2171
NPA National NPCA | National Paint and NSF National Sanitation
Particleboard Assoc. Coatings Assoc. Foundation
18928 Premiere 1500 Rhode Island PO Box 1468
Court Ave, NW 3475 Plymouth Rd
Gaithersburg, MD Washington, DC Ann Arbor, Ml 48106
20879-1569 20005 (313) 769-8010
(301) 670-0604 (202) 462-6272
NWM National Woodwork PCA Portland Cement PCI Prestressed Concrete
A Manufacturers Assoc. Association Institute
(Now NWWDA) 5420 Old Orchard 175 W Jackson Blvd
Road Chicago, IL 60604-
Skokie, IL 60077- 9773
4321 (312) 786-0300
(847) 966-6200
PDI Plumbing and RIS Redwood RMA Rubber
Drainage Institute Inspection Service Manufacturers Assoc.
C/o Saul Baker 405 Enfrente Dr, 1400 K St, NW
1106 W. 77" Street, Suite 300 Washington, DC
South Dr. Novato, CA 94949 20005
Indianapolis, IN 4626 (415) 382-0662 (202) 682-4800
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(317) 251-6970
SHLM | Southern Hardwood SJI Steel Joist Institute | SPIB Southern Pine
A Lumber Suite A Inspection Bureau
Manufacturers Assoc. 1205 48" Ave 4709 Scenic Highway
(Now HMA) North Pensacola, FL 32504
Myrtle Beach, SC (904) 434-2611
29577
SSPC | Steel Structures SSPM | Sump and Sewage | TPI Truss Plate Institute
Painting Council A Pump 583 D’Onofrio Drive
4400 Fifth Ave. Manufacturers Suite 200
Pittsburgh, PA 15213 Assoc. Madison, WI 53719
(412) 268-3327 560 W Washington
St, Ste 301
Chicago IL, 60606
(312) 332-4146
UL Underwriters WCLI | West Coast WIC Woodwork Institute of
Laboratories B Lumber Inspection California
333 Pfingsten Rd. Bureau PO Box 11428
Northbrook, IL 60062 PO Box 23145 Fresno, CA 93773
(847) 272-8800 Portland, OR (209) 233-9035
97223
(503) 639-0651
WRI Wire Reinforcement WWP | Western Wood W.W.P. | Woven Wire Products
Institute A Products Assoc. A. Assoc.
1101 Connecticut 522 SW 51 Ave, 2515 N. Nordica Ave.
Ave, NW Yeon Bldg. Chicago, IL 60635
Washington, DC Portland,OR (312) 637-1359
20036-4303 97204-2122
(703) 790-9790 (503) 224-3930
F. Federal Government Agencies: names and titles of federal government standard or
specification producing agencies are often abbreviated. The following acronyms or
abbreviations referenced in the Contract Documents indicate names of standard or
specification producing agencies of the federal government. Names and addresses are
subject to change; they are believed to be but are not assured to be accurate and up to
date as of the date of the Contract Documents.
CE Corps of Engineers CFR Code of Federal CPSC | Consumer Product
(US Dept of the Regulations Safety Commission
Army) Available from the 5401 Westbard Ave,
Chief of Engineers — Government Room 700
Referral Printing Office Washington, DC
Washington, DC N. Capitol St 20816
20314 between G and H (800) 638-2772
(202) 272-0660 St, NW
Washington, DC
20402
(202) 783-3238
(Material is usually
first published in
the Federal
Register)
CS Commercial Standard | DOC Department of DOT Department of
(US Dept of Commerce Transportation
Commerce) 14t St and 400 7t St, SW
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Government Printing
Office

Washington, DC
20402

(202) 377-2000

Constitution Ave,
NW

Washington, DC
20230

(202) 377-2000

Washington, DC
20590
(202) 366-4000

EPA Environmental FAA Federal Aviation FCC Federal
Protection Agency Administration Communications
401 M St, SW (US Dept of Commission
Washington, DC Transportation) 1919 M St, NW
20460 800 Independence Washington, DC
(202) 382-2090 Ave, SW 20554
Washington, DC (202) 632-7000
20590
(202) 366-4000
FHA Federal Housing FS Federal GSA General Services
Administration Specification (from Administration
(US Dept of Housing GSA) F St and 18" St, NW
and Urban Supt. Of Washington, DC
Development) Documents, 20405
Director Government (202) 472-1082
Manufactured Printing Office
Housing and 7t and D St, SW
Construction Washington, DC
Standards Division 20234
451 7t St, SW, Room (202) 472-2205 or
9158 472-2140
Washington, DC
20201
(202) 755-5210
MIL Military NIST | National Institute of | OSHA | Occupational Safety
Standardization Standards and and Health
Documents Technology Administration
(US Dept of Defense) (US Dept of (US Dept of Labor)
Naval Publications Commerce) Government Printing
and Forms Center Gaithersburg, MD Office
5801 Tabor Ave 20899 Washington, DC
Philadelphia, PA (301) 975-2000 20402
19120 (202) 523-6091
PS Product Standard of USDA | US Dept of USPS US Postal Service
NBS Agriculture 475 L’Enfant Plaza,
National Institute of Independence Ave SwW
Standards and (DOC) btwn. 12 and 14t Washington, DC
Technology St, SW 20260
Standards Washington, DC (202) 268-2000
Management 20250
Program (202) 447-8732
A 625 Administration
Gaithersburg, MD
20899
(202) 783-3238
14 GOVERNING REGULATIONS/AUTHORITIES

REFERENCE STANDARDS AND DEFINITIONS
SECTION
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1.5

A

The Owner has contacted authorities having jurisdiction where necessary to obtain
information necessary for preparation of Contract Documents; that information may or
may not be of significance to the Contractor. Contact authorities having jurisdiction
directly for information and decisions having a bearing on the Work.

Copies of Regulations: Obtain copies of the applicable regulations and retain at the
Project site, available for reference by parties who have a reasonable need for such
reference.

SUBMITTALS

A

Permits, Licenses and Certificates: for the Owner’s records, submit copies of permits,
licenses, certifications, inspection reports, releases, jurisdictional, settlements, notices,
receipts for fee payments, judgements and similar documents, correspondence, and
records established in conjunction with compliance with standards and regulations
bearing upon performance of the Work.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 — EXECUTION

(NOT APPLICABLE)

END OF SECTION 01 09 50

REFERENCE STANDARDS AND DEFINITIONS

SECTION
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PART 1 - GENERAL
1.1 SUMMARY

A.

SECTION 01 10 50

EXISTING UTILITY PROCEDURES

Perform the work associated with existing utilities, including removal, relocation,
interruption and protection, meeting requirements of this section.

1.2 RELATED WORK

A

1.3 GENERAL

A

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this section.

Notification: before beginning any work, the Contractor shall notify all utility companies,
public and private as applicable and any other party owning, operating or maintaining
utility facilities on or in vicinity of project site in accordance with notification procedures of
each utility company or any other party.

Protection:

1.

Before beginning any work, the Contractor shall investigate and inform himself of
locations and extent of all utilities on and in vicinity of project site which may be
encountered in performing the work and shall take suitable care to protect and
prevent damage and cessation of operation to such utilities from his operations.
When performing adjacent to existing sewers, drains, water and gas lines;
electric, telephone or telegraph conduit or cable; pole lines or poles, or other
utility facilities, equipment or structures, which are to remain in operation,
contractor shall maintain such utility facilities, equipment and structures in place
and protect from damage and cessation of operation and shall cooperate with
applicable utility company and any other party owning, operating or maintaining
such utility facilities, equipment or structures.

Methods of protection shall be subject to approval of utility company and any
other party owning, operating or maintaining such utility, equipment or structure.

Damages:

1.

Should existing utilities which are to remain in operation be damaged during
construction operations, the Contractor shall immediately notify utility company,
Owner and any other party owning, operating or maintaining such utility.

The Contractor shall be responsible for and shall repair or replace at the
Contractor’s expense, as applicable, damages to any such utility facilities,
equipment or structures caused by his acts, whether negligent or otherwise, or
his omission to act, whether negligent or otherwise, and shall leave such utility
facilities, equipment or structures in as good condition as existed prior to
commencement of his operations as approved by utility company and any other
party owning, operating or maintaining such utility. In addition, the Contractor
shall be responsible for any damages or liability which the Owner may be held
liable. Materials and methods of repair or replacement shall be subject to

EXISTING UTILITY PROCEDURES

SECTION
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1.4 PROCEDURES

A

approval of utility company and other party owning, operating or maintaining such
utility.

However, any such utility equipment or structures damaged as a result of any
act, or omission to act, of the Contractor, may, at option of applicable utility
company and any other party owning, operating or maintaining such utility
facilities, equipment or structures damaged, be repaired or replaced by such
applicable utility company or other party. In such event cost of repairs or
replacement shall be the responsibility of the Contractor at no addition to the
Contract Sum.

Locations:

1.

Request all utility companies and any other party owning, operating or
maintaining utility facilities on or in vicinity of project site as applicable, to locate
or stakeout locations, extent, alignment and elevation of such utility facilities.
Approximate locations and extent of known existing utility facilities, equipment
and structures may be determined by examining documents of utility companies
and any other party owning, operating or maintaining such utility facilities, and
available information documents and Drawings for the work.

Should uncharted or incorrectly charted existing utility facilities, equipment and
structures be encountered during performance of the Work, consult utility
companies and other party owning, operating or maintaining such utility facilities
for directions.

After such utilities have been uncovered and their actual locations and extent
determined, the Owner will furnish additional Drawings, if relocation is required,
subject to approval of utility companies and any other parties owning, operating
or maintaining such utility facilities.

Submit record drawings showing locations and extent discrepancies of utilities
those indicated in available reference documents or Drawings for the Work,
regardless of cause of location or extent discrepancy, meeting, requirements of
the general conditions.

Scheduling:

1.

General: existing utilities shall not be disturbed until utility companies and any
other party owning, operating or maintaining such utility facilities and users of
such utilities have been notified in accordance with notification procedure of such
utility companies or any other parties. Contractor shall conduct work so that utility
may be removed, relocated or supported during construction operations and
maintained in service until the work to be provided under Contract is completed.
Any existing utility should be relocated only as approved by utility companies and
any other parties owning, operating or maintaining such utility facilities.
Contractor shall cooperate with utility companies and any other parties in
performance of this work.

Interruptions: when Contractor desires to take an existing utility service out of
operation, notify Owner at least 72 hours in advance of such time and obtain
written permission of utility company or other parties owning, operating or
maintaining such utility facilities prior to interrupting service. Interruption of
service shall be kept to an absolute minimum.

a. Utility company and any or other parties owning, operating or maintaining
such utility facilities shall have right to require Contractor to perform work
which requires such interruptions in stages and during non-standard

EXISTING UTILITY PROCEDURES

SECTION
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working hours to reduce time of each interruption, at no addition to
Contract Sum.

b. When necessary, provide acceptable temporary utility services during
such interruptions, before taking utility service out of operation, at no
addition to Contract Sum.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 - EXECUTION

(NOT APPLICABLE)

END OF SECTION 011050

EXISTING UTILITY PROCEDURES
SECTION 011050-3
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SECTION 01 20 00

PROJECT MEETINGS

PART 1 - GENERAL

1.1 SUMMARY

A.

B.

This section specifies administrative and procedural requirements for project meetings
including but not limited to:

Pre-construction Conference
Pre-installation Conferences
Coordination Meetings
Progress Meetings

Pobp=

Construction schedules are specified in Section 01 30 00 — SUBMITTALS.

1.2 RELATED WORK

A

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 PRE-CONSTRUCTION CONFERENCE

A. The Owner shall schedule a pre-construction conference and organizational meeting at
the Project site or other convenient location no later than 15 days after execution of the
Agreement and prior to commencement of construction activities. Conduct the meeting to
review responsibilities and personnel assignments.

B. Attendees: The Owner, the Contractor and its superintendent, major subcontractors,
manufacturers, suppliers and other concerned parties shall each be represented at the
conference by persons familiar with and authorized to conduct matters relating to the
Work.

C. Agenda: Discuss items of significance that could affect progress including such topics as:
1. Tentative construction schedule
2. Critical Work sequencing
3. Designation of responsible personnel
4, Procedures for processing field decisions and Change Orders
5. Procedures for processing Applications for Payment
6. Distribution of Contract Documents
7. Submittal of Shop Drawings, Product Data and Samples
8. Preparation of record documents
9. Use of the premises
10. Office, Work and storage areas
11. Equipment deliveries and priorities
12. Safety procedures
13. First aid
14. Security
15. Housekeeping
16. Construction activity policies and working hours

PROJECT MEETINGS
SECTION 012000 -1
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17. MBE/WBE/EBE and LEP requirements
18. Coordination with affected utilities and governing jurisdictions

1.4 PRE-INSTALLATION CONFERENCE

A

Conduct a pre-installation conference at the site before each construction activity that
requires coordination with other construction. The installer and representatives of
manufacturers and fabricators involved in or affected by the installation, and its
coordination or integration with other materials and installations that have preceded or
will follow, shall attend the meeting. Advise the Owner of scheduled meeting dates.

Review the progress of other construction activities and preparations for the particular
activity under consideration at each pre-installation conference, including requirements
for:

Contract Documents

Options

Related Change Orders
Purchases

Deliveries

Shop Drawings, Product Data and quality control samples
Possible conflicts

Compatibility problems

Time schedules

10. Weather limitations

11. Manufacturer’s recommendations
12. Compeatibility of materials

13. Acceptability of substrates

©CoNo>ORA~ON =

14. Temporary facilities

15. Space and access limitations

16. Governing regulations

17. Safety

18. Inspection and testing requirements
19. Required performance results

20. Recording requirements

21. Protection

Record significant discussions and agreements and disagreements of each conference,
along with the approved schedule. Distribute the record of the meeting to everyone
concerned, promptly, including the Owner.

Do not proceed if the conference cannot be successfully concluded. Initiate whatever
actions are necessary to resolve impediments to performance of Work and reconvene the
conference at the earliest feasible date.

1.5 PROGRESS MEETINGS

A.

Conduct progress meetings at the Project site at regularly scheduled intervals. Notify the
Owner of scheduled meeting dates. Coordinate dates of meetings with preparation of the
payment requests.

Attendees: in addition to the Owner, each subcontractor, supplier or other entity
concerned with current progress or involved in planning, coordination or performance of
future activities shall be represented at these meetings by persons familiar with the
Project and authorized to conclude matters relating to progress.

PROJECT MEETINGS

SECTION

012000-2
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C.

Agenda: Review and correct or approve minutes of the previous progress meeting.
Review other items of significance that could affect progress. Include topics for
discussion as appropriate to the current status of the Project.

Contractor’s Construction Schedule: review progress since the last meeting. Determine
where each activity is in relation to the Contractor’'s Construction Schedule, whether on
time, ahead or behind schedule. Determine how construction behind schedule will be
expedited; secure commitments from parties involved to do so. Discuss whether
schedule revisions are required to ensure that current and subsequent activities will be
completed within the Contract Period.

Review the present and future needs of each entity present, including such items as:

Interface requirements

Time

Sequences

Deliveries

Off-site fabrication problems
Access

Site utilization

Temporary facilities and services
Hours of Work

10. Hazards and risks

11. Housekeeping

12. Quality and Work standards

13. Change Orders

14. Documentation of information for payment requests.

©CoNoOOA~LN =

Reporting: no later than three (3) days after each progress meeting date, distribute
copies of minutes of the meeting to each party present and to other parties who should
have been present. Include a brief summary, in narrative form, of progress since the
previous meeting and report.

Schedule Updating: revise the construction schedule after each progress meeting where
revisions to the schedule have been made or recognized. Issue the revised schedule
concurrently with the report of each meeting.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 - EXECUTION

(NOT APPLICABLE)

END OF SECTION 01 20 00

PROJECT MEETINGS

SECTION
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SECTION 01 21 00

ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A.

B.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

Other provisions concerning Allowances also may be stated in other Sections of these
Specifications.

1.2 SUMMARY

A.

The allowance is general and is to be used to provide adequate budget and bonding to
cover items not able to be precisely determined by the Owner prior to bidding including
any unforeseen conditions that are discovered. Allow within the proposed Total Base Bid
Amount the amounts described in this Section.

Allowance work shall be pre-approved prior to the start of and during the Construction
with Proposals documenting the work to be performed, with clearly stated not-to-exceed
costs and step by step method of procedures for the proposed work stated. Proposals
must be submitted and accepted by the Owner prior to starting any allowance work. After
discovering an unforeseen condition, the contractor shall submit a Proposal that includes
a report summarizing the found condition. The Consultant and Owner will view the
unforeseen condition to determine if the work will be authorized. Allowance work shall
only be authorized by written Allowance Authorization. Under no circumstances shall the
Contractor move forward with the work in question nor shall the contractor expend
allowance without an approved Allowance Authorization.

1.3 ALLOWANCE RESPONSIBILITIES

A.

ALLOWANCES
SECTION

Consultant Responsibilities:

1. Consult with Contractor in consideration and selection of products, suppliers and
installers.

2. Select products or services in consultation with Owner.

3. Review method of procedure and costs documented on Proposals submitted by

the Contractor and transmit Owner’'s decision to Contractor. Owner approved
Allowance Authorizations are required prior to proceeding with Allowance Work.

4. Review, recommend and transmit Allowance Authorization to Owner for
approval.
5. Transmit Owner’s decision to the Contractor.

Contractor’s Responsibilities:

1. Assist Consultant in selection of products, suppliers and installers.
Obtain proposals from suppliers and installers and offer recommendations and
review of proposals submitted. Transmit to Consultant on Proposal forms,
attaching all supporting documentation. Include any bond cost adjustments with
the proposal. Include scheduling information and assessment of impact of other
work.

0121 00-1
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3.

4.

No

On notification of selection by Consultant, execute purchase agreement with
designated supplier and installer.

Arrange for and process shop drawings, product data and samples. Arrange for
delivery.

Promptly inspect products upon delivery for completeness, damage and defects.
Submit claims for transportation damage.

Document thoroughly all costs related to the work.

Provide the Consultant with fully documented Proposals detailing all allowance
work to be performed.

1.4 ALLOWANCE DOCUMENTATION

A. All work

1.

1.5 SCHEDULE OF

covered by Allowances must be thoroughly documented as follows:

Upon encountering any field conditions which is not as shown in Construction
Documents, the Contractor shall immediately notify the Consultant and develop a
written Proposal detailing any additional work required. Proposals shall include a
report summarizing the found condition to the Consultant. = Contractor work
initiated without submitting a completed Proposal and obtaining the Owner’s
written approval by Allowance Authorization is performed entirely at Contractor’s
own risk and cost, regardless of any prior verbal approval.

The Consultant shall review the Proposal and provide the Owner with a written
recommendation regarding the proposed work.

The Owner shall review the Contractor's Proposal and the Consultant’s
recommendation and, if appropriate, provide written approval via Allowance
Authorization for use of the Allowance.

ALLOWANCES

Allowance (General): $75,000.00

1.6 ALLOWANCE EXCLUSIONS

A. General

1.

B. Existing

1.

PART 2 - PRODUCTS
(Not Used)
PART 3 — EXECUTION
(Not Used)

ALLOWANCES
SECTION

Additional costs related to improper scheduling, sequencing or coordination will
not be covered within the Allowance, as determined solely by the Owner.

Building Component Exclusions

All work required to protect existing building surfaces and components is
included in the Base Bid and will not be covered within the Allowance.

END OF SECTION 01 21 00
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SECTION 01 30 00

SUBMITTALS
PART 1 - GENERAL
1.01 SUMMARY
A. This section specifies administrative and procedural requirements for submittals required

for performance of the Work, including:

Contractor’s construction schedule
Submittal schedule

Daily construction reports

Shop Drawings

Product Data

Samples
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B. Administrative Submittals: refer to other Division 0 and 1 sections and other Contract
Documents for requirements for administrative submittals. Such submittals include but
are not limited to:

Permits

Applications for payment
Performance and payment bonds
Insurance certificates

List of subcontractors

aorON =

C. The Schedule of Values submittal is included in Section 01 02 70 — APPLICATION FOR
PAYMENT.

1.02 RELATED WORK

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.03 SUBMITTAL PROCEDURES

A. Coordination: coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance of
related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related elements of the

Work so processing will not be delayed by the need to review submittals
concurrently for coordination.

a. The Owner reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

SUBMITTALS
SECTION 013000 -1
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3. Processing: allow sufficient review time so that installation will not be delayed as
a result of the time required to process submittals, including time for re-
submittals.

a. Allow two weeks for initial review. Allow additional time if processing
must be delayed to permit coordination with subsequent submittals. The
Owner will promptly advise the Contractor when a submittal being
processed must be delayed for coordination.

b. If an intermediate submittal is necessary, process the same as the initial
submittal.

c. Allow two weeks for re-processing each submittal.

d. No extension of Contract Time will be authorized because of failure to

transmit submittals to the Owner sufficiently in advance of the Work to
permit processing.

Submittal Preparation: place a permanent label or title block on each submittal for
identification. Indicate the name of the entity that prepared each submittal on the label or
title block.

1. Provide a space approximately 4” x 5” on the label or beside the title block on
Shop Drawings to record the Contractor’s review and approval markings and the
action taken.

2. Include the following information on the label for processing and recording action
taken.

Project name

Date

Name and address of Owner

Name and address of Contractor

Name and address of subcontractor

Name and address of supplier

Name of manufacturer

Number and title of appropriate Specification Section
Drawing number and detail reference, as appropriate

“Te@meaooTo

Submittal Transmittal: package each submittal appropriately for transmittal and handling.
Transmit each submittal from Contractor to Owner using a transmittal form. Submittals
received from sources other that the Contractor will be returned without action.

1. On the transmittal record relevant information and requests for data. On the form,
or separate sheet, record deviations from Contract Document requirements,
including minor variations and limitations. Include Contractor’'s certification that
information complies with Contract Document requirements.

2. Transmittal Form: use AIA Document G 810.

1.04 CONTRACTOR’'S CONSTRUCTION SCHEDULE

A

SUBMITTALS
SECTION

Bar-Chart Schedule: prepare a fully developed, horizontal bar-chart type Contractor’s
construction schedule. Submit within 30 days of the date established for
“Commencement of the Work”.

1. Provide a separate time bar for each significant construction activity. Provide a

continuous vertical line to identify the first working day of each week. Use the
same breakdown of units of the Work as indicated in the “Schedule of Values”.

013000-2
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1.05

SUBMITTALS
SECTION

2. Within each time bar indicate estimated completion percentage in 10 percent
increments. As Work progresses, place a contrasting mark in each bar to indicate
Actual Completion.

3. Prepare a schedule on a sheet, or series of sheets, of stable transparency, or
other reproducible media, of sufficient width to show data for the entire
construction period.

4, Secure time commitments for performing critical elements of the Work from
parties involved. Coordinate each element on the schedule with other
construction activities; include minor elements involved in the sequence of the
Work. Show each activity in proper sequence. Indicate graphically sequences
necessary for completion of related portions of the Work.

5. Coordinate the Contractor’s construction schedule with the schedule of values,
list of subcontracts, submittal schedule, progress report, payment requests and
other schedules.

6. Indicate completion in advance of the date established for Substantial
Completion. Indicate Substantial Completion on the schedule to allow time for
Owner’s procedures necessary for certification of Substantial Completion.

Phasing: Provide notations on the schedule to show how the sequence of the Work is
affected by requirements for phased completion to permit Work by separate Contractors
and partial occupancy by the Owner prior to Substantial Completion.

Work Stages: Indicate important stages of construction for each major portion of the
Work, including testing and installation.

Area Separations: Provide a separate time bar to identify each major construction area
for each major portion of the Work. Indicate where each element in an area must be
sequenced or integrated with other activities.

Cost Correlation: At the head of the schedule, provide a two item cost correlation line,
indicating "pre-calculated" and "actual" costs. On the line show dollar-volume of Work
performed as of the dates used for preparation of payment requests.

1. Refer to Section 01 02 70 - APPLICATION FOR PAYMENT for cost reporting
and payment procedures.

Distribution: Following response to the initial submittal, print and distribute copies to the
Owner, subcontractors, and other parties required to comply with scheduled dates. Post
copies in the Project meeting room and temporary field office.

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in construction activities.

Schedule Updating: Revise the schedule after each meeting or activity, where revisions
have been recognized or made. Issue the updated schedule concurrently with report of
each meeting.

SUBMITTAL SCHEDULE

After development and acceptance of the Contractor's construction schedule, prepare a
complete schedule of submittals. Submit the schedule within 10 days of the date
required for establishment of the Contractor's construction schedule.
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1. Coordinate submittal schedule with the list of subcontracts, schedule of values
and the list of products as well as the Contractor's construction schedule.
2. Prepare the schedule in chronological order; include submittals required during

the first 90 days of construction. Provide the following information:

Scheduled date for the first submittal.

Related Section number.

Submittal category.

Name of subcontractor.

Description of the part of the Work covered.

Scheduled date for resubmittal.

Scheduled date of the Owner’s final release or approval.

Noghkwh =

Distribution: Following response to initial submittal, print and distribute copies to the
Owner, subcontractors, and other parties required to comply with submittal dates
indicated. Post copies in the Project meeting room and field office

1. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in construction activities.

Schedule Updating: Revise the schedule after each meeting or activity, where revisions
have been recognized or made. Issue the updated schedule concurrently with report of
each meeting.

1.06 DAILY CONSTRUCTION REPORTS

A

Prepare a daily construction report, recording the following information concerning events
at the site; and submit duplicate copies to the Owner at weekly intervals:

List of subcontractors at the site.
Approximate count of personnel at the site.
High and low temperatures, general weather conditions.
Accidents and unusual events.

Meetings and significant decisions.
Stoppages, delays, shortages, losses.

Meter readings and similar recordings.
Emergency procedures.

Orders and requests of governing authorities.
10. Change Orders received, implemented.

11. Services connected, disconnected.

12. Equipment or system tests and start-ups.

13. Partial Completions, occupancies.

14. Substantial Completions authorized.
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1.07 SHOP DRAWINGS

A

SUBMITTALS
SECTION

Submit newly prepared information, drawn to accurate scale. Highlight, encircle, or
otherwise indicate deviations from the Contract Documents. Do not reproduce Contract
Documents or copy standard information as the basis of Shop Drawings. Standard
information prepared without specific reference to the Project is not considered Shop
Drawings.

Shop Drawings include fabrication and installation drawings, setting diagrams, schedules,
patterns, templates and similar drawings. Include the following information:
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Dimensions.

Identification of products and materials included.

Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Sheet Size: Except for templates, patterns and similar full- size Drawings, submit
Shop Drawings on sheets at least 8-1/2" x 11" but no larger than 36" x 48".

7. Submit one correctable translucent reproducible print and three blue- or black-
line print for the Owner's review; the reproducible print will be returned.
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One of the prints returned shall be marked-up and maintained as a "Record Document".

Do not use Shop Drawings without an appropriate final stamp indicating action taken in
connection with construction.

Coordination drawings are a special type of Shop Drawing that show the relationship and
integration of different construction elements that require careful coordination during
fabrication or installation to fit in the space provided or function as intended.

1. Submit coordination Drawings for integration of different construction elements.
Show sequences and relationships of separate components to avoid conflicts in
use of space.

1.08 PRODUCT DATA

A

SUBMITTALS
SECTION

Collect Product Data into a single submittal for each element of construction or system.
Product Data includes printed information such as manufacturer's installation instructions,
catalog cuts, standard color charts, roughing-in diagrams and templates, standard wiring
diagrams and performance curves. Where Product Data must be specially prepared
because standard printed data is not suitable for use, submit as "Shop Drawings."

1. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products, some of which are not required,
mark copies to indicate the applicable information. Include the following
information:

Manufacturer's printed recommendations.

Compliance with recognized trade association standards.
Compliance with recognized testing agency standards.
Application of testing agency labels and seals.

Notation of dimensions verified by field measurement.
Notation of coordination requirements.
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2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

3. Preliminary Submittal: Submit a preliminary single-copy of Product Data where
selection of options is required.

4. Submittals: Submit 2 copies of each required submittal; submit 4 copies where
required for maintenance manuals. The Owner will retain one, and will return the
other marked with action taken and corrections or modifications required.

a. Unless noncompliance with Contract Document provisions is observed,
the submittal may serve as the final submittal.
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5.

1.09 SAMPLES

A

SUBMITTALS
SECTION

Distribution:  Furnish copies of final submittal to installers, subcontractors,
suppliers, manufacturers, fabricators, and others required for performance of
construction activities. Show distribution on transmittal forms.

a. Do not proceed with installation until an applicable copy of Product Data
applicable is in the installer's possession.

b. Do not permit use of unmarked copies of Product Data in connection with
construction.

Submit full-size, fully fabricated Samples cured and finished as specified and physically
identical with the material or product proposed. Samples include partial sections of
manufactured or fabricated components, cuts or containers of materials, color range sets,
and swatches showing color, texture and pattern.

1.

Mount, display, or package Samples in the manner specified to facilitate review
of qualities indicated. Prepare Samples to match the Owner's Sample. Include
the following:

Generic description of the Sample.
Sample source.

Product name or name of manufacturer.
Compliance with recognized standards.
Availability and delivery time.
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Submit Samples for review of kind, color, pattern, and texture, for a final check of
these characteristics with other elements, and for a comparison of these
characteristics between the final submittal and the actual component as delivered
and installed.

a. Where variation in color, pattern, texture or other characteristics are
inherent in the material or product represented, submit multiple units (not
less than 3), that show approximate limits of the variations.

b. Refer to other Specification Sections for requirements for Samples that
illustrate workmanship, fabrication techniques, details of assembly,
connections, operation and similar construction characteristics.

c. Refer to other Sections for Samples to be returned to the Contractor for
incorporation in the Work. Such Samples must be undamaged at time of
use. On the transmittal, indicate special requests regarding disposition
of Sample submittals.

Preliminary submittals: Where Samples are for selection of color, pattern, texture
or similar characteristics from a range of standard choices, submit a full set of
choices for the material or product.

a. Preliminary submittals will be reviewed and returned with the Owner's
mark indicating selection and other action.

Submittals: Except for Samples illustrating assembly details, workmanship,
fabrication techniques, connections, operation and similar characteristics, submit
3 sets; one will be returned marked with the action taken.

Maintain sets of Samples, as returned, at the Project site, for quality comparisons
throughout the course of construction.
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a. Unless noncompliance with Contract Document provisions is observed,
the submittal may serve as the final submittal.
b. Sample sets may be used to obtain final acceptance of the construction

associated with each set.

Distribution of Samples: Prepare and distribute additional sets to subcontractors,
manufacturers, fabricators, suppliers, installers, and others as required for performance
of the Work. Show distribution on transmittal forms.

Mock ups specified in individual Sections are special types of Samples. Mock ups are
full-size examples erected on site to illustrate finishes, coatings, or finish materials and to
establish the standard by which the Work will be judged.

Comply with submittal requirements to the fullest extent possible. Process transmittal
forms to provide a record of activity.

1.10 CONTRACTOR'S RESPONSIBILITIES

A

B.

H.

Review shop drawings, product data and samples prior to submission.

Verify:

1. Field dimensions

2. Field construction criteria

3. Catalog numbers and similar data

Coordinate each submittal with requirements of Work and of Contract Documents.

Contractor's responsibility for errors and omissions in submittals is not relieved by
Owner's review of submittals.

Contractor's responsibility for deviations in submittals from Contract Document
requirements is not relieved by Owner's review of submittals.

Notify Owner in writing at time of submission, of deviations in submittals from contract
requirements.

Do not begin any work which requires submittals without having Owner's stamp and
initials or signature indicating review.

After Owner’s review, make response required by Owner, stamp and distribute copies.

1.11 SUBMISSION REQUIREMENTS

A

B.

SUBMITTALS
SECTION

Make all submissions within 35 business days after date of Notice to Proceed.

Submit number of copies of shop drawings, project data and samples which Contractor
requires for distribution plus 3 copies which will be retained by the Owner.

Submit number of samples specified in each of specification sections.
Accompany submittals with transmittal letter, in duplicate, containing:

1. Date
2. Project title and number
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Contractor's name and address

The number of each shop drawing, product datum and sample submitted
Notification of deviations from contract

Other pertinent data

E. Submittals shall include:

1.
2.
3

SOeXNOO RN

Date and revision dates
Project title and number
Names of:

Contractor

Subcontractor

Supplier

Manufacturer

Separate detailer when pertinent

P00 0O

Identification of product or material

Relation to adjacent structure or material

Field dimensions, clearly identified as such

Specification Section and page number

Applicable standards, such as ASTM number or federal specification
Identification of deviation(s) from Contract Documents

Contractor's stamp, initialed or signed, certifying to review of submittal,
verification of field measurements, and compliance with Contract.

1.12 RESUBMISSION REQUIREMENTS

A. Shop drawings:

Revise initial drawings as required and resubmit as specified for initial submittal. Indicate
on drawings all changes which have been made other than those requested by Owner.

B. Product

Data and Samples:

Submit new datum and samples as required for initial submittal.

C. Make all resubmittals within 10 business days after date on Owner's stamp.

1.13 DISTRIBUTION

OF SUBMITTALS AFTER REVIEW

A. Distribute copies of shop drawings and project datum which carry Owner's stamp:

ook wN~

Contractor's file

Job site file

Record documents file
Subcontractors
Supplier

Fabricator

B. Distribute samples as directed.

1.14  OWNER'S ACTION

SUBMITTALS
SECTION
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A Except for submittals for record, information or similar purposes, where action and return
is required or requested, the Owner will review each submittal, mark to indicate action
taken, and return promptly.

1.

Compliance with specified characteristics is the Contractor's responsibility.

B. Action Stamp: The Owner will stamp each submittal with a uniform, self-explanatory
action stamp. The stamp will be appropriately marked, as follows, to indicate the action

taken:

1.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 - EXECUTION

(NOT APPLICABLE)

SUBMITTALS
SECTION

Final Unrestricted Release: Where submittals are marked "Furnish as
Submitted," that part of the Work covered by the submittal may proceed provided
it complies with requirements of the Contract Documents; final acceptance will
depend upon that compliance.

Final-But-Restricted Release: When submittals are marked "Furnish as
Corrected," that part of the Work covered by the submittal may proceed provided
it complies with notations or corrections on the submittal and requirements of the
Contract Documents; final acceptance will depend on that compliance.

Returned for Resubmittal: When submittal is marked "Revise and Resubmit", do
not proceed with that part of the Work covered by the submittal, including
purchasing, fabrication, delivery, or other activity. Revise or prepare a new
submittal in accordance with the notations; resubmit without delay. Repeat if
necessary to obtain a different action mark.

Returned, Improper Submittal: When submittal is marked "Rejected" do not
proceed with that part of the Work covered by the submittal, including
purchasing, fabrication delivery or other activity. The submittal does not conform
with project requirements. Prepare a new submittal without delay.

Do not permit submittals marked "Rejected, Revise and Resubmit" to be used at
the Project site, or elsewhere where Work is in progress.

Other Action: Where a submittal is primarily for information or record purposes,
special processing or other activity, the submittal will be returned, marked "Action
Not Required".

END OF SECTION 01 30 00
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SECTION 01 35 62

EROSION AND SEDIMENTATION CONTROL

PART 1 - GENERAL

1.1

A

1.2

1.3

SUMMARY

Section Includes: Erosion and Sedimentation Control Program for the Project.

SUBMITTALS

Erosion and Sediment Control Plan

1. Submit erosion and sediment control drawings specific to the site within ten (10) days of
Notice To Proceed (NTP). Show locations, types and details of erosion and sediment
control features and construction.

2. Show the schedule of implementation coordinated with the construction schedule.

3. Include a narrative describing the program and maintenance.

Product Data

1. Silt Fence Geotextile Filter Fabric
2. Filter Baskets

Documentation Log

1. Provide weekly inspection logs of inspection and maintenance of all erosion control
procedures.
a. Include additional inspections for rainfalls over 7%”.

2. Provide photographs during construction illustrating implementation of erosion control

measures and on-going repairs/maintenance to these measures. At minimum
photographs should be documented for:

a. Before Construction

b. During Construction

(o After Construction
QUALITY ASSURANCE

Requirements: Create and implement an Erosion and Sedimentation Control plan, specific to
the site, which conforms to the erosion and sedimentation requirements of the 2003 United
States Environmental Protection Agency (EPA) Construction General Permit, OR local erosion
and sedimentation control standards and codes, whichever is more stringent. The Construction
General Permit outlines the provisions necessary to comply with Phase | and Phase Il Of the
National Pollution Discharge Elimination (NPDES) program.

Objectives:

EROSION AND SEDIMENTATION CONTROL 013562 -1
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1. Prevent loss of soil during construction by storm water runoff and/or wind erosion,
including protecting stock pits for reuse.
2. Prevent sedimentation of storm sewer or receiving streams.
3 Prevent polluting the air with dust and particulate matter.

PART 2 - PRODUCTS
2.1 Silt Fence:

A. Geotextile Filter Fabric: A nonwoven fabric consisting of previous sheets of propylene, nylon,
polyester, or ethylene yarn. Certify material by manufacturer to meet the following
requirements. Pre-assembled silt fencing may be substituted if it meets the above
requirements.

Property Test Method Requirements
Minimum Tensile Strength ASTM D4632 90 Ib
Maximum Elongation at 45 Ib ASTM D4632 50% Max
Apparent Opening Size ASTM D4751 AOS<60 mm
Minimum Permittivity ASTM D4491 1x10-2 SEC -

Ultraviolet Exposure Strength Retention ASTM D4355 70% @ 500h

B. Posts: Wood or steel and a minimum 5 ft long. Wood posts shall be at least 4 in. dia. Or

"«

nominal 2 x 2 in. Steel posts shall be round, or “U”, “T”, or “C” shaped with a minimum weight of
1.33 Ib/ft and projections for fastening wire to fence. Wire Staples: 9 gage and minimum 1 in.
long.

2.2 INLET FILTER
A FILTER BASKETS

1. CATCH —-ALL (or equal)
As manufactured by:
METRO DETROIT
Price and Company, Inc.
29165 Wall Street
Wixom, MI 48393-3525
Toll Free: 866.960.4300
Local T: 248.596.4300
F: 248.596.4301

E: geopro@priceandcompany.com
2.3 CONSTRUCTION ENTRANCE

A. Aggregate size: CA-1 or CA-4
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B. Geotextile fabric: shall meet the requirements of specification 592 Geotextile table 1 or 2, class
I, Il or IV of the lllinois Urban Manual.
24 TEMPORARY SEEDING PLANTS
A. Shall be selected from the following:

TEMPORARY SEEDING SPECIES, RATES AND DATES

Species Lbs/Acre Lbs/1000 sf Seeding dates

Oats 90 2 Early spring-July 1
Cereal Rye 90 2 Early spring-Sept. 30
Wheat 90 2 Early spring-Sept. 30
Perennial Ryegrass 25 0.6 Early spring-Sept. 30

PART 3 - EXECUTION

3.1

G.

GENERAL

Do not start operations until the erosion and sediment control plan has been submitted and
features and in place.

Comply with “Quality Assurance” provisions of these specifications and the erosion and
sediment control plan.

Schedule the Work in start to finish phases to minimize exposing the site to erosion.

Install erosion and sediment control features before site disturbance begins and immediately
after new inlets are installed.

Do not allow storm water to flow into excavations and disturbed areas.
Do not discharge water into sanitary sewers, watercourses or offsite.

Do not discharge water-containing sediment in accordance with “Quality Assurance”
requirements and as presented in the erosion and sediment control plan submittal or a
maximum retained as 30 milligrams of sediment per liter of water. Conduct continuous
monitoring of sediment.

Maintain sediment control features. Inspect weekly and after every rain. Repair damaged
bales, end runs and undercutting beneath bales. Repair breaks in diversion dams and damage
down streams of the break. Replace damaged and deteriorated filter fabric and fences.
Remove sediment which deposits fill 1/3 of the fabric surface area.

Do not allow sediment to flow into vegetated areas.

Retain all sediment on the site. Provide temporary stone roadways at exits from the site to
ensure mud run-off of tires before exiting.
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K. Utilize the sizes of equipment appropriate to the task to minimize exhaust, noise and vibration.
L. Mist or provide other means to keep dust from being scattered to the air.
M.  All sediment that gets onto public right-of-way must be removed immediately.
N. During dewatering operations, water will be pumped into sediment basins or silt traps.
Dewatering directly to field tiles or storm sewer is prohibited.
0. Stockpile must be kept covered and watered for dust control.

INSTALLATION/APPLICATION/ERECTION

P.

General: Control surface water runoff on-site and provide temporary soil stabilization measures
as required to prevent erosion of soil by action of water. Protect storm sewers adjacent to work
site from sedimentation by installation of erosion and sediment control measures. Provide, as a
first step in construction operations, barriers, and other measures intended to deter erosion and
transport of sediment associated with construction activities before construction starts or as it
progresses.

Silt Fences: Space posts 6 ft maximum for non-reinforced or 10 ft maximum for reinforced and
securely install with at least 2 feet of post in the ground. Excavate trench approximately 4 in.
wide and 4 in. deep along line of posts and upslope side of posts using wire staples, tie wires,
or hog rings. Extend wire and fence into trench a minimum of 4 in. Attach geo-textile filter
fabric directly to posts and wire reinforcement fence as required by wire, staples, or other
means. Install filter fabric in a manner such that fabric height above grade is 2 to 3 ft. Do not
staple fabric to trees. Do not use fabric with defects or other damage. For manholes, the filter
fabric can be placed around the lid and secured by the lid weight.

Construction Entrance: Construct with minimum dimensions of 14’ wide, 70’ length and 6”
thickness of CA-1 or CA-4. Filter fabric shall be used under the aggregate to minimize the
migration of stone into the underlying soil by heavy vehicle loads. See plans for location.

Temporary Seeding: Remove large rocks or other debris that may interfere with seedbed
preparation or seeding operations. Prepare seedbed of 3 to 4 inches loose soil. If rainfall has
caused the surface to become sealed or crusted, loosen, by suitable method, it just prior to
seeding. Where pH is below 5.5 and seeding will not take place within 30 days, apply one and
one half to two tons per acre of finely ground agricultural limestone. Seeding shall be evenly
applied with a cyclone seeder, drill, culti-packer seeder or hydroseeder. Small grains shall be
planted no more than one inch deep. Grasses shall be planted no more than one half inch deep.

END OF SECTION
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SECTION 01 40 00

QUALITY CONTROL SERVICES

PART 1 - GENERAL

1.1 SUMMARY

A.

This Section specifies administrative and procedural requirements for quality control
services.

Quality control services include inspections and tests and related actions including
reports, performed by independent agencies, governing authorities, and the Contractor.
They do not include Contract enforcement activities performed by the Owner.

Inspection and testing services are required to verify compliance with requirements
specified or indicated. These services do not relieve the Contractor of responsibility for
compliance with Contract Document requirements.

Requirements of this Section relate to customized fabrication and installation procedures,
not production of standard products.

1. Specific quality control requirements for individual construction activities are
specified in the Sections that specify those activities. Those requirements,
including inspections and tests, cover production of standard products as well as
customized fabrication and installation procedures.

2. Inspections, test and related actions specified are not intended to limit the
Contractor's quality control procedures that facilitate compliance with Contract
Document requirements.

3. Requirements for the Contractor to provide quality control services required by
the Owner, or authorities having jurisdiction are not limited by provisions of this
Section.

1.2 RELATED DOCUMENTS

A

Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 RESPONSIBILITIES

A.

The Contractor shall provide inspections, tests and similar quality control services,
specified in individual Specification Sections and required by governing authorities,
except where they are specifically indicated to be the Owner's responsibility, or are
provided by another identified entity; these services include those specified to be
performed by an independent agency and not by the Contractor. Costs for these
services shall be included in the Contract Sum.

1. The Owner will select and the Contractor shall employ and pay an independent
agency, to perform specified quality control services.

a. Where the Owner has engaged a testing agency or other entity for
testing and inspection of a part of the Work, and the Contractor is also

QUALITY CONTROL SERVICES
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required to engage an entity for the same or related element, the
Contractor shall not employ the entity engaged by the Owner, unless
otherwise agreed in writing with the Owner.

2. Re-testing: The Contractor is responsible for re-testing where results of required
inspections, tests or similar services prove unsatisfactory and do not indicate
compliance with Contract Document requirements, regardless of whether the
original test was the Contractor's responsibility.

a. Cost of re-testing construction revised or replaced by the Contractor is
the Contractor's responsibility, where required tests were performed on
original construction.

3. Associated Services: The Contractor shall cooperate with agencies performing
required inspections, tests and similar services and provide reasonable auxiliary
services as requested. Notify the agency sufficiently in advance of operations to
permit assignment of personnel. Auxiliary services required include but are not
limited to:

a. Providing access to the Work and furnishing incidental labor and facilities
necessary to facilitate inspections and tests.

b. Taking adequate quantities of representative samples of materials that
require testing or assisting the agency in taking samples.

c. Providing facilities for storage and curing of test samples, and delivery of
samples to testing laboratories.

d. Providing the agency with a preliminary design mix proposed for use for
materials mixes that require control by the testing agency.

e. Security and protection of samples and test equipment at the Project
site.

B. Duties of the Testing Agency: The independent testing agency engaged to perform

inspections, sampling and testing of materials and construction specified in individual
Specification Sections shall cooperate with the Owner and Contractor in performance of
its duties, and shall provide qualified personnel to perform required inspections and tests.

1.

The agency shall notify the Owner and Contractor promptly of irregularities or
deficiencies observed in the Work during performance of its services.

2. The agency is not authorized to release, revoke, alter or enlarge requirements of
the Contract Documents, or approve or accept any portion of the Work.
3. The agency shall not perform any duties of the Contractor.
C. Coordination: The Contractor and each agency engaged to perform inspections, tests

and similar services shall coordinate the sequence of activities to accommodate required
services with a minimum of delay. In addition the Contractor and each agency shall
coordinate activities to avoid the necessity of removing and replacing construction to
accommodate inspections and tests.

1.

1.4 SUBMITTALS

The Contractor is responsible for scheduling times for inspections, tests, taking
samples and similar activities.

A. The independent testing agency shall submit a certified written report of each inspection,
test or similar service, to the Owner, in duplicate, and a copy to the Contractor.

QUALITY CONTROL SERVICES
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1. Submit additional copies of each written report directly to the governing authority,
when the authority so directs.

2. Report Data: Written reports of each inspection, test or similar service shall
include, but not be limited to:

Date of issue.

Project title and number.

Name, address and telephone number of testing agency.
Dates and locations of samples and tests or inspections.
Names of individuals making the inspection or test.
Designation of the Work and test method.

Identification of product and Specification Section.
Complete inspection or test data.

Test results and an interpretations of test results.

Ambient conditions at the time of sample-taking and testing.
Comments or professional opinion as to whether inspected or tested
Work complies with Contract Document requirements.

I Name and signature of laboratory inspector.

m. Recommendations on re-testing.

T TTQ 00000

1.5 QUALITY ASSURANCE

A

Qualification for Service Agencies: Engage inspection and testing service agencies,
including independent testing laboratories, which are prequalified as complying with
"Recommended Requirements for Independent Laboratory Qualification” by the
American Council of Independent Laboratories, and which specialize in the types of
inspections and tests to be performed.

1. Each independent inspection and testing agency engaged on the Project shall be
authorized by authorities having jurisdiction to operate in the State of lllinois.

Meet basic requirements of ASTM E329 Standard of Recommended Practice for
Inspection and Testing Agencies for Concrete and Steel Used in Construction.”

Submit copy of report of inspection of facilities made by Materials Reference Laboratory
of National Bureau of Standards during most recent tour of inspection; with memorandum
of remedies of all deficiencies reported by inspection.

Testing Equipment:

1. Calibrated at maximum 12-month intervals by devices of accuracy traceable to
either:
a. National Bureau of Standards
b. Accepted values of natural physical constants.

2. Submit copy of certificate of calibration, made by accredited calibration agency.

1.6 LABORATORY DUTIES: LIMITS OF AUTHORITY

A. Cooperate with Owner and Contractor; provide qualified personnel promptly on notice.
B. Perform specified inspections, sampling and testing of materials and construction
methods.
QUALITY CONTROL SERVICES
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1. Comply with specified Standards: ASTM, other recognized authorities, and as
specified.
2. Ascertain compliance with Contract requirements.
C. Promptly notify Owner and Contractor of irregularities or deficiencies of work which are

observed during performance of services.
D. Promptly submit 5 copies of reports of inspections and tests to Owner including:

Date issued

Project title and number

Testing Laboratory name and address

Name and signature of Inspector

Date of inspection and sampling

Record of temperature and weather

Date of test

Identification of product and Specification Section
. Location in project

0. Type of inspection or test

1. Observations regarding compliance with Contract Documents

SNk~ ON =

E. Perform additional services as required by Owner.

F. Laboratory is not authorized to:
1. Release, revoke, alter or enlarge on, Contract requirements.
2. Approve or accept any portion of work.

3. Perform any duties of the Contractor.

1.7 CONTRACTOR'S RESPONSIBILITIES

A. Cooperate with Laboratory personnel, provide access to work, to manufacturer's
operations.
B. Provide Laboratory, preliminary representative samples of materials for testing, in

required quantities.
C. Furnish copies of mill test reports.
D. Furnish casual labor and facilities:
1. To provide access to work to be tested.
2. To obtain and handle samples at site.
3. To facilitate inspections and tests.
4

For Laboratory's exclusive use for storage and curing of test samples.

E. Notify Laboratory sufficiently in advance of operations to allow for personnel assignment
of test scheduling.

F. Employ, and pay for, services of a separate, equally qualified, Independent Testing
Laboratory to perform additional inspections, sampling and testing required.

1. For Contractor's convenience.
2. When initial tests indicate work does not comply with Contract.
QUALITY CONTROL SERVICES
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PART 2 - PRODUCTS

(Not Applicable)

PART 3 - EXECUTION

3.1 REPAIR AND PROTECTION

A. General: Upon completion of inspection, testing, sample-taking and similar services,
repair damaged construction and restore substrates and finishes to eliminate
deficiencies, including deficiencies in visual qualities of exposed finishes. Comply with
Contract Document requirements for "Cutting and Patching."

B. Protect construction exposed by or for quality control services, and protect repaired
construction.
C. Repair and protection is the Contractor's responsibility, regardless of the assignment of

responsibility for inspection, testing or similar services.

END OF SECTION 01 40 00
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SECTION 01 50 00
TEMPORARY FACILITIES

PART 1 - GENERAL
1.1 SUMMARY

A. This section specifies administrative and procedural requirements for temporary services

and facilities, including utilities, construction and support facilities, and security and

protection.

1. Contractor shall be solely responsible for adequacy of temporary facilities,
including design and engineering thereof.

B. Construction and support facilities required include but are not limited to:

1. Temporary roadway paving and/or steel plates.

2. Field offices and/or storage sheds.

3. Sanitary facilities, including toilets and drinking water.

4. Dewatering facilities and drains.

5. Temporary enclosures.

6. Waste disposal services.

7. Rodent and pest control.

8. Construction aids and miscellaneous general services and facilities.
C. Security and protection facilities and services required include but are not limited to:

1. Barricades, warning signs and lights.

2. Enclosure fences.

3. Environmental protection.

1.2 RELATED WORK

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 QUALITY ASSURANCE

A. Regulations: comply with local codes and ordinances of governing authorities having
jurisdiction.
B. Standards: contractor determines and complies with applicable standards for temporary

and construction facilities.

C. Inspections: arrange for authorities having jurisdiction to inspect and test each utility
before use. Obtain required certification and permits.

1.4 PROJECT CONDITIONS

A. Conditions of use: keep temporary services and facilities clean and neat in appearance.
Operate in a safe and efficient manner. Do not overload temporary services or facilities,
or permit them to interfere with construction progress. Do not allow hazardous,
dangerous or unsanitary conditions or public nuisances to develop or persist on the site.

TEMPORARY FACILITIES
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B. Easements: obtain necessary easements for temporary facilities when required.

PART 2 - PRODUCTS
21 MATERIALS AND EQUIPMENT
A. General: provide new materials and equipment or undamaged previously used materials

and equipment in serviceable condition. Provide materials and equipment suitable for the
use intended.

B. Water: provide potable water approved by local health authorities.
C. First aid supplies: comply with governing regulations.
D. Fire extinguishers: provide hand-carried, portable UL-rated, class “A” fire extinguishers

for temporary offices and similar spaces. In other locations, provide hand-carried,
portable UL-rated, class “ABC” dry chemical extinguishers, or a combination of
extinguishers of NFPA recommended classes for the exposures.

1. Comply with NFPA 10 and 241 for classification, extinguishing agent and size
required by location and class of fire exposure.

E. Work zone traffic control: comply with IDOT 701 and 702.
PART 3 - EXECUTION
3.1 INSTALLATION

A. Locate facilities where they will best serve the Project and result in minimum interference
with performance of the Work. Relocate and modify facilities as required.

B. Provide each facility ready for use when needed to avoid delay. Maintain and modify as
required. Do not remove until facilities are no longer needed or are replaced by
authorized use of completed permanent facilities.

3.2 TEMPORARY INSTALLATION

A. Provide earthen embankments and similar barriers in and around excavations and
subgrade construction, sufficient to prevent flooding by runoff of storm water from heavy
rains.

3.3 TEMPORARY CONSTRUCTION AND SUPPORT FACILITY INSTALLATION

A. Storage and fabrication sheds (optional): install storage and fabrication sheds, sized,
furnished and equipped to accommodate materials and equipment involved, including
temporary utility service. Sheds may be open shelters or fully enclosed spaces on the
site.

B. Sanitary facilities: comply with regulations and health codes for the type, number,
location, operation and maintenance of fixtures and facilities. Install where facilities will
best serve the Project’s needs.

TEMPORARY FACILITIES
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3.4

3.5

1. Provide self-contained, single-occupant toilet units of the chemical, aerated
recirculation or combustion type, properly vented and fully enclosed with a glass fiber
reinforced polyester shell or similar nonabsorbent material.

2. Provide toilet tissue, paper towels, paper cups and similar disposable materials for
each facility. Provide covered waste containers for used material.

Temporary enclosures: provide temporary enclosure for protection of construction in
progress and completed from exposure, foul weather, other construction operations and
similar activities.

1. Where heat is needed, provide temporary enclosures where there is no other
provision for containment of heat. Coordinate enclosure with ventilating and
materials drying or curing requirements to avoid dangerous conditions and
effects.

Temporary signs: prepare and install signs to inform the public and persons seeking
entrance to the Project. Support on the posts or framing of preservative treated wood or
steel. Do not permit installation of unauthorized signs.

Collection of disposal of waste: collect waste from project site daily. Comply with
requirements of NFPA 241 for removal of combustible waste materials and debris.
Enforce requirements strictly. Do not hold materials more than seven days during normal
weather and three days when the temperature is expected to rise above 80 degrees
Fahrenheit. Handle hazardous, dangerous or unsanitary waste materials separately from
other waste by containerizing properly. Dispose of material in a lawful manner.

SHORING, BRACING AND UNDERPINNING (as required)

A

Provide shoring and bracing necessary to protect existing buildings, streets, walkways,
utilities and other improvements and excavation against loss of ground or caving
embankments. Maintain shoring and bracing. Remove temporary shoring and bracing
when no longer required.

Whenever shoring is required, locate the system to clear permanent construction and to
permit forming and finishing of concrete surfaces. Provide shoring system, adequately
anchored and braced to resist earth and hydrostatic pressures.

Shoring systems retaining earth on which the support or stability of existing structure is
dependent must be left in place at completion of work.

Maintain bracing until structural elements are rebraced by other bracing or until
permanent construction is able to withstand lateral earth and hydrostatic pressures.

Remove sheeting, shoring and bracing in stages to avoid disturbance to underlying soils
and damage to structures, pavements, facilities and utilities.

Repair or replace as acceptable by Owner, adjacent work damaged or displaced through
the installation or removal of shoring and bracing work.

SECURITY AND PROTECTION FACILITIES

A

Barricades, warning signs and lights: Comply with IDOT 701,702 and local code
requirements. Paint with appropriate colors, graphics and warning signs to inform

TEMPORARY FACILITIES
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C.

personnel and the public of the hazard being protected against. Where appropriate and
needed, provide lighting, including flashing red or amber lights.

Environmental protection: provide environmental protection as outlined in Section 01 56
00 —- TEMPORARY ENVIRONMENTAL CONTROLS.

Site security to be provided by the Contractor as required.

3.6 OPERATION, TERMINATION AND REMOVAL

A

Supervision: enforce strict discipline in use of temporary facilities. Limit availability of
temporary facilities to essential and intended uses to minimize waste and abuse.

Maintenance: maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control,
ventilation and similar facilities on a 24-hour a day basis where required to
achieve indicated results and to avoid the possibility of damage.

Termination and removal: remove each temporary facility when the need has ended, or
when replaced by authorized use of a permanent facility, or no later than Substantial
Completion. Complete or, if necessary, restore permanent construction that may have
been delayed because of interference with the temporary facility. Repair damaged Work,
clean exposed surfaces and replace construction that cannot be satisfactorily repaired.

Materials and facilities that constitute temporary facilities are the property of the
Contractor.

END OF SECTION 01 50 00
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SECTION 01 56 00

TEMPORARY ENVIRONMENTAL CONTROLS

PART 1 - GENERAL

1.1 WORK INCLUDES

A. Contractors shall:
1. Provide controls over environmental conditions at the construction site and
related areas under the Contractor's control.
2. Remove physical evidence of temporary controls at completion of work or as
directed.

1.2 RELATED WORK

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 QUALITY CONTROL

A. Illinois Procedures and Standards for Urban Soil Erosion and Sedimentation Control -
"Green Book"

1.4 DUST CONTROL

A. Provide dust control materials to minimize dust from construction operations. Prevent air-
borne dust from dispersing into the atmosphere.

B. Dust- and HVAC-Control Plan: Submit coordination drawing and narrative that indicates
the dust- and HVAC-control measures proposed for use, proposed locations, and
proposed time frame for their operation. Include the following:

Locations of dust-control partitions at each phase of work.
HVAC system isolation schematic drawing.

Location of proposed air-filtration system discharge.
Waste-handling procedures.

Other dust-control measures.

aobrwnN -~

1.5 WATER CONTROL

A. Control surface water to prevent damage to the project, the site or adjoining properties.

1. Control fill, grading and ditching to direct surface drainage away from
excavations, pits, tunnels, and other construction areas; direct drainage to proper
runoff.

B. Provide, operate and maintain hydraulic equipment of adequate capacity to control

surface water.

TEMPORARY ENVIRONMENTAL CONTROLS 015600 -1
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C.

Dispose of drainage water in a manner to prevent flooding, erosion sitting or runoff of silt
or sediment or other damage to all portions of the site or to adjoining areas.

1.6 RODENT CONTROL

A.

Provide rodent control to prevent infestation of construction or storage areas.

1. Use methods and materials, which will not adversely affect conditions at the site
or on adjoining properties.

2. Maintain site in clean condition.
a. Dispose of garbage and debris.
b. Do not keep items on site which attract rodents.

3. When the use of rodenticides is deemed necessary, submit a copy of proposed

program to the Owner. Clearly indicate:

a. Areas to be treated.

b. Rodenticides to be used, with copy of manufacturer's current printed
instructions.

C. Pollution preventative measures to be employed.

d. lllinois licensed pesticides applicator.

1.7 DEBRIS CONTROL

A

B.

Maintain all areas under Contractor's control free of extraneous debris.

Initiate and maintain a specific program to prevent accumulation of debris at construction
site, storage and parking areas or along access roads and haul routes.

1. Provide containers specified in SECTION 01 71 00 - CLEANING for deposit of
debris.

2. Prohibit overloading of trucks to prevent spillages on access and haul routes.
a. Provide daily inspection of traffic areas to enforce requirements.

Schedule collection and disposal of debris is specified in SECTION 01 71 00 -
CLEANING.

1. Provide additional collections and disposals of debris whenever regular schedule
is inadequate to prevent accumulation.

1.8 POLLUTION CONTROL

A

Prevent contamination of soil, water or atmosphere by the discharge of noxious
substances from construction operations.

Provide equipment and personnel, perform emergency measures to contain all spillages,
and to remove contaminated soils or liquids. Excavate and dispose of all contaminated
earth off-site. Replace with suitable compacted fill and topsoil.

Take special measures to prevent harmful substances from entering public waters or
spilling onto the ground. Prevent disposal of wastes, effluents, chemicals or other such
substances adjacent to streams, or in sanitary or storm sewers, including waste from
portable toilets.

TEMPORARY ENVIRONMENTAL CONTROLS 015600 -2
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1.9

D.

Provide systems for control of atmospheric pollutants.

1. Prevent toxic concentrations of chemicals.
2. Prevent harmful dispersal of pollutants into the atmosphere.

EROSION CONTROL

A

Plan and execute construction and earthwork in a manner to control surface drainage
from cuts and fills, and from borrow and waste disposal areas, to prevent erosion and
sedimentation.

1. Minimize the areas of bare soil exposed at one time.

2. Provide temporary control measures such as berms, dikes and drains.

3. Provide temporary control measures to prevent silting or runoff of silt or sediment
from site.

Construct fills and waste areas by selective placement to eliminate surface silts or clays
which will erode.

Periodically inspect earthwork to detect evidence of the start of erosion. Apply corrective
measures to control erosion.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 - EXECUTION

(NOT APPLICABLE)

END OF SECTION 01 56 00
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SECTION 01 56 39
TREE/SHRUB REMOVAL AND PROTECTION
Tree and Shrub Removal and Damage

Trees and shrubs identified for removal are designated on the Drawings. It is not anticipated that any
other trees or shrubs will need to be removed for performance of the Work. Should the Contractor
recommend removing additional trees or shrubs, the Contractor shall notify the Owner for approval prior to
removing any trees or shrubs. To receive permission for removal of trees or shrubs, the Contractor must
demonstrate that there is no other practicable way to complete the Work, including auguring or hand-
excavation. Contractor shall work with the Engineer to seek a tree preservation permit or review for any
excavation that will occur within 25 feet of any public or private tree. Permit fees are waived.

Owner recognizes that some tree branches will need to be pruned to provide clearance for construction
equipment. However, the Contractor shall secure the express permission of the City Arborist to trim
specific overhanging branches of trees. All tree trimming, pruning, and repair of wound surfaces shall
be performed by a licensed arborist approved by the Owner and will be within standards generally
recognized as best practice by industry professionals. The Owner will provide appropriate staff to
observe tree trimming operations. The Contractor shall provide at least 72-hour notice to the Owner of
trimming operations. No trimming shall be done unless Owner's staff is available to observe trimming.
Trimming shall be performed to the satisfaction of Owner's staff. The Contractor shall provide proper tree
guards to protect trees from damage due to construction equipment and operations.

Trees and shrubs damaged due to construction operations or removed without approval shall be replaced,
at Contractor's expense, with trees or shrubs of like species and size, to a maximum trunk size of 2-
inches diameter as directed by the City Arborist. If trees larger than 6-inches in diameter are irreparably
damaged or destroyed, the Contractor shall replace these trees with trees 2-inches in diameter per City’s
mitigation formula, and with a species chosen by the City Arborist. In addition to these replacements, the
Contractor shall be subject to fees, penalties, and fines for tree damage as indicated in the City’'s Tree
Canopy Preservation Policy. Tree trimming, pruning, repair of wound surfaces, removal of trees and shrubs
requested by Contractor, replacement of trees and shrubs irreparably damaged, and mitigation costs
and/or penalties for damage, shall be incidental to the items of work to which they pertain.

Tree Protection

Contractors are advised that it is the express intent of the City of Evanston to minimize trimming of and other
impacts to trees in the work areas and to vigorously protect the health and quality of the urban forest on
both public and private property. The equipment and methods used to perform any and all portions of the
work must be the size and nature that results in the least disruption to the existing environment. The
City of Evanston reserves the right to limit the size of the equipment used on the project.

The Contractor shall at all times demonstrate to the satisfaction of the City of Evanston that suitable
precautions and due diligence are being observed to protect the natural and improved features of the
area. Special and continuing attention will be paid to the maintenance of tree protection fencing and
the appropriate observance of tree protection areas as delineated by the fencing.

To ensure compliance with the City of Evanston's intent to minimize area disturbances, the following
procedures and actions will be followed: When the City arborist determines that a tree is improperly
protected, the Contractor shall be notified. If the contractor fails to rectify the deficiency immediately,
the Engineer will impose a daily monetary deduction for each 24-hour period (or portion thereof} the
deficiency exists. This time period will begin with the time of notification to the Contractor and end with
the Engineer's acceptance of the corrections. The cost of the daily deduction will be $250 per occurrence
per calendar day. In addition, the Contractor will be liable and responsible for any and all corrective and
remedial actions required to restore the area or item to comparable pre-project conditions as well as any

TREE/SHRUB REMOVAL AND PROTECTION
SECTION 015639 -1


https://www.cityofevanston.org/home/showpublisheddocument/98524/638712517282670000
https://www.cityofevanston.org/home/showpublisheddocument/98524/638712517282670000

2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

additional fines and fees as stated in these specifications, including a potential penalty of $500 per
occurrence per calendar day for failure to provide restoration that meet’s the City Arborist’s approval.

Care of Existing Plant Material

If construction is planned within the critical root zone of existing plant material, root pruning and plant care
will be required, as hereinafter specified. All pruning shall be performed by a certified arborist approved by
the City and with appropriate qualifications.

The Contractor shall be responsible for taking measures to minimize damage to any part of public and
private trees, including limbs, trunks, and roots at each work site. All such measures shall be included in
the base bid contract price.

A EARTH SAW CUT OF TREE ROOTS (TREE ROOT PRUNING)

1.

Whenever the proposed excavation falls within the drip-line of a tree, the contractor shall:

a. Root prune 6-inches behind and parallel to the proposed edge of excavation a
neat, clean vertical cut to a depth of 24 inches through all the affected tree roots.
Any roots encountered at a greater depth shall be neatly sawcut at no additional
cost.

b. Root prune to a maximum width of 4 inches using a “Vermeer” wheel matching
the following criteria. The root pruner wheel shall be 60" diameter (188"
circumference) carrying 28 pair (56 total) stump cutter teeth with tooth spacing at
6.7” on center. The cutting depth shall be 24” and shall utilize a 65hp tractor.
Trenching machines will not be permitted.

C. Exercise care not to cut any existing utilities.

d. The Engineer or City Arborist will mark locations where earth saw cutting of tree
roots is required in the field.

All root pruning cuts shall be immediately backfilled with material side cast from the earth-

sawing procedure, so that the ground surface is even and no tripping potential exists.

All root pruning work is to be performed through the services of a certified arborist
approved by the City Arborist.

B. TEMPORARY FENCE

1.

The Contractor shall erect a temporary fence around all trees within the construction area
to establish a “tree protection zone”, as established by City Arborist, before any work
begins or any material is delivered to the jobsite. No work is to be performed (other than
root pruning), materials stored, or vehicles driven or parked within the “tree protection
zone” at any time during construction.

The exact location and establishment of the “tree protection zone” fence shall be approved
by the City Arborist prior to setting the fence. The fence shall be 48 inches high, plastic
poly-type or any other type of highly visible barrier in an open-weave type pattern with
large openings. The type, color and pattern of the fence shall be approved by the Engineer
prior to erection. This fence shall be properly maintained in an upright manner and shall
remain up until final restoration, unless the Engineer directs removal otherwise. Tree
fence shall be supported using T-Post style fence posts at a maximum of 8' spacing. T-
posts must be at least six feet in length, two feet of which must be set in the ground. The
fence shall be attached to posts and secured with a minimum of three nylon locking ties
per post. Utilizing rebar as a fence post will not be permitted.

TREE/SHRUB REMOVAL AND PROTECTION

SECTION

015639-2



2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

10.

Fence shall be installed at the tree protection zone of the tree or at a minimum of 8 feet
from the center of the tree.

Parking or maneuvering of machinery, stockpiling of materials or any other use will not be
allowed upon unpaved areas within 10 feet of the trunk of trees designated to be protected.

Construction area is defined as all areas within 10 feet of any excavation.

All work within the “tree protection zone” shall have prior approval of the City Arborist. All
slopes and other areas not re-graded should be avoided so that unnecessary damage is
not done to the existing turf, tree root system, or ground cover.

The grade within the “tree protection zone” shall not be changed unless approved by the
Engineer prior to making said changes or performing the work.

U-shaped, non-uniform, or other fencing around multiple trees is permitted and
encouraged as approved by the City arborist or Engineer.

If excavation is within 5 feet of the trunk of the tree such that protection fencing is not
possible, Contractor shall protect the trunk using boards, as detailed below.

Tree protective fencing to remain in place for entirety of construction. Any temporary
removal for any reason, will alert City’s arborist.

C. TREE TRUNK PROTECTION

1.

When temporary fencing cannot be installed as noted above, the Contractor shall provide
2in. by 8 in. by 8 ft. boards banded continuously around each trunk to prevent scarring of
trees shown on the plans or designated by the Engineer. For multi-stem trees, saplings,
and shrubs to be protected within the area of construction, temporary fencing may be used
for trunk protection

D. TREE PRUNING

Tree pruning shall consist of pruning branches to protect the health of the tree, protect the
canopy from damage, maintain the structural integrity of the tree, to ensure public safety,
and to preserve the aesthetic qualities of the urban forest, or as directed by the City
Arborist of Engineer. All pruning shall be done according to the current ANSI A300 (part
1) pruning standard. Trees selected for pruning will be cleaned of dead, diseased, or
broken branches, thinned appropriately to reduce density of branches, raised to provide
vertical clearance for pedestrian and vehicular traffic, and if warranted by species
tolerance and specimen needs limbs will be reduced to promote a central leader and
good structure. Pruning to provide clearance will be allowed up to 14 feet above
pavement or park features. If additional clearance is needed a request in writing shall be
submitted to the City Arborist. All branch pruning to American elm and oak trees will be
done between when the trees are dormant. Dormancy is generally between November
and March but will vary by year and will be defined the City Arborist.

END OF SECTION 01 56 39
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SECTION 01 58 00

PROJECT CONSTRUCTION SIGN

PART 1 - GENERAL

1.1 WORK INCLUDES

A. Contractor shall:
1. Fabricate, install and remove one (1) project construction sign as described
herein.

1.2 RELATED WORK

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 PROJECT CONSTRUCTION SIGN CONTENT
A. Sign shall have the following information included on it:

Name of project

City of Evanston name and logo

Rendered plan view of the project

Elected officials (Mayor and Ward Councilmember)
Description of scope of work

Estimated completion date

Contract amount

) Funding sources

0. General contractor’'s name

1. Contact information for questions

SSvoNogwh =

1.4 LOCATION

A. The contractor shall submit a plan of the proposed project construction sign location to
the Owner for approval.

PART 2 - PRODUCTS

21 SIGN MATERIALS

A. Owner will supply layout example, data and information to be included on sign.
Contractor shall submit draft layout of sign for approval by the Owner prior to sign
fabrication. Sign layout shall be submitted prior to pre-construction meeting. Sign shall
be installed as soon as possible following pre-construction meeting and prior to
commencement of the work.

B. Size: 4 feet x 8 feet x % inch A/C plywood or equal. Good side of plywood shall be used
for sign.
C. Mounting: Signs shall be securely mounted on two or three 4” x 4” pressure treated

wood posts so that bottom of sign is 4 feet above grade. Contractor shall be responsible

PROJECT CONSTRUCTION SIGN
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for embedment and mounting details to securely install posts and mount signs to posts.
Contractor shall provide bracing as necessary to secure posts.

If sign board is not flat, Contractor shall provide back framing to bring sign board into flat
condition. Back framing shall be securely attached to posts and shall be painted to
match posts.

Posts and back of signs shall be painted white.
Sign faces shall be professionally prepared, either computer generated on weather
resistant materials and applied to plywood signboard or painted directly on signboard

surface using weather resistant signage paint materials.

Lettering style shall be block letters or other lettering approved by the Owner.

PART 3 - EXECUTION

3.1 INSTALLATION OF SUPPORTS

A

Set pole-type supports into excavations:

1. Depth: Minimum 4 ft.
2. Plumb poles, backfill, tamp earth around poles.

Braced-framing:
1. Drive stakes, size determined by loading, minimum depth: 2'-6".

2. Secure framing members to stakes, cut tops of stakes to even line, flush with
framing members

3.2 MAINTENANCE

A

B.

C.

Repair damages to structure, framing or sign.
Repaint surfaces, lettering, and logotypes that show severe weathering.

Maintain signs and supports in neat, clean condition.

3.3 REMOVAL

A

At conclusion of project, sign and posts shall be removed by Contractor and legally
disposed.

Return grounds to condition as found prior to installation of sign. Resulting voids created
by sign removal shall be completely backfilled with compacted earth, 9” of topsoil and sod
to match finished grade.

END OF SECTION 01580

PROJECT CONSTRUCTION SIGN
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SECTION 01 60 00

MATERIALS AND EQUIPMENT

PART 1 - GENERAL
1.1 SUMMARY

A. This Section specifies administrative and procedural requirements governing the
Contractor's selection of products for use in the Project.

B. The Contractor's Construction Schedule and the Schedule of Submittals are included
under Section 01 30 00 - SUBMITTALS.

1.2 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 DEFINITIONS

A. Definitions used in this Article are not intended to change the meaning of other terms
used in the Contract Documents, such as "specialties," "systems," "structure," "finishes,"
"accessories," and similar terms. Such terms such are self-explanatory and have well
recognized meanings in the construction industry.

1. "Products" are items purchased for incorporation in the Work, whether purchased
for the Project or taken from previously purchased stock. The term "product"
includes the terms "material," "equipment,” "system," and terms of similar intent.

2. "Named Products" are items identified by manufacturer's product name, including
make or model designation, indicated in the manufacturer's published product
literature, that is current as of the date of the Contract Documents.

1.4 QUALITY ASSURANCE

A. Source Limitations: To the fullest extent possible, provide products of the same kind, from
a single source.

1. When specified products are available only from sources that do not or cannot
produce a quantity adequate to complete project requirements in a timely
manner, consult with the Owner for a determination of the most important product
qualities before proceeding. Qualities may include attributes relating to visual
appearance, strength, durability, or compatibility. When a determination has
been made, select products from sources that produce products that possess
these qualities, to the fullest extent possible.

B. Compatibility of Options: When the Contractor is given the option of selecting between
two or more products for use on the Project, the product selected shall be compatible
with products previously selected, even if previously selected products were also options.

1. The Contractor is responsible for providing products and construction methods
that are compatible with products and construction methods of subcontractors.
2. If a dispute arises between the general Contractor and subcontractors over

concurrently selectable, but incompatible products, the Owner will determine
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1.5

which products shall be retained and which are incompatible and must be
replaced.

Nameplates: Except for required labels and operating data, do not attach or imprint
manufacturer's or producer's nameplates or trademarks on exposed surfaces of products
which will be exposed to view.

1. Labels: Locate required product labels and stamps on a concealed surface or,
where required for observation after installation, on an accessible surface that is
not conspicuous.

Manufacturer’s Instructions

1. When contract documents specify that installation shall comply with
manufacturer's printed instructions, obtain and distribute copies of such
instructions to all parties involved in the installation, including the Owner.

2. Maintain one set of complete instructions with the Project Record Documents at
the job site during installation and until completion.

PRODUCT DELIVERY, STORAGE, AND HANDLING

A

Deliver, store and handle products in accordance with the manufacturer's
recommendations, using means and methods that will prevent damage, deterioration and
loss, including theft.

1. Schedule delivery to minimize long-term storage at the site and to prevent
overcrowding of construction spaces.
2. Coordinate delivery with installation time to ensure minimum holding time for

items that are flammable, hazardous, easily damaged, or sensitive to
deterioration, or theft.

3. Deliver products to the site in the manufacturer's original sealed container or
other packaging system, complete with labels and instructions for handling,
storing, unpacking, protecting and installing.

4. Inspect products upon delivery to ensure compliance with the Contract
Documents, and to ensure that products are undamaged and properly protected.

5. Store products at the site in a manner that will facilitate inspection and
measurement of quantity or counting of units.

6. Store heavy materials away from the Project structure in a manner that will not
endanger the supporting construction.

7. Store products subject to damage by the elements above ground, under cover in

a weathertight enclosure, with ventilation adequate to prevent condensation.
Maintain temperature and humidity within range required by manufacturer's
instructions.

Arrange for transportation and deliveries of materials and equipment in accord with
approved current construction schedules and in ample time to facilitate inspection prior to
installation.

Coordinate deliveries to avoid conflict with work and conditions at site:

1. Work of other contractors or Owner, or their use of premises.
2. Limitations of storage space.
3. Availability of equipment and personnel for handling products.

PART 2 - PRODUCTS

2.1

PRODUCT SELECTION

MATERIALS AND EQUIPMENT 016000 -2
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A. General

Product Requirements: Provide products that comply with the Contract

Documents, that are undamaged and, unless otherwise indicated, unused at the time of
installation.

1.

Provide products complete with all accessories, trim, finish, safety guards and
other devices and details needed for a complete installation and for the intended
use and effect.

2. Standard Products: Where available, provide standard products of types that
have been produced and used successfully in similar situations on other projects.
3. Comply with size, make, type and quality specified.
4, Manufactured and fabricated products:
a. Design, fabricate and assemble in accord with best engineering and
shop practices.
b. Manufacture like parts of duplicate units to standard interchangeable
sizes.
C. Two or more items of the same kind shall be identical from the same
manufacturer.
d. All system parts shall be from the same manufacturer to the greatest
extent practical.
e. Adhere to equipment capacities, sizes and dimensions shown or
specified unless variations are specifically approved by Change Order.
B. Product Selection Procedures: Product selection is governed by the Contract Documents

and governing regulations, not by previous Project experience. Procedures governing
product selection include the following:

1.

Proprietary Specification Requirements: Where only a single product or
manufacturer is named, provide the product indicated. No substitutions will be
permitted.

Semi-proprietary Specification Requirements: Where two or more products or
manufacturers are named, provide one of the products indicated. No
substitutions will be permitted.

a. Where products or manufacturers are specified by name, accompanied
by the term "or equal," or "or approved equal" comply with the Contract’s
provisions concerning "substitutions" to obtain approval for use of an
unnamed product.

Non-Proprietary Specifications: When the Specifications list products or
manufacturers that are available and may be incorporated in the Work, but do not
restrict the Contractor to use of these products only, the Contractor may propose
any available product that complies with Contract requirements. Comply with
Contract Document provisions concerning "substitutions" to obtain approval for
use of an unnamed product.

Descriptive Specification Requirements: Where Specifications describe a product
or assembly, listing exact characteristics required, with or without use of a brand
or trade name, provide a product or assembly that provides the characteristics
and otherwise complies with Contract requirements.

Performance Specification Requirements: Where Specifications require
compliance with performance requirements, provide products that comply with
these requirements, and are recommended by the manufacturer for the
application indicated. General overall performance of a product is implied where
the product is specified for a specific application.

a. Manufacturer's recommendations may be contained in published product
literature, or by the manufacturer's certification of performance.

MATERIALS AND EQUIPMENT 016000-3
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6. Compliance with Standards, Codes and Regulations: Where the Specifications
only require compliance with an imposed code, standard or regulation, select a
product that complies with the standards, codes or regulations specified.

7. Visual Matching: Where Specifications require matching an established Sample,
the Owner’s decision will be final on whether a proposed product matches
satisfactorily.

a. Where no product available within the specified category matches
satisfactorily and also complies with other specified requirements,
comply with provisions of the Contract Documents concerning
"substitutions" for selection of a matching product in another product
category, or for noncompliance with specified requirements.

8. Visual Selection: Where specified product requirements include the phrase "...as
selected from manufacturer's standard colors, patterns, textures..." or a similar
phrase, select a product and manufacturer that complies with other specified
requirements. The Owner will select the color, pattern and texture from the
product line selected.

Deliver products in undamaged condition in original containers or packaging, with
identifying labels intact and legible.

Clearly mark partial deliveries of component parts or assemblies or equipment to permit
easy identification of parts and to facilitate assembly.

Immediately on delivery, inspect shipment to assure:

Product complies with contract documents and Owner
Quantities are correct.

Containers and packages are intact and labels are legible.
Products are properly protected and undamaged.

Pob-=

PART 3 - EXECUTION

3.1 INSTALLATION OF PRODUCTS:

A

Comply with manufacturer's instructions and recommendations for installation of products
in the applications indicated. Anchor each product securely in place, accurately located
and aligned with other Work.

1. Clean exposed surfaces and protect as necessary to ensure freedom from
damage and deterioration at time of Substantial Completion.

Provide equipment and personnel to handle products and equipment, including those
furnished by the Owner. Prevent damage to products or packaging.

Provide additional protection during handling to prevent scraping, marring or otherwise
damaging products, equipment or surrounding surfaces.

Handle products and equipment in manner to prevent bending or overstressing.

Lift packages, equipment or components only at designated lift points.

END OF SECTION 01 60 00
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SECTION 01 63 00

SUBSTITUTIONS AND PRODUCT OPTIONS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

WORK INCLUDES

A.

B.

Base all bids on providing all products exactly as specified.

For products specified only by reference or performance standards, select any product
which meets or exceeds standards, by any manufacturer, subject to the Owner's
approval.

For products specified by naming several products or manufacturers, select any product
and manufacturer named.

RELATED WORK

A.

Drawings and general provisions of Contract, including General and Supplementary
Conditions, Special Provisions and all other Divisions of the Project Manual, apply to this
Section.

SUBSTITUTIONS, BIDDER/CONTRACTOR OPTIONS

A.

Prior to Bid Opening: The Owner will consider written requests to amend the bidding
documents to add products not specified provided such requests are received at least 10
calendar days prior to bid opening date. Requests received after that time will not be
considered. When a request is approved, the Owner will issue an appropriate addendum
not less than three (3) calendar days prior to bid opening date.

With Bid: A bidder may propose substitutions with his bid by completing the Product
Substitution List in the Bid Form, subject to the provisions stated thereon. The Owner will
review Proposed Product Substitution List of low bidder and recommend approval or
rejection by the Owner prior to award of contract.

After Award of Contract: No substitutions will be considered after Notice of Award except
under one or more of the following conditions:

1. Substitution required for compliance with final interpretations of code requirement
or insurance regulations.

2. Unavailability of specified products, through no fault of the Contractor.

3. Subsequent information discloses inability of specified product to perform
properly or to fit in designated space.

4, Manufacturer/fabricator refusal to certify or guarantee performance of specified
product as specified.

5. When a substitution would be substantially to Owner's best interest.

SUBSTITUTION REQUIREMENTS

A.

Submit three (3) copies of each request for substitution. Include in request:

1. Complete date substantiating compliance of proposed substitution with contract
documents.

SUBSTITUTIONS AND PRODUCT OPTIONS

SECTION
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2.

For products:

a. Product identification, including manufacturer's name and address.
b. Manufacturer's literature:

1) Product description
2) Performance and test data
3) Reference standards

c. Samples
d. Name and address of similar projects on which product was used and
dates of installation.

For construction methods:

a. Detailed description of proposed method.
b. Drawings illustrating methods.

Itemized comparison of proposed substitution with product or method specified.
Data relating to changes in construction schedule.
Identify:

a. Changes or coordination required.
b. Other contracts affected.

Accurate cost data on proposed substitution in comparison with product or
method specified.

B. In making request for substitution, bidder/contractor represents:

1.

2.

5.

He has personally investigated proposed product or method and determined that
it is equal or superior in all respects to that specified.

He will provide the same guarantee for substitution as for product or method
specified.

He will coordinate installation of accepted substitutions into the work, making all
changes for work to be complete in all respects.

Cost data is complete and includes all related costs under his contract, but
excludes:

a. Owner's redesign.
b. Administrative costs of Owner.
C. Costs under separate contracts.

He will pay all additional costs and expenses for Owner and other contractors.

C. Substitutions will not be considered when:

1.

2.

PART 2 - PRODUCTS

(NOT APPLICABLE)

SUBSTITUTIONS AND
SECTION

They are indicated or implied on shop drawings or product data submittals
without formal request submitted in accordance with this Section.
Acceptance will require substantial revision of contract documents.

PRODUCT OPTIONS
016300-2
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PART 3 - EXECUTION

(NOT APPLICABLE)

END OF SECTION 01 63 00

SUBSTITUTIONS AND PRODUCT OPTIONS
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SECTION 01 70 00

PROJECT CLOSEOUT
PART 1 - GENERAL
1.1 WORK INCLUDES
A. Substantial completion, final completion, closeout submittals, and application for final
payment.
B. This Section specifies administrative and procedural requirements for project closeout,

including but not limited to:

Inspection procedures.

Project record document submittal.

Operating and maintenance manual submittal.
Submittal of warranties.

Final cleaning.

Final payment.
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1.2 RELATED WORK

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 SUBSTANTIAL COMPLETION

A. When the Contractor considers the work substantially complete, Contractor shall submit
written declaration to the Owner that the work, or designated portion thereof, is
substantially complete. Include list of items to be completed or corrected.

B. Owner and Contractor will make an inspection within seven days after receipt of
certification.
C. Should the Owner consider that the work is substantially complete:
1. The Owner will prepare and issue a Certificate of Substantial Completion,
containing:
a. Date of Substantial Completion.
b. Punch list of items to be completed or corrected.
C. The time within which Contractor shall complete or correct work of listed

items. All punch list items must be completed within 30 days of
substantial completion.

d. Date and time Owner will assume possession of work or designated
portion thereof.
e. Responsibilities of Owner and Contractor for:

(1.) Insurance

(2.) Utilities

(3.) Operation of mechanical, electrical and other systems.
(4.) Maintenance and cleaning.

(5.) Security

PROJECT CLOSEOUT
SECTION 017000 -1
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D.

f. Signatures of Owner and Contractor
Should the Owner consider that work is not substantially completed:

1. The Owner shall immediately notify Contractor, in writing, stating reasons.

2. The Contractor shall complete work and send a second written notice to Owner,
certifying that project, or designated portion of project, is substantially complete.

3 The Owner will re-inspect work.

1.4 FINAL INSPECTION

A.

When the Contractor considers the work complete, the Contractor shall submit written
declaration to the Owner that the work is complete. Contractor shall submit written
certification that:

Contract documents have been reviewed.

Project has been inspected for compliance with contract.

Work has been completed in accord with contract.

Equipment and systems have been tested in the Owner's presence and are
operational.

5. Project is completed, ready for final inspection.

PoON-~

The Owner will make final inspection within seven days after receipt of certification.

Should the Owner consider that work is finally complete in accord with Contract
Document requirements, he shall request contractor to make project closeout submittals.

Should the Owner consider that work is not finally complete:

1. The Owner shall notify the Contractor, in writing, stating reasons.
The Contractor shall take immediate steps to remedy the stated deficiencies, and
send second written notice to the Owner certifying that the work is complete.

3. The Owner will re-inspect work.

1.6 CLOSEOUT SUBMITTALS

A

Project Record Documents: In accordance with requirements of SECTION 01 72 00 -
PROJECT RECORD DOCUMENTS.

Deliver evidence of compliance with requirements of governing authorities.

Deliver Certificate of Insurance for products and completed operations. Certificate shall
include a evidence that insurance required by the Contract Documents to remain in force
after final payment is currently in effect and will not be canceled or allowed to expire until
at least 30 days prior notice has been given to the Contractor. Contractor shall include a
written statement that Contractor knows of no substantial reason that the insurance will
not be renewable to cover the period required by the Contract Documents.

Evidence of payments, release of liens

1. Consent of Surety to Final Payment.

2. Other data establishing payment or satisfaction of obligations including receipts,
Contractor’s releases and waivers of liens, claims, security interests or
encumbrances arising out of the Contract, to the extent and form as required by
the City.

PROJECT CLOSEOUT

SECTION

017000-2



2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

3. Separate releases of waivers of liens for subcontractors, suppliers and others
with lien rights against property of Owner together with list of those parties.

4. Paid utility bills, if any.

5. An affidavit that payrolls, bills for materials and equipment and other

indebtedness connected to the work for which the City or the City’s property
might be responsible or encumbered (less any amounts withheld by City) have
been paid or otherwise satisfied.

1.7 INSTRUCTION

A. Instruct Owner's personnel in operation of all systems, mechanical, electrical and other
equipment.

1.8 FINAL ADJUSTMENT OF ACCOUNTS

A. Submit final statement of accounting to Owner.
B. Statement shall reflect all adjustments.
1. Original contract sum.
2. Additions and deductions resulting from:
a. Previous change orders.
b. Cash allowances.
C. Unit prices.
d. Other adjustments.
e. Deductions for uncorrected work.
f. Deductions for re-inspection payments.
3. Total contract sum, as adjusted.
4. Previous payments.
5. Sum remaining due.
C. The Owner will prepare final change order, reflecting approved adjustments to contract

sum not previously made by change orders.
1.9 FINAL APPLICATION FOR PAYMENT

A. Contractor shall submit final application in accord with requirements of Conditions of
Contract.

1.10  FINAL CERTIFICATE FOR PAYMENT
A. The Owner will issue final certificate in accord with provisions of Conditions of contract.

B. Should final completion be materially delayed through no fault of the Contractor, the
Owner may issue a Semi-Final Certificate of Payment, in accord with provisions of
Conditions of Contract.
PART 2 - PRODUCTS
(NOT APPLICABLE)
PART 3 - EXECUTION
(NOT APPLICABLE)

PROJECT CLOSEOUT
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END OF SECTION 01 70 00
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SECTION 01 71 00

CLEANING

PART 1 - GENERAL

1.1 WORK INCLUDES

A.

Contractor shall maintain premises and public properties free from accumulations of
waste, debris, and rubbish, caused by construction operations.

At completion of work, Contractor shall remove waste materials, rubbish, tools,
equipment, machinery and surplus materials, clean all sight-exposed surfaces and leave
project clean and ready for occupancy.

1.2 RELATED WORK

A.

Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 SAFETY REQUIREMENTS

A.

Standards: Maintain project in accord with following safety and insurance standards.
1. Occupational Safety and Health Administration (OSHA).

Hazards Control:

1. Store volatile wastes in covered metal containers and remove from premises
daily.

2. Prevent accumulation of wastes which create hazardous conditions.

3. Provide adequate ventilation during use of volatile or noxious substances.

Conduct cleaning and disposal operations to comply with Federal, State and local
ordinances and anti-pollution laws.

1. Do not burn or bury debris, rubbish or other waste materials on project site.

2. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in
storm or sanitary drains.

3. Do not dispose of wastes into streams or waterways.

PART 2 - PRODUCTS

2.1 MATERIALS

A

Select and use all cleaning materials and equipment with care to avoid scratching,
marring, defacing, staining or discoloring surfaces cleaned.

Use only cleaning materials recommended by manufacturer of surface to be cleaned.

Use cleaning materials only on surfaces recommended by cleaning material
manufacturer.

PART 3 - EXECUTION

CLEANING
SECTION
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3.1 DURING CONSTRUCTION

A

G.

Execute cleaning to ensure that grounds and public properties are maintained free from
accumulations of waste materials and rubbish. Public right-of-way shall be kept free of
dirt and debris at all times.

Wet down materials and rubbish to lay dust and to prevent blowing dust.

At reasonable intervals during progress of work, clean site and public properties, and
dispose of waste materials, debris and rubbish.

Provide on-site metal containers for collection of waste materials, debris and rubbish.

Remove waste materials, debris and rubbish from site and legally dispose of at public or
private dumping areas off Owner's property.

Handle waste materials in a controlled manner with as few handlings as possible; do not
drop or throw materials from heights.

Schedule cleaning operations so that dust and other contaminants resulting from
cleaning process will not fall on wet, newly painted surfaces.

3.2 FINAL CLEANING

A

CLEANING
SECTION

General: Provide final cleaning operations when indicated. Employ experienced workers
or professional cleaners for final cleaning. Clean each surface or unit of Work to the
condition expected from a commercial building cleaning and maintenance program.
Comply with manufacturer’s instructions.

In preparation for substantial completion or occupancy, conduct final inspection of sight-
exposed interior and exterior surfaces, and of concealed spaces.

Clean the Project site, yard and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste materials, litter and foreign
substances. Sweep paved areas broom clean. Remove petro-chemical spills, stains and
other foreign deposits. Rake grounds that are neither planted nor paved, to a smooth
even-textured surface.

1. Remove tools, construction equipment, machinery and surplus material from the
site.
2. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free of

stains, films and similar foreign substances. Avoid disturbing natural weathering
of exterior surfaces. Restore reflective surfaces to their original condition.

3. Remove debris and surface dust from limited access spaces.
4. Remove labels that are not permanent labels.
5. Touch-up and otherwise repair and restore marred exposed finishes and

surfaces. Replace finishes and surfaces that can not be satisfactorily repaired or
restored, or that show evidence of repair or restoration. Do not paint over “UL”
and similar labels, including mechanical and electrical name plates.

6. Clean plumbing fixtures to a sanitary condition, free of stains, including stains
resulting from water exposure.
7. Leave the Project clean and ready for occupancy.

Repair, patch and touch up marred surfaces to specified finish, to match adjacent
surfaces.

017100-2
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F. Broom clean paved surfaces; rake clean other surfaces on grounds.

G. Maintain cleaning until project, or designated portion thereof, is occupied by Owner.

END OF SECTION 01 71 00

CLEANING
SECTION 017100-3
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SECTION 01 72 00

PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1 WORK INCLUDES

A.

B.

Maintenance of Documents
Contractor shall:
1. At project site, maintain one (1) copy of:

(a.) Contract drawings.

(b.) Project Manual.

(c.) Interpretations and supplemental instructions.

(d.) Addenda.

(e.) Reviewed, approved shop drawings and product data.
(f.) Other modifications to contract.

(9.) Field test records.

(h.) All schedules.

(i.) Correspondence file.

G.) Change Orders

Provide files and racks for document storage.

File documents in format in accord with Project Manual Table of Contents.
Maintain documents in clean, dry, legible condition.

Do not use record documents for field construction purposes.

Make documents available at all times for inspection by Owner.

Furnish one (1) additional as-built record set of contract documents at the
completion of the project. This set is not to be the set kept and updated
periodically at the job site, but a clean set free of extraneous markings, notations,
and erasures showing on a record of final conditions. Provide as-built record set
in both PDF and AutoCAD formats.

Nooakrwd

1.2 RELATED REQUIREMENTS

A

Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 MARKING DEVICES

A

Provide ballpoint pens, red color.

1.4 RECORDING

A

B.

C.

D.

Label each document "PROJECT RECORD DOCUMENTS" in 2" high printed letters.
Keep record documents current, updated not less often than monthly.
Do not permanently conceal any work until specified information has been recorded.

Contract drawings: Legibly mark to record actual construction:

PROJECT RECORD DOCUMENTS

SECTION
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1.

Depths of various elements of foundation in relation to adjacent ground
elevations.

2. Horizontal and vertical location of underground utilities and appurtenances
referenced to permanent surface improvements.
3. Location of internal utilities and appurtenances concealed in construction
referenced to visible and accessible features of structure.
4. Field changes of dimension and detail.
5. Changes made by change order.
6. Details not on original contract drawings.
E. Specifications and addenda: Legibly mark-up each section to record:
1. Manufacturer, trade name, catalog number, and supplier of each product and
item of equipment actually installed.
2. Changes made by change order or field order.
3. Other matters not originally specified.
F. Shop drawings: Maintain as record documents; legibly annotate drawings to record

changes made after review.

1.5 SUBMITTAL

A. At completion of project, deliver record documents to Owner.

B. Accompany submittal with transmittal letter, in duplicate, containing:

ook wnh=

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 - EXECUTION

(NOT APPLICABLE)

Date.

Project title and number.

Contractor's name and address.

Title and number of each record document.

Certification that each document submitted is complete and accurate.
Signature of contractor, or his authorized representative.

END OF SECTION 01 72 00

PROJECT RECORD DOCUMENTS

SECTION
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SECTION 01 73 00

OPERATING AND MAINTENANCE DATA

PART 1 - GENERAL

1.1 WORK INCLUDES

A.

Contractor shall:

1. Compile product data and related information appropriate for Owner's
maintenance and operation of products and equipment provided under the
Contract.

2. Instruct Owner's personnel in operation and maintenance of products, equipment

and systems.

1.2 RELATED REQUIREMENTS

A.

Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

1.3 QUALITY ASSURANCE

A

Maintenance Manual Preparation: In preparation of Maintenance Manuals, use personnel
thoroughly trained and experienced in operation and maintenance of the equipment or
system involved.

1. Where written instructions are required, use personnel skilled in technical writing
to the extent necessary for communication of essential data.
2. Where Drawings or diagrams are required, use draftsmen capable of preparing

Drawings clearly in an understandable format.

Instructions for the Owner's Personnel: For instruction of the Owner's operating and
maintenance personnel, use experienced instructors thoroughly trained and experienced
in the operation and maintenance of the equipment or system involved.

1.4 SUBMITTALS

A

Form: Manufacturer's standard product or equipment data of same type and form
furnished to manufacturer's maintenance personnel.

Provide sturdy manila or kraft envelope, properly labelled, of sufficient size to contain all
submittals.

Submit one copy of data in final form at least fifteen days before final inspection. This
copy will be returned within fifteen days after final inspection, with comments.

1. After final inspection make corrections or modifications to comply with the
Owner's comments. Submit the specified number of copies of each approved
manual to the Owner within fifteen days of receipt of the Owner's comments.

Form of Submittal: Prepare operating and maintenance manuals in the form of an
instructional manual for use by the Owner's operating personnel. Organize into suitable

OPERATING AND MAINTENANCE DATA
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G.

sets of manageable size. Where possible, assemble instructions for similar equipment
into a single binder.

Binders: For each manual, provide heavy-duty, commercial quality, durable 3-ring vinyl
covered loose-leaf binders, in thickness necessary to accommodate contents, sized to
receive 8-1/2" by 11" paper. Provide a clear plastic sleeve on the spine, to hold labels
describing the contents. Provide pockets in the covers to receive folded sheets.

Text Material: Where written material is required as part of the manual use the
manufacturer's standard printed material, or if it is not available, specially prepared data,
neatly typewritten, on 8-1/2" by 11", 20 pound white bond paper.

Drawings: Where drawings or diagrams are required as part of the manual, provide
reinforced punched binder tabs on the drawings and bind in with the text.

1.5 MANUAL CONTENT

A.

Neatly typewritten table of contents for each volume, arranged in systematic order.
Follow Project Manual format.

In each manual include information specified in the individual Specification Section, and
the following information for each major component of equipment and its controls:

General system or equipment description.

Design factors and assumptions.

Copies of applicable Shop Drawings and Product Data.
System or equipment identification, including:
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a. Name of manufacturer.
b. Model number.
c. Serial number of each component.

5 Operating instructions.

6. Emergency instructions.

7. Wiring diagrams.

8 Inspection and test procedures.

9 Maintenance procedures and schedules.

10. Precautions against improper use and maintenance.
11. Copies of warranties.
12. Repair instructions including spare parts listing.
13. Sources of required maintenance materials and related services.
14. Manual Index.
15. Contractor, name of responsible principal, address and telephone number
16. List with each product, the name, address and telephone number of:
a. Subcontractor
b. Maintenance contractor, as appropriate.
c. Identify area of responsibility of each
d. Local supply source for parts and replacement.

Organize each manual into separate Sections for each piece of related equipment. As a
minimum each manual shall contain a title page, a table of contents, copies of Product
Data, supplemented by drawings and written text, and copies of each warranty, bond and
service Contract issued.

OPERATING AND MAINTENANCE DATA

SECTION

017300-2



2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

D.

General Information: Provide a general information Section immediately following the
Table of Contents, listing each product included in the manual, identified by product
name. Under each product, list the name, address, and telephone number of the
Subcontractor or installer, and the maintenance contractor. Clearly delineate the extent
of responsibility of each of these entities. In addition, list a local source for replacement
parts and equipment.

Product Data: Where manufacturer's standard printed data is included in the manuals,
include only sheets that are pertinent to the part or product installed. Mark each sheet to
identify each part or product included in the installation. Where more than one item in a
tabular format is included, identify each item, using appropriate references from the
Contract Documents. Identify data that is applicable to the installation and delete
references to information that is not applicable.

Written Text: Where manufacturer's standard printed data is not available, and
information is necessary for proper operation and maintenance of equipment or systems,
or it is necessary to provide additional information to supplement data included in the
manual, prepare written text to provide necessary information. Organize the text in a
consistent format under separate headings for different procedures. Where necessary,
provide a logical sequence of instruction for each operating or maintenance procedure.

Drawings: Provide specially prepared drawings where necessary to supplement
manufacturer's printed data to illustrate the relationship of component parts of equipment
or systems, or to provide control or flow diagrams. Coordinate these drawings with
information contained in Project Record Drawings to assure correct illustration of the
completed installation.

Do not use original Project Record Documents as part of the Operating and Maintenance
Manuals.

Warranties, Bonds and Service Contracts: Provide a copy of each warranty, bond or
service contract in the appropriate manual for the information of the Owner's operating
personnel. Provide written data outlining procedures to be followed in the event of
product failure. List circumstances and conditions that would affect validity of the
warranty or bond.

1. Contractor, name of responsible principal, address and telephone number.
2. List of each product specified to be included, indexed to volume content.
3 List with each product, the name, address and telephone number of:

Subcontractor.

Maintenance contractor, as appropriate.
Identify area of responsibility of each.

Local supply source for parts and replacement.

apoow

Product Data:

1. Include only sheets pertinent to specific product.
2. Annotate each sheet to:
a Clearly identify specific product or part installed.
b. Clearly identify data applicable to installation.
c. Delete references to inapplicable installation.
Drawings:

OPERATING AND MAINTENANCE DATA
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L.

M.

1. Supplement product data with drawings to clearly illustrate relationship of
component parts of equipment and systems and control and flow diagrams.

2. Coordinate drawings with information in Product Record Documents to assure
correct illustration of completed installation.

3. Do not use Project Record Documents as maintenance drawings.

Written text to supplement product data for particular installation:

1. Organize in consistent format under separate headings for different procedures.
2. Provide logical sequence of instructions for each procedure.

Copy of each warranty, bond and service contract issued.

1. Provide information sheet for Owner personnel. Give:
a. Proper procedures in event of failure.
b. Instances which might affect validity of warranties or bonds.

1.6 MANUAL FOR MATERIALS AND FINISHES

A

B.

Submit two (2) copies of complete manual in final form.

Refer to individual Specification Sections for additional requirements on care and
maintenance of materials and finishes.

Content for products, applied materials and finishes:

1. Manufacturer's data, giving full information on products.
a. Catalog number, size, composition.
b. Color and texture designations.
C. Information for re-ordering special-manufactured products.
2. Instructions for care and maintenance.
a. Manufacturer's recommendations for types of cleaning agents and
methods.
b. Cautions against cleaning agents and methods detrimental to product.
C. Recommended cleaning and maintenance schedule.

Moisture-Protection and Weather-Exposed Products: Provide complete manufacturer's
data with instructions on inspection, maintenance and repair of products exposed to the
weather or designed for moisture-protection purposes.

Manufacturer's Data: Provide manufacturer's data giving detailed information, including
the following, as applicable:

Applicable standards.
Chemical composition.
Installation details.
Inspection procedures.
Maintenance information.
Repair procedures.
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PART 2 - PRODUCTS

OPERATING AND MAINTENANCE DATA
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(NOT APPLICABLE)

PART 3 - EXECUTION

(NOT APPLICABLE)

END OF SECTION 01 73 00
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SECTION 01 74 00

WARRANTIES AND BONDS

PART 1 - GENERAL

1.1

1.2

1.3

SUMMARY

A

This Section specifies general administrative and procedural requirements for warranties
and bonds required by the Contract Documents, including manufacturer’s standard
warranties on products and special warranties.

1. Warranties for the Work and products and installations of each Contractor shall
be one (1) year unless specified otherwise on the Drawings or in the individual
Sections of Divisions 2 through 16.

Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product
warranties do not relieve the Contractor of the warranty on the Work that incorporates the
products, nor does it relieve suppliers, manufacturers, and Contractors required to
countersign special warranties with the Contractor.

RELATED DOCUMENTS

A.

Drawings and general provisions of Contract, including General and Supplementary
Conditions and all other Divisions of the Project Manual, apply to this Section.

WARRANTY REQUIREMENTS

A.

Related Damages and Losses: When correcting warranted Work that has failed, remove
and replace other Work that has been damaged as a result of such failure or that must be
removed and replaced to provide access for correction of warranted Work.

Reinstatement of Warranty: When Work covered by a warranty has failed and been
corrected by replacement or rebuilding, reinstate the warranty by written endorsement.
The reinstated warranty shall be equal to the original warranty with an equitable
adjustment for depreciation.

Replacement cost: Upon determination that Work covered by a warranty has failed,
replace or rebuild the Work to an acceptable condition complying with requires of the
Contract Documents. The Contractor is responsible for the cost of replacing or rebuilding
defective Work regardless of whether the Owner has benefited from use of the Work
through a portion of its anticipated useful service life.

Owner's Recourse: Written warranties made to the Owner are in addition to implied
warranties, and shall limit the duties, obligations, rights and remedies otherwise available
under the law, nor shall warranty periods be interpreted as limitations on time in which
the Owner can enforce such other duties, obligations, rights or remedies.

1. Rejection of Warranties: The Owner reserves the rights to reject warranties and
to limit selections to products with warranties not in conflict with requirements of
the Contract Documents.

The Owner reserves the right to refuse to accept Work for the Project where a special
warranty, certification, or similar commitment is required on such Work or part of the

WARRANTIES AND BONDS 017400 -1
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Work, until evidence is presented that entities required to countersign such commitments
are willing to do so.

For specific warranty requirements related to landscape materials, refer to the applicable
Section.

1.4 SUBMITTALS

A.

Submit written warranties to the Owner prior to the date certified for Substantial
Completion. If the Owner’'s Certificate of Substantial Completion designates a
commencement date for warranties other that the date of Substantial Completion for the
Work, or a designated portion of the Work, submit written warranties upon request of the
Owner.

1. When a designated portion of the Work is completed and occupied or used by
the Owner, by separate agreement with the Contractor during the construction
period, submit properly executed warranties to the Owner within fifteen days of
completion of that designated portion of the Work.

Form of Submittal: At Final Completion, compile two copies of each required warranty
and bond properly executed by the Contractor, or by the Contractor, Subcontractor,
supplier, or manufacturer. Organize the warranty documents into an orderly sequence
based on the table of contents of the Project Manual.

Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl
covered loose-leaf binders, thickness as necessary to accommodate contents, and sized
to receive 8-1/2" by 11" paper.

1. Provide heavy paper dividers with celluloid covered tabs for each separate
warranty. Mark the tab to identify the product or installation. Provide a typed
description of the product or installation, including the name of the product, and
the name, address and telephone number of the installer.

2. Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS", the project title or name, and the name of the
Contractor.

3. When operating and maintenance manuals are required for warranted

construction, provide additional copies of each required warranty, as necessary,
for inclusion in each required manual.

PART 2 - PRODUCTS

(NOT APPLICABLE)

PART 3 - EXECUTION

(NOT APPLICABLE)

END OF SECTION 01 74 00
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SECTION 02 41 13

SITE DEMOLITION

PART 1 - GENERAL

1.1 SUMMARY

A. Section includes site demolition as indicated on the drawings and required for installation of new
work required for completion of the project and as specified.

1.2 DEFINITIONS

A. Remove and Dispose: Detach items from existing construction and legally dispose of them off-
site unless indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Salvage: Detach items from existing construction, where indicated, and deliver
them to Owner ready for reuse.

C. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and
reinstall them where indicated.

D. Existing to Remain: Existing items of construction that are not to be removed and that are not
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

1.3 SUBMITTALS
A. Schedule of Site Demolition Activities: Indicate the following:
1. For purposes of Owner’s information only, sequence of site demolition and removal work,

with starting and ending dates for each activity. Ensure Owner's on-site operations are
uninterrupted.

2. Interruption of utility services. Indicate how long utility services will be interrupted.

3. Coordination for shutoff, capping, and continuation of utility services.

4. Locations of proposed dust- and noise-control temporary partitions and means of egress.
B. Pre-demolition Photographs or Videotapes: Show existing conditions of adjoining construction

and site improvements, including finish surfaces, that might be misconstrued as damage
caused by site demolition operations.

1.4 QUALITY ASSURANCE

A. Demolition Firm Qualifications: An experienced firm that has specialized in demolition work
similar in material and extent to that indicated for this Project.

B. Regulatory Requirements: Comply with governing EPA notification regulations before
beginning site demolition. Comply with hauling and disposal regulations of authorities having
jurisdiction.

C. Standards: Comply with ANSI A10.6 and NFPA 241.

SITE DEMOLITION
SECTION 024113 -1
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A

w

C.

D.

m

PROJECT CONDITIONS

Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far
as practical.

Notify Owner of discrepancies between existing conditions and Drawings before proceeding
with site demolition.

Hazardous Materials: Start operation under this section only after hazardous materials have
been removed in accordance with related sections.

1. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Owner.

Storage or sale of removed items or materials on-site is not permitted.

Utility Service: Maintain existing utilities required to remain in service and protect them against
damage during site demolition operations.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

3.2

A.

3.3

A

B.

EXAMINATION

Verify that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine extent of site
demolition required.

Survey of Existing Conditions: Record existing conditions by use of preconstruction
photographs and preconstruction videotapes.

Perform surveys as the Work progresses to detect hazards resulting from site demolition
activities.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS
Existing Services/Systems: Maintain services/systems indicated to remain and protect them
against damage during site demolition operations.

Service/System Requirements: Locate, identify, disconnect, and seal or cap off indicated utility
services and mechanical/electrical systems serving areas to be demolished.

PREPARATION

Site Access and Temporary Controls: Conduct site demolition and debris-removal operations to
ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied
and used facilities.

Temporary Facilities: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

SITE DEMOLITION
SECTION 024113-2
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3.4

3.5

3.6

A

SITE DEMOLITION, GENERAL

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:

Removed and Salvaged ltems:

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Owner.

Transport items to Owner's storage area designated by Owner.
Protect items from damage during transport and storage.

arON =

Removed and Reinstalled Items:

1. Clean and repair items to functional condition adequate for intended reuse. Paint
equipment to match new equipment.

2. Pack or crate items after cleaning and repairing. Identify contents of containers.

3. Protect items from damage during transport and storage.

4. Reinstall items in locations indicated. Comply with installation requirements for new

materials and equipment. Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

Existing Iltems to Remain: Protect construction indicated to remain against damage and soiling
during site demolition. Items may be removed to a suitable, protected storage location during
site demolition and cleaned and reinstalled in their original locations after site demolition
operations are complete.

SITE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to
remain and at regular intervals, using power-driven saw, then remove concrete between saw
cuts.

Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, then break up and
remove.

MANAGEMENT OF DEMOLISHED MATERIALS

Separate recyclable demolished materials from other demolished materials to the maximum
extent possible. Separate recyclable materials by type.

1. Provide containers or other storage method for controlling recyclable materials until they
are removed from Project site.

2. Stockpile processed material on-site without intermixing with other materials. Place,
grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust.

3. Stockpile materials away from demolition area. Do not store within drip line of remaining
trees.

4. Store components off the ground and protect from the weather.

5. Transport demolished materials off Owner’s property and legally dispose of all materials

in accordance with authorities having jurisdiction.

Remove from the site and legally dispose of non-recyclable debris, rubbish, and other materials
resulting from demolition operations in accordance with authorities having jurisdiction.

SITE DEMOLITION
SECTION 024113-3
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C. Burning: Do not burn demolished materials.
3.7 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by site demolition
operations. Return adjacent areas to condition existing before site demolition operations began.

END OF SECTION 02 41 13

SITE DEMOLITION
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SECTION 03 30 00

CAST-IN-PLACE-CONCRETE

PART 1 - GENERAL

1.1

1.2

1.3

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

Concrete foundation walls and footings
Concrete reinforcement.

Joint devices associated with concrete work.
Concrete finish.

Concrete curing.

abrwh =

REFERENCE STANDARDS

ACI 117 - Standard Specifications for Tolerances for Concrete Construction and Materials;
2010 (Reapproved 2015).

ACI 211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass
Concrete; 1991 (Reapproved 2009).

ACI 211.2 Standard Practice for Selecting Proportions for Structural Lightweight Concrete; 1998
(Reapproved 2004).

ACI 301 Specifications for Structural Concrete; 2016.
ACI 302.1R - Guide to Concrete Floor and Slab Construction; 2015.

ACl 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; 2000
(Reapproved 2009).

ACI 305.1 - Specification for Hot Weather Concreting; 2014.
ACI 306.1 - Standard Specification for Cold Weather Concreting; 1998.
ACI 308.1 - Specification for Curing Concrete; 2011.

ACI 318 - Building Code Requirements for Structural Concrete and Commentary; 2014 (Errata
2017).

ACI 347R - Guide to Formwork for Concrete; 2014.

ACI SP-66 6 ACI Detailing Manual; 2004.

CAST IN PLACE CONCRETE
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BB.

CC.

DD.

EE.

FF.

ASTM AB15/A625M - Standard Specification for Deformed and Plain Carbon-Steel Bars for
Concrete Reinforcement; 2016.

ASTM A775/A775M - Standard Specification for Epoxy-Coated Steel Reinforcing Bars; 2017.

ASTM A884/A884M - Standard Specification for Epoxy-Coated Steel Wire and Welded Wire
Reinforcement; 2014.

ASTM A1064/A1064M - Standard Specification for Carbon-Steel Wire and Welded Wire
Reinforcement, Plain and Deformed, for Concrete; 2017.

ASTM C172/C172M - Standard Practice for Sampling Freshly Mixed Concrete; 2014a.

ASTM C31/C31M - Standard Practice for Making and Curing Concrete Test Specimens in the
Field; 2017.

ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete
Specimens; 2017b.

ASTM C42/C42M - Standard Test Method for Obtaining and Testing Drilled Cores and Sawed
Beams of Concrete; 2016.

ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2017a.

ASTM C143/C143M - Standard Test Method for Slump of Hydraulic-Cement Concrete; 2015a.
ASTM C150/C150M - Standard Specification for Portland Cement; 2017.

ASTM C171 - Standard Specification for Sheet Materials for Curing Concrete; 2016.

ASTM C173/C173M - Standard Test Method for Air Content of Freshly Mixed Concrete by the
Volumetric Method; 2016.

ASTM C309 - Standard Specification for Liquid Membrane-Forming Compounds for Curing
Concrete; 2011.

AASTM C330/C330M - Standard Specification for Lightweight Aggregates for Structural
Concrete; 2017a.

AASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete; 2017.

AASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan
for Use in Concrete; 2015.

AASTM C685/C685M - Standard Specification for Concrete Made by Volumetric Batching and
Continuous Mixing; 2014.

AASTM C979/C979M - Standard Specification for Pigments for Integrally Colored Concrete;
2016.

AASTM C1059/C1059M - Standard Specification for Latex Agents for Bonding Fresh to
Hardened Concrete; 2013.

CAST IN PLACE CONCRETE
SECTION 033000-2



2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

1.4

1.5

GG.

HH.

JJ.

KK.

LL.

MM.

NN.

00.

AASTM C1116/C1116M - Standard Specification for Fiber-Reinforced Concrete; 2010a
(Reapproved 2015).

AASTM D1752 - Standard Specification for Preformed Sponge Rubber Cork and Recycled PVC
Expansion Joint Fillers for Concrete Paving and Structural Construction; 2004a (Reapproved
2013).

AASTM D3963/D3963M - Standard Specification for Fabrication and Jobsite Handling of Epoxy-
Coated Steel Reinforcing Bars; 2015.

AASTM E1155 - Standard Test Method for Determining F(F) Floor Flatness and F(L) Floor
Levelness Numbers; 2014.

AASTM E1155M - Standard Test Method for Determining F(F) Floor Flatness and F(L) Floor
Levelness Numbers (Metric); 2014.

AASTM E1643 - Standard Practice for Selection, Design, Installation and Inspection of Water
Vapor Retarders Used in Contact with Earth or Granular Fill Under Concrete Slabs; 2011
(Reapproved 2017).

ACRSI (DA4) - Manual of Standard Practice; 2009.

ANSF 61 - Drinking Water System Components - Health Effects; 2017.

ANSF 372 - Drinking Water System Components - Lead Content; 2016.

ADMINISTRATIVE REQUIREMENTS

Preinstallation Meeting: Conduct a preinstallation meeting at least one week prior to the start of
the work of this section.

1. Ensure required submittals have been provided with sufficient time for review prior to
scheduling the Preinstallation Meeting.
2. Review the detailed requirements for preparing the concrete design mixes and finishes
as well as the drawings and specifications for this work.
3. Require attendance by all affected installers, including but not limited to:
a. Contractor’s Superintendent
b. Laboratory responsible for the concrete design mix.
C. Laboratory responsible for the field quality control.
d. Concrete subcontractor
e. Other affected Subcontractors
f. Owner
4. Record minutes and distribute copies within 5 days after meeting to participants as well

as those affected by decisions made.
SUBMITTALS
See Section 01 30 00 for submittal procedures.

Product Data: Submit manufacturers' data on manufactured products showing compliance with
specified requirements and installation instructions.

CAST IN PLACE CONCRETE
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D.

E.

1.6

A

Mix Design: Submit proposed concrete mix design.
1. Indicate proposed mix design complies with requirements of ACI 301, Section 4 -
Concrete Mixtures.

Steel Reinforcement Shop Drawings: Submit details of fabrication, bending, and placement,
prepared according to ACI SP-66. Include material, grade, bar schedules, stirrup spacing, bent
bar diagrams, arrangement, and supports of concrete reinforcement. Include special
reinforcement required for openings through concrete structures.

Formwork Shop Drawings: Indicate pertinent dimensions, materials, bracing, and arrangement
of joints and ties.

Mockups: Concrete wall mockup on site, approximately 36 by 18 by 6 inches, of finishes and
textures to match design detail reference. Mockup to feature (3) different topcast finishes as
discussed with LA.

QUALITY ASSURANCE

Installer Qualifications: Company specializing in performing work of the type specified and with
minimum three years of documented experience and a record of successful in-service

performance.

Manufacturer Qualifications: Company specializing in manufacturing ready-mixed concrete
products complying with ASTM C94/C94M.

Testing Agency Qualifications: Independent firm specializing in performing testing and
inspections of the type specified in this section.

Source Limitations: Obtain each type or class of cementitious materials of the same brand from
the same manufacturer's plan, each aggregate from one source, and each admixture from the
same manufacturer.

Perform work of this section in accordance with ACI 301 and ACI 318.

Comply with ACI 305.1 when concreting during hot weather.

Comply with ACI 306.1 when concreting during cold weather.

PART 2 - PRODUCTS

2.1

A

FORMWORK

Formwork Design and Construction: Comply with guidelines of ACI 347R to provide formwork
that will produce concrete complying with tolerances of ACI 117.

1. Provide concrete forms, accessories, shoring, and bracing as required to accomplish
cast-in-place concrete work.

2. Design and construct to provide resultant concrete that conforms to design with respect
to shape, lines, and dimensions.
3. Chamfer outside corners of beams, joists, columns, and walls.

CAST IN PLACE CONCRETE
SECTION 033000-4
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B. Form Materials: Contractor's choice of standard products with sufficient strength to withstand
hydrostatic head without distortion in excess of permitted tolerances.

1. Form Facing for Exposed Finish Concrete: Contractor's choice of materials that will
provide smooth, stain-free final appearance.

a. Medium-density overlay, Class 1, or better, mill-release agent treated and edge
sealed.

b. Structural 1, B-B, or better, mill oiled and edge sealed.
C. B-B (Concrete Form), Class 1, or better, mill oiled and edge sealed.

2. Form Coating: Release agent that will not adversely affect concrete or interfere with
application of coatings.

3. Form Ties: Cone snap type that will leave no metal within 1-1/2 inches of concrete
surface.

C. Form Ties: Removable or snap-off type, galvanized metal or plastic, fixed length, cone type,
with waterproofing washer, free of defects that could leave holes larger than 1 inch in concrete
surface.

D. Form Release Agent: Capable of releasing forms from hardened concrete without staining or

discoloring concrete or forming bugholes and other surface defects, compatible with concrete
and form materials, and not requiring removal for satisfactory bonding of coatings to be applied.

1. Provide form-release agent with rust inhibitor for steel form-facing materials.

2.2 REINFORCEMENT MATERIALS
A. Reinforcing Steel: ASTM A615/A615M, Grade 60 (60,000 psi).

1. Type: Deformed billet-steel bars.
2. Finish: Unfinished, unless otherwise indicated.
3. Finish: Epoxy coated in accordance with ASTM A775/A775M where indicated.

B. Steel Welded Wire Reinforcement (WWR): Class A epoxy coated, deformed type, ASTM
A884/A884M.

1. Form: Flat Sheets.
2. WWR Style: As indicated on drawings.

C. Steel Welded Wire Reinforcement (WWR): Plain type, ASTM A1064/A1064M.

1. Form: Flat Sheets.
2. WWR Style: As indicated on drawings.

D. Reinforcement Accessories:

1. Tie Wire: Annealed, minimum 16 gage, 0.0508 inch.

2. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for adequate support of
reinforcement during concrete placement.

3. Provide stainless steel, galvanized, plastic, or plastic coated steel components for
placement within 1-1/2 inches of weathering surfaces.

CAST IN PLACE CONCRETE
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4. Epoxy Repair Coating: Liquid, two-part, epoxy repair coating; compatible with epoxy
coating on reinforcement and complying with ASTM A775/A775M.
CONCRETE MATERIALS

Cement: ASTM C150/C150M, Type | - Normal Portland type. Type Il cement may be used in
lieu of Type | at Contractor's option, when acceptable to the Architect/Engineer of Record.

1. Acquire cement for entire project from same source.

Fine and Coarse Aggregates: ASTM C33/C33M.

1. Acquire aggregates for entire project from same source.
2. Class: Severe weathering region, but not less than 3S.
3. Nominal Maximum Aggregate Size: 3/4 inch, unless otherwise indicated.

Lightweight Aggregate: ASTM C330/C330M.

1. Nominal Maximum Aggregate Size: 3/4 inch, unless otherwise indicated.
Fly Ash: ASTM C618, Class C or F.

Water: Potable: ASTM C94/C94M

Structural Fiber Reinforcement: ASTM C1116/C1116M.

1. Fiber Type: Carbon Steel Fiber; Type 1, cold drawn wire.

. Fiber Length: 1.5 inch, nominal.
3. Manufacturers:

a. Dramix: Bekaert Corporation.
b. Zorex; Novocon International, Inc.
C. Fibercon; Fibercon International, Inc.
4. Provide admixtures as recommended by steel fiber manufacturer without increasing

specified water-cementitious material ratio.

ADMIXTURES

Do not use chemicals that will result in soluble chloride ions in excess of 0.1 percent by weight
of cement.

Air Entrainment Admixture: ASTM C260/C260M.
High Range Water Reducing Admixture: ASTM C494/C494M Type F.

Water Reducing Admixture: ASTM C494/C494M Type A.

CAST IN PLACE CONCRETE
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2.7

A

BONDING AND JOINTING PRODUCTS

Latex Bonding Agent: Non-redispersable acrylic latex, complying with ASTM C1059/C1059M,
Type Il.

Self- Expanding Strip Waterstops: Bentonite or other hydrophilic material, complying with NSF
61 and NSF 372.

1. Configuration: Rectangular or trapezoidal strip.

2. Size: As indicated on drawings; in longest lengths practicable.

3 Manufacturers:

Volclay Waterstop-RX; Colloid Environmental Technologies Co.
Conseal CS-231; Concrete Sealants Inc.

Swellseal, Joint; De Neef Construction Chemicals (U.S.) Inc.
Hydrotite; Greenstreak

Mirastop: Mirafi Moisture Protection, Div. of Royal Ten Cate (U.S.), Inc
Adeka Ultra Seal; Mitsubishi International Corporation

Superstop; Progress Unlimited Inc

@ po0Tw

Slab lIsolation Joint Filler: 1/2 inch thick, height equal to slab thickness, with removable top
section that will form 1/2 inch deep sealant pocket after removal.

1. Material: ASTM D1752 cork or self-expanding cork (Type IlI).

CURING MATERIALS

Curing Compound, Non-dissipating: Liquid, membrane-forming, clear, non-yellowing acrylic;
complying with ASTM C309, Type 1, Class B.

1. Vehicle: Water-based.
Moisture- Retaining Sheet: ASTM C171.

1. Polyethylene film, clear, minimum nominal thickness of 4 mil, 0.004 inch.
2. White- burlap-polyethylene sheet, weighing not less than 3.8 ounces per square yard.

Water: Potable, not detrimental to concrete.

CONCRETE MIX DESIGN
Proportioning Normal Weight Concrete: Comply with ACI 211.1 recommendations.
Proportioning Structural Lightweight Concrete: Comply with ACI 211.2 recommendations.

1. Replace as much Portland cement as possible with fly ash, ground granulated blast
furnace slag, silica fume, or rice hull ash as is consistent with ACI recommendations.

Concrete Strength: Establish required average strength for each type of concrete on the basis
of field experience or trial mixtures, as specified in ACI 301.

1. For trial mixtures method, employ independent testing agency acceptable to Owner for
preparing and reporting proposed mix designs.

CAST IN PLACE CONCRETE
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A

Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at rates
recommended or required by manufacturer.

Fiber Reinforcement: Add to mix at rate recommended by manufacturer, but not more than 25
pounds per cubic yard.

Normal Weight Concrete for Footings and Foundation Walls, and Interior Slab-on-Grade:

1.

6.

Compressive Strength, when tested in accordance with ASTM C39/C39M at 28 days:
4,000 pounds per square inch, unless noted otherwise

Concrete shall be gap graded with weathered round coarse aggregate consisting of not
more than 45%-50% maximum content

Fly Ash Content: Maximum 25 percent of cementitious materials by weight.
Water--Cement Ratio: Maximum .55 percent by weight.

Total Air Content: For exterior exposed concrete: 6 percent (plus 1 or minus 1.5
percent), determined in accordance with ASTM C173/C173M. Do not air entrain trowel
finished interior floors.

Maximum Slump: 4 inches.

Normal Weight Concrete for Vertical Walls:

1.

No

Compressive Strength, when tested in accordance with ASTM C39/C39M at 28 days:
4,000 pounds per square inch, unless noted otherwise

Concrete shall be gap graded with weathered round coarse aggregate consisting of not
more than 45%-50% maximum content

Fly Ash Content: Maximum 25 percent of cementitious materials by weight.
Water--Cement Ratio: Maximum .55 percent by weight.

Total Air Content: For exterior exposed concrete: 6 percent (plus 1 or minus 1.5
percent), determined in accordance with ASTM C173/C173M. Do not air entrain trowel
finished interior floors.

Maximum Slump: 4 inches.

SURFACE RETARDER AND FINISHING AIDS FOR VERTICAL WALLS

Spray Applied, film forming top surface retarder designed for specific sized aggregates and
finish requirements. Color Coded to allow for ease of application and verification of etch level
being used as well as even and complete coverage.

1.

Acceptable Material: Top Cast Surface Retarders by GCP Applied Technologies

Spray Applied and film forming protective coating for adjacent masonry and concrete surfaces

1.

Acceptable material: Top Cast SS 100 by GCP Applied Technologies.

Top Cast Surface Retarders and Top Cast SS-100 distributed by Dayton Superior Corporation
1125 Byers Road, Miamisburg, OH 45342

Dayton Superior Customer Service: 888-977-9600
https://www.daytonsuperior.com/products/system?name=top-cast-decorative-finish-system

REINFORCEMENT FABRICATION

Fabricate concrete reinforcing in accordance with CRSI (DA4) - Manual of Standard Practice.

CAST IN PLACE CONCRETE
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A

B.

Welding of reinforcement is not permitted.
Fabricate and handle epoxy-coated reinforcing in accordance with ASTM D3963/D3963M.
Locate reinforcing splices not indicated on drawings at point of minimum stress.

Unacceptable Materials: Reinforcement with any of the following defects will not be permitted in
the Work:

1. Bar lengths, depths or bends exceeding specified fabrication tolerances.

2. Bends or kinks not indicated on the Drawings or final Shop Drawings

3. Bars with reduced cross section due to excessive corrosion or other cause.
4. Bars with damaged corrosion resistive coating (if specified).

MIXING

On Project Site: Mix in drum type batch mixer, complying with ASTM C685/C685M. Mix each
batch not less than 1-1/2 minutes and not more than 5 minutes.

1. Colored Concrete: Add pigments in strict accordance with manufacturer's instructions to
achieve consistent color from batch to batch.
2. Fiber Reinforcement: Batch and mix as recommended by manufacturer for specific

project conditions.

Transit Mixers: Comply with ASTM C94/C94M, and ASTM C1116/C1116M and furnish batch
ticket information.

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from
90 minutes to 75 minutes; when air temperature is above 90 def F, reduce mixing and
delivery time to 60 minutes.

PART 3 - EXECUTION

3.1

A

3.2

w

EXAMINATION

Verify lines, levels, and dimensions before proceeding with work of this section.

PREPARATION

Formwork: Comply with requirements of ACI 301. Design and fabricate forms to support all
applied loads until concrete is cured, and for easy removal without damage to concrete.

Verify that forms are clean and free of rust before applying release agent.

Coordinate placement of embedded items with erection of concrete formwork and placement of
form accessories.

Where new concrete is to be bonded to previously placed concrete, prepare existing surface by
cleaning and applying bonding agent in according to bonding agent manufacturer's instructions.

1. Use latex bonding agent only for non-load-bearing applications.

CAST IN PLACE CONCRETE
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E.

3.3

3.4

In locations where new concrete is doweled to existing work, drill holes in existing concrete,
insert epoxy-coated steel dowels and pack solid with non-shrink grout.
ERECTION OF FORMWORK

Erect formwork, shoring and bracing to achieve design requirements, in accordance with
requirements of ACI 301.

Provide bracing to ensure stability of formwork. Shore or strengthen formwork subject to
overstressing by construction loads.

Construct formwork to maintain tolerances required by ACI 117, unless otherwise indicated.

Arrange and assemble formwork to permit dismantling and stripping. Do not damage concrete
during stripping. Permit removal of remaining principal shores.

Provide formed openings where required for items to be embedded in passing through concrete

work.

Align joints and make watertight. Keep form joints to a minimum.

Apply form release agent on formwork in accordance with manufacturer's recommendations.

1. Do not apply form release agent where concrete surfaces will receive special finishes or
applied coverings that are affected by agent. Soak inside surfaces of untreated forms
with clean water. Keep surfaces coated prior to placement of concrete.

INSTALLING REINFORCEMENT AND OTHER EMBEDDED ITEMS

Fabricate and handle epoxy-coated reinforcing in accordance with ASTM D3963/D3963M.

Comply with requirements of ACI 301. Clean reinforcement of loose rust and mill scale, and

accurately position, support, and secure in place to achieve not less than minimum concrete

coverage required for protection.

Install welded wire reinforcement in maximum possible lengths and offset end laps in both
directions. Splice laps with tie wire.

Verify that anchors, seats, plates, reinforcement and other items to be cast into concrete are
accurately placed, positioned securely, and will not interfere with concrete placement.

Use epoxy-coated steel wire ties to fasten epoxy-coated reinforcement. Repair cut and
damaged epoxy coatings with epoxy repair coating according to ASTM D3963/D3963M.

Install accessories in accordance with manufacturer's instructions, so they are straight, level,
and plumb. Ensure items are not disturbed during concrete placement.

Install waterstops in accordance with manufacturer's instructions, so they are continuous
without displacing reinforcement.

CAST IN PLACE CONCRETE
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3.5

3.6

3.7

H.

Provide temporary ports or openings in formwork where required to facilitate cleaning and
inspection. Locate openings at bottom of forms to allow flushing water to drain.

Close temporary openings with tight fitting panels, flush with inside face of forms, and neatly
fitted so joints will not be apparent in exposed concrete surfaces.

PLACING CONCRETE
Place concrete in accordance with ACI 304R.

Maintain records of concrete placement. Record date, location, quantity, air temperature, and
test samples taken.

Ensure reinforcement, inserts, waterstops, embedded parts, and formed construction joint
devices will not be disturbed during concrete placement.

Place concrete continuously without construction (cold) joints wherever possible; where
construction joints are necessary, before next placement prepare joint surface by removing
laitance and exposing the sand and sound surface mortar, by sandblasting or high-pressure
water jetting.

Finish floors level and flat, unless otherwise indicated, within the tolerances specified below.

FORM REMOVAL

Do not remove forms or bracing until concrete has gained sufficient strength to carry its own
weight and imposed loads.

Loosen forms carefully. Do not wedge pry bars, hammers, or tools against finish concrete
surfaces scheduled for exposure to view.

Store removed forms to prevent damage to form materials or to fresh concrete. Discard
damaged forms.

CONCRETE FINISHING
Repair surface defects, including tie holes, immediately after removing formwork.

Unexposed Form Finish: Rub down or chip off fins or other raised areas 1/4 inch or more in
height.

Exposed Form Finish: Rub down or chip off and smooth fins or other raised areas 1/4 inch or
more in height. Provide finish as follows:

1. Smooth Rubbed Finish: Wet concrete and rub with carborundum brick or other abrasive,
not more than 24 hours after form removal.
2. Grout Cleaned Finish: Wet areas to be cleaned and apply grout mixture by brush or

spray; scrub immediately to remove excess grout. After drying, rub vigorously with clean
burlap, and keep moist for 36 hours.

3. Cork Floated Finish: Immediately after form removal, apply grout with trowel or firm
rubber float; compress grout with low-speed grinder, and apply final texture with cork
float.

CAST IN PLACE CONCRETE
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D.

Exposed Coarse Aggregate finishes: Do not use tools that may force the aggregate away from
the surface creating a non-uniform surface after exposure

1.

Protect all areas, aluminum trim, curbs, borders and adjacent concrete and masonry
surfaces, pavers, stones etc. that are not to receive retarder finish prior to concrete
placement and retarder application using GCP Applied Technologies Top Cast SS 100
Surface Protectant. Distributed by Dayton Superior.

Place concrete in the manner prescribed previously. Screed or strike off the surface in
two (2) directions using a wooden or metal 8 straight edge to achieve the proper
elevation in a sawing motion back and forth.

Allow the bleed water to evaporate the surface. It can then be floated using a wooden
hand float or a bull-float preferably wooden to close the surface and surround the coarse
aggregate with cement paste. Do not overwork the surface, as this tends to drive the
aggregate down away from the surface to be exposed. Float to a uniform appearance.

To reduce the rate of evaporation of moisture from the concrete use AquaFilm® J74RTU
during the finishing process, his reduction of moisture loss allows time for proper
finishing.

Exposed Sand Finishes: The use of a rolling tamper, jitterbug or rolling jitterbug shall be
considered when producing micro etched concrete surfaces. This will enable the finisher to
create a denser surface paste with no obstruction due to the appearance of coarse aggregate,
allowing for a uniform sand texture.

1.

Protect all areas, aluminum trim, curbs, borders and adjacent concrete and masonry
surfaces, pavers, stones etc. that are not to receive retarder finish prior to concrete
placement and retarder application using GCP Applied Technologies Top Cast SS 100
Surface Protectant. Distributed by Dayton Superior

Place concrete in the manner prescribed previously. Screed or strike off the surface in
two (2) directions using a wooden or metal straight edge to achieve the proper elevation
in a sawing motion back and forth.

Allow the bleed water to evaporate the surface. It can then be floated using a wooden
hand float or a bull-float preferably wooden to close the surface and surround the coarse
aggregate with cement paste. Float to a uniform appearance. Follow float operations with
hand trowels or Fresno steel trowels to create tight dense smooth surface. (This may
require two or three passes depending upon mix design and or desired finish to be
achieved)

To reduce the rate of evaporation of moisture from the concrete use AquaFilm® J74RTU
during the finishing process, his reduction of moisture loss allows time for proper
finishing.

NOTE: Do not burnish the surface or allow the micro etched surface to prematurely dry
prior to the application of Top Cast.

Concrete Surface Retarders: Spray Applied, film forming top surface retarder, designed for
specific sized aggregates and finish requirements. Color coded to allow for ease of application
and verification of grade being used as well as even and complete coverage.

1.

Soon after the final seal finish has been completed spray GCP Applied Technologies

“Top Cast” surface retarder using a lowpressure sprayer with a 0.5gpm tip at a rate of

200—350 sq./ft. per gallon in a full hiding coat.

a. Once dry GCP Applied Technologies “Top Cast “will yield a coating that provides
intermittent rain protection. Once completely dry it can be covered to protect the
surface if heavy extended rains are predicted.

CAST IN PLACE CONCRETE
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Retarder Selection Guide

Number / Aggregate Size to Expose / Color
01 / Light Acid Wash Finish / White
03 / Acid Etch Finish / Violet

05 / Sand Texture Finish / Lt. Blue
15 /upto ¥4 agg. / Yellow
25/1/8”to V4 agg / Beige

50/ 1/8” to 3/8” agg. / Canary Green
75/ ¥4?-3/8” agg. / Blue

100/3/8” to 2 agg. / Gray

125/ 3/8” to 5/8” agg. / Pink
150/3/8” to 5/8” agg. / Green

200/ 5/8” to 1” agg. / Salmon
250/1”to 1 '4” agg. / Lt. Orange

2. Wash surface with water rinse using stiff brooms and water hose or by high pressure
washing with power equipment as early as 4-16 depending on weather conditions.
Retarder removal intervals are dependent upon strength of the concrete mix, aggregate
size and desired washing techniques. Earlier washing on the light etches may be
necessary. Verify in accordance with the mock-up approval detailed herein.

3. Rinse water and cement matrix removal shall be in accordance with local codes and
should not be allowed to be washed or flow down to arroyos, storm sewers, ponds,
streams or sanitary sewers by precipitation or other surface flows.

4. Prior to completion of the project, remove wash water residue from the site to location
approved by the local district

G. In areas with floor drains, maintain floor elevation at walls; pitch surfaces uniformly to drains at
1:100 nominal.
3.8 CURING AND PROTECTION

A. Comply with ACI 308.1. Immediately after placement, protect concrete from premature drying,
excessively hot or cold temperatures, and mechanical injury.

B. Maintain concrete with minimal moisture loss at relatively constant temperature for period
necessary for hydration of cement and hardening of concrete.

1. Normal concrete: Not less than seven days.
C. Formed Surfaces: Cure by moist curing with forms in place for full curing period.
D. Surfaces Not in Contact with Forms:
1. Initial Curing: Start as soon as free water has disappeared and before surface is dry.

Keep continuously moist for not less than seven days by water ponding, water-fog spray,
or saturated burlap.

2. Final Curing: Begin after initial curing but before surface is dry.
a. Moisture- Retaining Sheet: Lap strips not less than 3 inches and seal with
waterproof tape or adhesive; secure at edges.
b. Curing Compound: Apply in two coats at right angles, using application rate

recommended by manufacturer.

CAST IN PLACE CONCRETE
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3.9

A

FIELD QUALITY CONTROL

An independent testing agency will perform field quality control tests, as specified in Section 01
40 00.

Provide free access to concrete operations at project site and cooperate with appointed firm.

Submit proposed mix design of each class of concrete to inspection and testing firm for review
prior to commencement of concrete operations.

Tests of concrete and concrete materials may be performed at any time to ensure conformance
with specified requirements.

Testing Services: Testing of composite samples of fresh concrete obtained according to ASTM
C172/C172M shall be performed according to the following requirements:

1. Testing Frequency: Obtain one composite sample for each day's pour of each concrete
mix exceeding 5 cubic yards, but less than 25 cubic yards, plus one set for each
additional 50 cubic yards or fraction thereof.

a. When frequency of testing will provide fewer than five compressive-strength tests
for each concrete mix, testing shall be conducted from at least five randomly
selected batches or from each batch if fewer than five are used.

Slump: ASTM C143/C143M; one test at point of placement for each composite sample, but not
less than one test for each day's pour of each concrete mix. Perform additional tests when
concrete consistency appears to change.

Air Content: ASTM C173/C173M for structural lightweight concrete; one test for each composite
sample, but not less than one test for each day's pour of each concrete mix.

Concrete Temperature: ASTM A1064/A1064M; one test hourly when air temperature is 40 deg
F (4.4 deg C) and below and when 80 deg F (27 deg C) and above, and one test for each
composite sample.

Unit Weight: ASTM C567/C567M, fresh unit weight of structural lightweight concrete; one test
for each composite sample, but not less than one test for each day's pour of each concrete mix.

Compression Test Specimens: ASTM C31/C31M; cast and laboratory cure one set of five
standard cylinder specimens for each composite sample.

Compressive--Strength Tests: ASTM C39/C39M

1. Test two specimens at 7 days, two at 28 days and one at 56 days if 28-day compressive
strength has not yet been obtained.
2. A compressive-strength test shall be the average compressive strength from two

specimens obtained from same composite sample and tested at age indicated.

Strength of each concrete mix will be satisfactory if every average of any three consecutive
compressive-strength tests equals or exceeds specified compressive strength, and no
compressive-strength test value falls below specified compressive strength by more than 500

psi.

CAST IN PLACE CONCRETE
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Test results shall be reported in writing to Owner, concrete manufacturer, and Contractor within
48 hours of testing. Reports of compressive-strength tests shall contain Project identification
name and number, date of concrete placement, name of concrete testing and inspecting
agency, location of concrete batch in Work, design compressive strength at 28 days, concrete
mix proportions and materials, compressive breaking strength, and type of break for both 7-and
28-day tests.

Additional Tests: Testing and inspecting agency shall make additional tests of concrete when
test results indicate that slump, air entrainment, compressive strengths, or other requirements
have not been met, as required by Owner. Testing and inspecting agency may conduct tests to
determine adequacy of concrete by cored cylinders complying with ASTM C42/C42M or by
other methods as required by Owner.

Detective Work: Concrete work which does not conform to the specified requirements, including
strength, tolerances, and finishes, shall be corrected at the Contractor's expense without
extension of time. The Contractor shall also be responsible for the cost of corrections to any
other work affected by or resulting from corrections to the concrete work.

DEFECTIVE CONCRETE

Test Results: The testing agency shall report test results in writing to Owner and Contractor
within 48 hours of test.

Defective Concrete: Concrete not conforming to required lines, details, dimensions, tolerances
or specified requirements.

Repair or replacement of defective concrete will be determined by the Owner. The cost of
additional testing shall be borne by Contractor when defective concrete is identified.

END OF SECTION 03 30 00
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SECTION 04 10 20
MASONRY RESTORATION AND CLEANING

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Repointing mortar joints
2. Replacement of defective masonry and stone units
3. Cleaning masonry and stone

1.2 DEFINITIONS

A. Low-Pressure Spray: 100 to 400 psi (690 to 2750 kPa); 4 to 6 gpm (0.25 to 0.4 L/s).
Medium-Pressure Spray: 400 to 800 psi (2750 to 5500 kPa); 4 to 6 gpm (0.25 to 0.4 L/s).
C. High-Pressure Spray: 800 to 1200 psi (5500 to 8250 kPa); 4 to 6 gpm (0.25 to 0.4 L/s).

w

1.3 SUBMITTALS

A. Product Data: For each product indicated. Include recommendations for application and use.
Include test reports and certifications substantiating that products comply with requirements.

B. Samples for verification, before erecting the mockup, of the following:

1. Each new exposed material to be used for replacing existing materials. Include in each
set of samples the full range of colors and textures to be expected in the completed
Work.

2. Each type of mortar for pointing and masonry rebuilding and repair in the form of sample
mortar strips, 6 inches long by 1/2 inch wide, set in aluminum or plastic channels.

3. Each type of repair anchor.

C. Qualification Data: For firms and persons specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include lists of completed projects with project
names and addresses, names and addresses of architects and owners, and other information
specified.

D. Restoration program for each phase of the restoration process, including protection of
surrounding materials on the columns. Describe in detail the materials, methods, equipment,
and sequence of operations to be used for each phase of the restoration work.

1. If alternative materials and methods to those indicated are proposed for any phase of
restoration work, provide a written description, including evidence of successful use on
other comparable projects, and a testing program to demonstrate their effectiveness for
this Project.

E. Cleaning program indicating cleaning process, including protection of surrounding materials and
Project site, and control of runoff during operations. Describe in detail the materials, methods,
and equipment to be used.

MASONRY RESTORATION AND CLEANING
SECTION 041020 -1
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1.4

1. If materials and methods other than those indicated are proposed for cleaning work,
provide a written description, including evidence of successful use on other comparable
projects, and a testing program to demonstrate their effectiveness for this Project.

QUALITY ASSURANCE

Restoration Specialist: Engage an experienced masonry restoration and cleaning firm that has
completed work similar in material, design, and extent to that indicated for this project and with
a record of successful in-service performance.

1. At Contractor’'s option, the work may be divided between 2 specialist firms, one for
cleaning work and one for repair work

2. Field Supervision: Require Restoration specialist firms to maintain an experience full-time
supervisor on the Project site during time that masonry restoration and cleaning are in
progress.

Chemical Manufacturer Qualifications: A company regularly engaged in producing masonry
cleaners that have been used for similar applications with successful results, and with factory-
trained representatives who are available for consultation and Project site inspection and
assistance at no additional cost.

Field Samples: Prepare field samples for restoration methods and cleaning procedures to
demonstrate aesthetic effects and qualities of materials and execution. Use materials and
methods proposed for completed Work and prepare samples under same weather conditions to
be expected during remainder of Work.

1. Locate field sample area on existing wall approximately 18’x18” where directed by the
Landscape Architect, preferable on “back side”, for:
a. Stone Repair
b. Repointing

Within the sample area, prepare 2 separate sample areas for each type of
repointing required; one for demonstrating methods and quality of workmanship
expected in removing mortar from joints and the other for demonstrating quality of
materials and workmanship expected in pointing mortar joints.

c. Cleaning

1)  Allow a waiting period of not less than 7 days after completion of sample
cleaning to permit a study of sample panels for negative reactions.
2. Maintain field samples during construction in an undisturbed condition as a standard for
judging the completed Work.

Source of Materials: Obtain materials for stone restoration from a single source for each type of
material required (stone, cement, sand, etc.) to ensure a match of quality, color, pattern, and
texture.

Pre-Construction Conference: Before starting masonry restoration and cleaning, meet at project
site with Installer Superintendent, coating material manufacturer's representative and Owner's
Representative to review materials and procedures. Record discussions and furnish copy of
meeting notes to each participant.

MASONRY RESTORATION AND CLEANING
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1.5

A

1.6

DELIVERY, STORAGE AND HANDLING

Carefully pack, handle, and ship stone and accessories strapped together in suitable packs or
pallets or in crates or heavy-duty containers. Deliver other materials to Project site in
manufacturer's original and unopened containers, labeled with type and name of product and
manufacturer.

Store cementitious materials off the ground, under cover, and in a dry location or in waterproof
containers. Keep containers tightly closed and away from open flames. Protect liquid
components from freezing. Store aggregates, covered and in a dry location, where grading and
other required characteristics can be maintained and contamination avoided. Comply with
manufacturer's written instructions for minimum and maximum temperature requirements for
storage.

PROJECT CONDITIONS

Do not repoint mortar joints or repair stone unless air temperature is between 40 and 80 deg F
(4 and 27 deg C) and will remain so for at least 48 hours after completion of Work.

Cold-Weather Requirements: Do not perform masonry work when atmospheric temperature is
below 40 deg F or is predicted to fall below 40 deg F or within 72 hours without taking following
precautions:

1. Masonry temperature shall not be less than 20°F when laid; Remove visible ice on
masonry units. Heat mortar and maintain above freezing until used in masonry.

2. 20° F - 25° F: Provide heat source and wind breaks on both sides of masonry under
construction.

3. Below 20°F: Provide enclosure for masonry under construction and heat source to
maintain temperature above 32°F.

4, 40°F to 32°F Completed Masonry: Protect completed masonry with cover for 24 hours
after construction.

5. 32° F to 25°F Completed Masonry: Completely enclose completed masonry with cover
for 24 hours after construction.

6. 25° F to 20°F Completed Masonry: Protect completed masonry with insulating cover for
24 hours after construction.

7. Below 20°F Completed Masonry: Provide enclosure and supplemental heat as required
to maintain masonry temperature above 32°F for 24 hours after construction.

8. Accelerating admixtures may be used only with non-load bearing masonry.

Hot-Weather Requirements: Protect restoration work when temperatures and humidity
conditions produce excessive evaporation of water from mortar and patching materials. Provide
artificial shade and wind breaks and uses cooled materials as required. Do not apply mortar to
substrates with temperatures of 90°F and above.

Clean stone surfaces only when air temperature is 40 deg F (4 deg C) and above and will
remain so for at least 7 days after completion of cleaning.

Prevent grout or mortar used in repointing and repair work from staining face of surrounding
stone and other surfaces. Immediately remove grout and mortar in contact with exposed stone
and other surfaces.

Protect sills, ledges, and projections from mortar droppings.

MASONRY RESTORATION AND CLEANING
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1.7

A

SEQUENCING AND SCHEDULING

Order replacement materials at the earliest possible date, to avoid delaying completion of the
Work.

Perform masonry restoration work in the following sequence:

1. Remove plant growth.

2. Inspect for open mortar joints and repair before cleaning to prevent the intrusion of water
and other cleaning materials into the wall.

Clean masonry and stone surfaces.

Rake out mortar from joints surrounding masonry to be replaced and from joints adjacent
to masonry repairs along joints.

Repair masonry including replacing existing masonry with new masonry materials.

Rake out existing mortar from joints to be repointed.

Point mortar and sealant joints.

After repairs and repointing have been completed and cured perform final cleaning to
remove residues from masonry and stone.

»w

N o

PART 2 - PRODUCTS

2.01 MATERIALS

A

Reused Stone: Carefully remove existing stone indicated without damaging units. Clean and
salvage units for reuse. If existing stone is unacceptable for re-use or if insufficient quantities
are salvageable, furnish new units matching existing color, texture, shape and size.

Portland Cement: ASTM C 150, Type | or Type Il. Low-Alkali Cement: Portland cement shall
contain not more than 0.60 percent total alkali when tested according to ASTM C 114.

Hydrated Lime: ASTM C 207, Type S.

Aggregate for Mortar: ASTM C 144, unless otherwise indicated. Provide natural or
manufactured sand selected to produce mortar color to match existing.

1. For pointing mortar, provide sand with rounded edges. Match size, texture, and
gradation of existing mortar as closely as possible.

Mortar Pigments: Natural and synthetic iron oxides and chromium oxides, compounded for
mortar mixes. Use only pigments with a record of satisfactory performance in masonry mortars.

Water: Clean, free of deleterious amounts of acids, alkalies or organic material.

2.02 CLEANING MATERIALS

Warm Water: Heat water to a temperature of 140 to 160 deg F (60 to 71 deg C).

Job-Mixed Detergent Solution: Solution prepared by mixing 2 cups (0.5 L) of tetrasodium
polyphosphate (TSPP), 1/2 cup (125 mL) of laundry detergent (Tide, All, etc.), and 20 quarts (20
L) of hot water for each 5 gal. (20 L) of solution required.

MASONRY RESTORATION AND CLEANING
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C.

Job-Mixed Mold, Mildew, and Algae Remover: Solution prepared by mixing 2 cups (0.5 L) of
tetrasodium polyphosphate (TSPP), 5 quarts (5 L) of 5 percent sodium hypochlorite (bleach),
and 15 quarts (15 L) of hot water for every 5 gal. (20 L) of solution required.

Nonacidic Gel Cleaner: Manufacturer's standard nonacidic gel containing detergents and
chelating agents and specifically formulated for cleaning brick surfaces. Cleaner shall have a
pH between 6 and 9 and shall not be considered a hazardous waste according to 40 CFR 261.

Nonacidic Liquid Cleaner: Manufacturer's standard mildly alkaline liquid cleaner formulated for
removing mold, mildew, and other organic soiling from ordinary building materials, including
brick, aluminum, plastics, and wood.

Mild Acidic Cleaner: Manufacturer's standard mildly acidic cleaner containing no hydrochloric,
hydrofluoric, or sulfuric acid; chlorine bleaches; or caustic soda.

Acidic Cleaner: Manufacturer's standard strength general purpose cleaner designed for
removing mortar/grout stains efflorescence, and other stains from masonry without discoloring
or damaging masonry. Verify compatibility of cleaning products with Water Repellent Coatings.

1. Sure Klean Restoration Cleaner by ProSoCo
2. Diedrich 101 Masonry Restorer/Cleaner

2.03 MORTAR MIXES

A

Mortar Mix: The mortar shall match the existing mortar color as closely as possible and as
approved by Owner's Representative. Once a mix is established, that same mix shall be used
throughout the restoration project.

1. Pointing mortar should be approximately one part white Portland cement, two parts lime,
and six parts aggregate. Adjust proportions as necessary to provide mortar that matches
existing.

Prehydrating Pointing Mortar: Thoroughly mix cementitious and aggregate materials together
before adding any water. Then mix again adding only enough water to produce a damp,
unworkable mix that will retain its form when pressed into a ball. Maintain mortar in this
dampened condition for 1 to 2 hours. Add remaining water in small portions until reaching
mortar of desired consistency.

Mixing Procedures: Use method of measuring materials at job so that specified proportions of
mortar materials can be accurately controlled. Measurement by shovel count is not acceptable.
Maintain records of mix for future batches to ensure consistency.

1. Except as otherwise acceptable for small batches, do mixing in mechanically operated
batch mixers of drum type in which water plus additive can be accurately controlled.
Allow at least two minutes for mixing dry materials, and three minutes after water has
been added. Do not exceed manufacturer's rated capacity for mixing drum. Empty drum
and cleanout completely before starting next batch.

2. Mix mortar to a slightly dry consistency suitable for packing into joints.

3. Prepare mortar in batches that will be used up before initial set takes place or before 45
minutes passes from time of mixing. In hot or dry weather, confine batches to smaller
quantities that can be used up in shorter time period. Do not retemper or use partially
hardened material.

4. Anti-freeze compounds air entrainment and other admixtures are prohibited.

5. Add mortar pigments to produce colors required.

MASONRY RESTORATION AND CLEANING
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PART 3 - EXECUTION

3.01 EXAMINATION

A

Examine areas and conditions under which work is to be done. Do not proceed with work until
unsatisfactory conditions have been corrected.

3.02 PREPARATION

A

General: Comply with chemical cleaner manufacturer's written instructions for protecting
building surfaces against damage from exposure to their products.

Protect persons, motor vehicles, surrounding surfaces of building being restored, building site,
plants, and surrounding buildings from injury resulting from stone restoration work.

Prevent chemical cleaning solutions from coming into contact with pedestrians, motor vehicles,
landscaping, buildings, and other surfaces that could be injured by such contact.

Do not clean stone during winds of sufficient force to spread cleaning solutions to unprotected
surfaces.

Neutralize and collect alkaline and acid wastes for disposal off Owner's property.

Dispose of runoff from cleaning operations by legal means and in a manner that prevents soil
erosion, undermining of paving and foundations, damage to landscaping, and water penetration
into building interiors.

Erect temporary protection covers over pedestrian walkways and at points of entrance and exit
for persons and vehicles that must remain in operation during course of stone restoration work.

Protect adjacent surfaces from contact with chemical cleaners by covering them with a liquid
strippable masking agent or polyethylene film and waterproof masking tape. Apply masking
agent to comply with manufacturer's written instructions. Do not apply liquid masking agent to
painted or porous surfaces

3.03 MASONRY CONTROL JOINTS

A

Joints between masonry and frames of openings that were previously caulked shall be
examined and where existing caulking has broken bond or split open, such material shall be
completely removed from entire opening, cleaning existing residue from sides of joint.

Remove caulking, if any, and deteriorated mortar from joints between masonry and lintels.

Joints to receive sealant shall be clean and dry. Remove dirt and dust.

3.04 CLEANING MASONRY, GENERAL

A

Proceed with cleaning in an orderly manner; work from top to bottom of each scaffold width and
from one end of each elevation to the other. Work from bottom to top of the building for each
scaffold drop.

MASONRY RESTORATION AND CLEANING
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B.

Use only those cleaning methods indicated for each masonry material and location.
1. Use natural-fiber brushes only.

Use spray equipment that provides controlled application at volume and pressure indicated,
measured at spray tip. Adjust pressure and volume to ensure that cleaning methods do not
damage masonry.

1. Equip units with pressure gages.

For chemical cleaner spray application, use a low-pressure tank or chemical pump suitable for
chemical cleaner indicated, equipped with a cone-shaped spray tip.

For water spray application, use a fan-shaped spray tip that disperses water at an angle of 25 to
50 degrees.

For heated water spray application, use equipment capable of maintaining temperature between
140 - 160 deg F (60 - 71 deg C) at flow rates indicated.

Perform each cleaning method indicated in a manner that results in uniform coverage of all
surfaces, including corners, moldings, and interstices, and that produces an even effect without
streaking or damaging masonry surfaces.

Removing Plant Growth: Completely remove plant, moss, and shrub growth from masonry
surfaces. Carefully remove plans, creepers, and vegetation by cutting at roots and allowing to
dry for two to three weeks before removal. Remove loose soil and debris from open masonry
joints to whatever depth they occur.

1. Apply ammonium sulfamate or another acceptable root-killing material to plat roots
according to manufacturer’s written instructions. Do not apply materials to plants that are
to remain.

Water Application Methods: Where water application methods are indicated, comply with the

following:

1. Spray Applications: Spray apply water to masonry surfaces to comply with requirements
indicated for location, purpose, water temperature, pressure, volume, and equipment.
Unless otherwise indicated, hold spray nozzle at least 6 inches (150 mm) from surface of
masonry and apply water from side to side in overlapping bands to produce uniform
coverage and an even effect.

Chemical Cleaner Application Methods: Apply chemical cleaners to masonry surfaces to comply
with chemical cleaner manufacturer’'s written instructions; use brush or spray application
methods, at Contractor’s option, unless otherwise indicated. Do not allow chemicals to remain
on surface for periods longer than those indicted or recommended by manufacturer.

1. Spray Application: Apply chemical cleaners at pressures not exceeding 50 psi (345 kPa),
unless otherwise indicated.
2. Reapplying Chemical Cleaners: Do not apply chemical cleaners to same masonry

surfaces more than twice. If additional cleaning is required, use a steam wash.

Rinse off chemical residue and soil by working upward from bottom to top of each treated area
at each stage or scaffold setting.

3.05 REBUILDING MASONRY

A

Carefully dismantle masonry indicated to be rebuilt. Dismantle in small sections using care to
prevent damage to stone. Remove mortar from units, clean, and neatly stack salvaged

MASONRY RESTORATION AND CLEANING
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materials on scaffolding. Provide additional stone as needed to replace stone damaged beyond
repair.

Wet stone. Use wetting methods which ensure each clay masonry unit being nearly saturated
but surface dry when laid. A recommended method is to completely saturate stacked units
using a garden hose and covering stack with breathable tarpaulin cover at the end of each
working day. Adjust procedure as required to provide specified results.

Cut stone using motor-driven saws to provide clean, sharp, unchipped edges. Cut units as
required to provide continuous patterns. Use full-size units without cutting where possible.

Lay-up masonry plumb and true, and with courses level, accurately spaced and coordinated
with other construction.

Maintain matching joint widths unless otherwise indicated, except for minor variations required
to maintain bond alignment.

Stopping and Resuming Work: Rack back 1/2-unit length in each course; do not tooth. Clean
exposed surfaces at set masonry, wet units lightly (if required) and remove loose masonry units
and mortar prior to laying fresh masonry.

Rake exposed joints to match existing
Remove masonry units disturbed after laying; clean and reset in fresh mortar.

Install sealants and back-up material in strict accordance with manufacturer's specifications and
instructions. Apply back-up material to within 3/8 to 1/2 inch of face of surface to conform to
manufacturer's recommendations and to provide 1 to 1 ratio to 2 to 1 ratio between width/depth.
Wherever possible, apply caulking materials with gun with nozzle of proper size to fit joint.
Drive material into joint to completely fill joint and to obtain watertight condition. Install sealants
in neat manner in continuous ribbons without gaps or air pockets, and without wrinkles. Tool
sealants to form smooth, uniform beads with slight concave surface with material finished
slightly below adjoining surfaces.

3.06 REMOVING MORTAR (MASONRY TO BE REPOINTED)

A

Defective joint is one containing cracked, loose, or disintegrated mortar; also joint where mortar
is solid, but has broken bond with masonry unit on any side.

Remove defective mortar to depth of not less than 3/4 inch from face of stone using a small
mason's chisel (no wider than half the width of the joint), or as much as may be necessary to
reach reasonably sound backing. Use care to avoid damage to adjacent stone. Power saws
may be used on horizontal bed joints. Use hand chisels on vertical (head) joints. Remove
loose mortar, dust and dirt by brushing and blowing with compressed air followed by water
rinsing.

Cut out spalled, cracked and eroded stone and thoroughly clean remaining surfaces in pocket
created, removing mortar, mortar slivers, dust and dirt.

MASONRY RESTORATION AND CLEANING
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3.07 POINTING MASONRY

A

Dampen the joints to be pointed with water from a hand held spray bottle. Allow water to soak
into wall so joints are not visibly wet.

Pack mortar into deep areas of joints first. Follow with a 1/4 inch thick layer of mortar along the
back of the entire joint. Build mortar out in 1/4 inch thick layers until mortar is almost flush with
surface of wall. Allow joint to set to thumb print hardness before tooling. Tool joints to recess
slightly and match tooling of existing joints. Do not feather edges of mortar joints of weathered
edge stone or allow mortar on face of stone.

Replace defective stone with structurally sound and clean used face stone salvaged from other

areas of project. Provide new units if sufficient quantity of stone is not available. Visually match
and blend replacement units to match existing in size, color and texture. Lay replacement units

in full mortar on all sides.

3.08 FINAL CLEANING

A

After mortar has fully hardened, thoroughly clean exposed masonry surfaces of excess mortar
and foreign matter; use wood scrapers, stiff-nylon or -fiber brushes, and clean water, spray
applied at low pressure.

1. Do not use metal scrapers or brushes.

2. Do not use acidic or alkaline cleaners.

Wash adjacent woodwork and other non-masonry surfaces. Use detergent and soft brushes or
cloths.

Clean masonry debris from roof; remove debris from gutters and downspouts. Rinse off roof
and flush gutters and downspouts.

Sweep and rake adjacent pavement and grounds to remove masonry debris. Where
necessary, pressure wash surfaces to remove mortar, dust, dirt, and stains.

END OF SECTION 04 10 20

MASONRY RESTORATION AND CLEANING
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SECTION 11 68 00

PLAYGROUND EQUIPMENT

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes:

Playground equipment and associated signage. Furnish all labor and materials and equipment
required to install the play equipment as indicated on the drawings or specified herein. The work
shall include any incidentals to provide a finished job.

DEFINITIONS
IPEMA: International Play Equipment Manufacturers Association.
Play Event: A piece of playground equipment that supports one or more play activities.

Use Zone: Area under and around a play event within which the ground surfacing must meet fall
impact attenuation requirements of ASTM F1292 when tested at the fall height specified for the
play event.

Fall Height: Vertical distance between the finished elevation of the designated play surface and
the finished elevation of the protective surfacing beneath it, as defined in ASTM F1487.

Protective Surfacing: Resilient ground surfacing. The characteristics of the protective surfacing
are based on the fall height of the playground equipment. Changes in either the surfacing or the
fall height, particularly reducing the resilience of the protective surfacing or increasing the fall
height, will reduce safety-related performance.

Subgrade: Surface of the ground on which the protective surfacing is installed; the subbase for
the protective surfacing is installed over the subgrade.

ADMINISTRATIVE REQUIREMENTS

Preinstallation Meeting: Convene a meeting one week before starting earthwork for playground
to discuss coordination between various installers.

1. Ensure required submittals have been provided with sufficient time for review prior to
scheduling the Preinstallation Meeting.

2. Review the detailed requirements for the work of this section and to review the drawings
and specifications for this work

3. Require attendance by all affected installers including but not limited to
a. Contractor's Superintendent

PLAYGROUND EQUIPMENT
SECTION 1168 00 - 1
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b. Installer
C. Manufacturer/Fabricator Representative
d. Other affected Subcontractors
e. Owner
4. Record minutes and distribute copies within 5 days after meeting to participants as well as

those affected by decisions made.

1.5 EQUIPMENT PRE-PURCHASE

A. The City is separately purchasing play equipment from multiple manufacturers — purchase of this
equipment should NOT be included in the contractor’s bid price. Refer to section 2.4 for the list of
equipment purchase by City.

B. Once the bid is awarded and the construction contract is executed, responsibility for the purchase
will be assigned to the contractor who will then fully manage all aspects of the procurement from
that time forward including arranging for delivery, verification of equipment received, storage on
or off-site of equipment, installation of equipment, post-installation manufacturer inspection for
ASTM compliance, etc. Direct payment to manufacturers for the equipment will be made by the
City once the contractor verifies all material are received and undamaged.

1.6 SUBMITTALS

A. See Section 01 30 00 for submittal procedures.

B. Product Data: For manufactured equipment, provide manufacturer's product data showing
materials of construction, compliance with specified standards, installation procedures, safety
limitations, and the number of users permitted.

C. Delegated-Design Submittal: For all Project specific “fabricated” Structures including foundations
and all associated materials and components. Submittal to include, shop drawings and analysis
data signed and sealed by the qualified professional engineer responsible for their preparation.

D. Shop Drawings: For each type of playground equipment.

1. Include plans, elevations, sections, and attachment details.

a. Manufacturer approved drawings may be submitted when complete systems are
provided by specified manufacturer.

2. Include fall heights and use zones for playground equipment, coordinated with the critical-
height values of protective surfacing specified in Section 32 18 00 “Playground Surface

System”.
E. Samples: For each item that a color must be selected, provide color chart showing full range of

colors and finishes and material sample.

F. Maintenance Data: Provide manufacturer's recommended maintenance instructions and list of
replaceable parts for each equipment item, with address and phone number of source of supply.

G. Warranty: Submit manufacturer warranty and ensure that forms have been completed in Owner’s
name and registered with manufacturer.

PLAYGROUND EQUIPMENT
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1.7

1.8

H.

Test Reports: Provide evidence of IPEMA certification for playground products.
Certifications:

1. Manufacturer is ISO 9001:2008 certified (quality assurance processes)

2. Manufacturer is ISO 14001:2004 certified (environmentally responsible processes)

3 IPEMA (International Play Equipment Manufacturers Association) third party certification
for conformance to ASTM F1487-17.

4, Statement from manufacturer that products meet current safety and accessibility
requirements.

QUALITY ASSURANCE
Manufacturer Qualifications:

1. Manufacturer is ISO 9001:2008 certified (quality assurance processes)

2. Manufacturer is ISO 14001:2004 certified (environmentally responsible processes)

3 Standard products are IPEMA (International Play Equipment Manufacturers Association)
third party certified for conformance to ASTM F1487-17.

Installer Qualifications: The Contractor installing the equipment must be experienced in the
installation of play equipment with personnel, facilities, and equipment adequate for the work
specified and shall, within 48 hours of a request, produce written proof of such.

Sample Installations: Contractor shall upon request produce a list of at least 20 other projects
where similar work, from same manufacturer, has been performed and could be reviewed.

DELIVERY, STORAGE, AND HANDLING

Deliver, handle, and store equipment to project site in accordance with manufacturer's
recommendations.

Store materials in a dry, covered area, elevated above grade.

WARRANTY
See Section 01 74 00 for additional warranty requirements.

Installers Guarantee: The Contractor shall warranty that all work performed under this section
shall be free from any defects in materials and workmanship. Upon notice in writing from the
Owner within one year of Preliminary Acceptance of the project, the Contractor shall, at no
additional cost to the Owner, make the necessary repairs or replacements of the defective work in
question. During this period of guarantee, the Owner shall perform normal maintenance and
cleaning of the play area equipment.

PART 2 - PRODUCTS

21

A.

MANUFACTURERS
Manufacturers:

1. Playworld Systems, Inc. 1000 Buffalo Road, Lewisburg, PA 17837-9795, 1-800-233-8404.

PLAYGROUND EQUIPMENT
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2.

Landscape Structures, Inc., 601 7t Street South, Delano, MN 55328. 1-800-526-6197.

22 PLAYGROUND EQUIPMENT - GENERAL

A. Design Assumptions: Because the safety of the playground depends on strict conformance to the
design criteria, this information is provided for Contractor's information. Equipment
design/component selection is based on specific needs of the physical constraints of the site, and
public input. Design requirements include:

SVOoNoOOARLON =

Play value

Capacity

Footprint

Color availability

Visual density and appearance

Age appropriateness

Height/Size

Sensory stimulation

Accessibility/usability for those with special needs.

If deviations from specified dimensions, especially fall heights, is required, obtain approval
prior to proceeding; follow approval request procedure as specified for substitutions.

B. Mount equipment on concrete footings, unless otherwise indicated.

1.

Playground protective surfacing constitutes a resilient layer installed over a subbase (non-
resilient) that is installed over subgrade; top of footings and anchorage devices is to be
covered by full depth of resilient portion of protective surfacing.

Protective Surfacing Depth: As indicated on drawings.

Provide supports as required to mount equipment at proper height above finish and sub-
grades to allow installation of sufficient depth of protective surfacing; portion of support
below top of surfacing must conform to specified requirements for equipment.

Paint portion of support that is intended to be installed below top surface of protective
surfacing a different color, or mark in other permanent way, so that installers and
maintainers of protective surfacing can easily determine whether sufficient depth has been
installed.

C. Provide permanent label for each equipment item stating age group that equipment was designed
for, manufacturer identification, and warning labels in accordance with ASTM F1487.

D. Conform to ASTM F1487 and CPSC Pub. No. 325; provide equipment conforming to specific
requirements for relevant age group(s).

E. Provide components having factory-drilled holes; do not use components with extra holes that will
not be filled by hardware or covered by other components.

23 COMPONENTS

A Basis of Design:

PLAYGROUND EQUIPMENT
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1.

Burnham Shores
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Playworld Systems, Inc

NO.
ZZCH0018
ZZCH0028
ZZCH0616
ZZCH0629
ZZCH0636
ZZCH2727
ZZCH3006
ZZCH3129
ZZCH4293
ZZCH4408
ZZCH4467
ZZCH4556
ZZCH4558
ZZCH4671
ZZCH6987
ZZCH7087
ZZCH8110
ZZCH9168

ZZPMO0016
ZZPMO0036

ZZPM0036GZ

ZZPMO0056

ZZPM0056GZ

ZZPMO0066
ZZPMO0078
ZZPM0128
ZZPM0247
ZZPM0297

ZZPM0617
ZZPM0618
ZZPM0619
ZZPM0629
ZZPM0639
ZZPM0860
Z7PM3424

ZZPM3537
ZZPM4288
ZZPM4292
Z7PM4328
ZZPM4451
ZZPM4547
ZZPM4578
ZZPM4587
ZZPM4671

PLAYGROUND EQUIPMENT

SECTION

DESCRIPTION
3.5in OD x 124in STEEL POST W/RIVETED CAP
3.5in OD x 136in STEEL POST W/ RIVETEDCAP
SQUARE COATED DECK ASSEMBLY
LONG COATED DECK ASSEMBLY
DOUBLE SLIDE COATED DECK ASSEMBLY
TWIST AND SHOUT (48in DECK)
30in ROUND TUBE SLIDE ENTRANCE/EXIT
90 DEGREE GLIDE SLIDE (36in DECK)
CIRCLES PANEL
ACCESSIBLE BUGS PANEL
GROUND TO GROUND BABBLE-ON
7in BELL (POST MOUNT)
9in BELL (POST MOUNT)
CH PANEL FRAME- DECK LEVEL
CLIFF HANGER (INCLINED) (48in DECK)
CLIMBING SQUARES BLOCK CLIMBER (36in)
BEANSTALK CLIMBER (48in DECK)
12in ACCESS STEPPED PLATFORM (DECK TO
DECK)
5in OD X 120in STEEL POST W/ RIVETED CAP
5in OD X 144in STEEL POST W/ RIVETED CAP
5in OD X 144in STEEL POST (GROUND ZERO)
5in OD X 168in STEEL POST W/ RIVETED CAP
5in OD X 168in STEEL POST W/ CAP
(GROUND ZERO)
5in OD X 180in STEEL POST W/ RIVETED CAP
5in OD x 205in STEEL POST W/RIVETED CAP
5in OD x 192in STEEL POST W/RIVETED CAP
5in OD x 201in SWAGED STEEL POST
POST W/ LADDER CLIMBER (36in OR 48in
DECK)
TRIANGULAR COATED DECK ASSEMBLY
1/2 HEX COATED DECK ASSEMBLY
HEX COATED DECK ASSEMBLY
LONG COATED DECK ASSEMBLY
45 DEGREE TRI COATED DECK ASSEMBLY
36in DECK STEEL FILLER POST (PM)
DYNAMIC DESCENT SLIDE - BALCONY
ENT/SLIDE A SIDE EXIT
SLIDE- NUVO 360 SPIRAL SLIDE
ACCESS GATE
FLOWER POWER PANEL
ANIMAL LOCATOR PANEL
KINETIC TOPPER- STRAIGHT CLAMPS
SCAVENGER HUNT (GROUND LEVEL)
ANYWHERE SEAT
DRUM PANEL (GROUND LEVEL)
PM PANEL FRAME- DECK LEVEL

116800-5



2026 PLAYGROUND IMPROVEMENTS

CITY OF EVANSTON

ISSUED FOR BID

_\AAAA_\CH_\_\_\_\AAAAD
—
=<

N =

—_

B N T T = L O TN |G R it A N N WS U U W N\, [P S N ¢ ) IS G

_A A A

NO.
ZZPM4687
ZZPM4696
ZZPM4896
ZZPM5001
ZZPM5002
ZZPM5003
ZZPM5004
ZZPM5007
ZZPM5008
ZZPM6180
ZZPM6757
ZZPM6988
ZZPM7170
ZZPM7217
ZZPM7536

ZZPM8100
ZZPM8939
ZZPM9170

ZZPMO177

ZZUN1471
ZZUN2019
ZZUN2290
ZZUN3008
ZZUN3403
ZZUN3406
ZZUN3411
ZZUN4676
ZZUNA4677
ZZUNA4678
ZZUN7136
ZZUN7137
ZZUNT7368
ZZUN8727
ZZUN9500
ZZXX0260
ZZXX0265
ZZXX0651

ZZXX0652
ZZXX0678
ZZXX0843
ZZXX0847

ZZXX0930
ZZXX0932
ZZXX0940
ZZXX0972
ZZXX0973
ZZXX0983

PLAYGROUND EQUIPMENT

SECTION

DESCRIPTION
SKYLIGHT

MIGHTY DESCENT

SLING SEAT

TIANZI TWIN OVERLAY

TIANZI TOP ROPE PASS

TIANZI PITCH CROSSING

TIANZI TWO-POINT WEDGE

TIANZI THREE-POINT TRAVERSE - DOUBLE
STEP AROUND

18in DECK TO DECK CLIMBER

5ft GEO CLIMBER

CLIFF HANGER (INCLINED) (60in DECK)

8ft TOWER CLIMBER

36in ROPE ASCENSION

GROUND TO DECK WHEELCHAIR RAMP W/
BARRIERS (12in RISE)

BEANSTALK CLIMBER (36in DECK)

TRANSITION CLIMBER- PLAYMAKER

24in ACCESSIBLE STEPPED PLATFORM

(DECK TO DECK)

36in ACCESSIBLE STEPPED PLATFORM

(DECK TO DECK)

INSTALLER HARDWARE KIT

APPROACH STEP FOR TRANSFER STATION
COATED DECK TO DECK CONNECTION KIT

30in ROUND LEFT TUBE SECTION

DYNAMIC DESCENT SLIDE - LEFT TURN SECTION
DYNAMIC DESCENT SLIDE - ROLLER

DYNAMIC DESCENT SUPPORT LEG - 2ft - 6in
FOUR-THE-WIN INSERT

VERY BURIED INSERT

SLIDE & SOLVE INSERT

UNITY STEPPER - SMALL

UNITY STEPPER - MEDIUM

OVERLAPPING BERM CONNECTOR

PLAYCUBE- GROUND LEVEL

24in WHEELCHAIR RAMP CENTER SUPPORT
BELT SEAT W/SILVER SHIELD CHAIN FOR 8ft TOP RAIL
INFANT SEAT W/SILVER SHIELD FOR 8ft TOP RAIL
WELCOME SIGN- AGES 2-5

WELCOME SIGN- AGES 5-12

LABEL KIT- COMPOSITE STRUCTURE — ASTM
RISK MANAGEMENT SIGN

FREESTANDING COMMUNICATION BOARD
(DOUBLE) (CH)

3.5in OD 2-UNIT STEEL ARCH SWING- 8ft TOP RAIL
3.5in OD STEEL ARCH SWING 2-UNIT ADD-A-BAY
3.5in0OD ARCH SWING ADD-A-BAY (MULTI-USER)
NAICAB.0V 24.4 X 18.1 X 8.7

NAICA 4.0R 21.4 X 10.8 X 7.2

AERIAL GRID NET

116800-6
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2. Eggleston Park

a. Landscape Structures, Inc
QTY. NO. DESCRIPTION
1 152443A Grid Walk w/Barriers
Wood Plank Wiggle Ladder 48"Deck w/Recycled Wood-
1 169318C Grain Handholds DB
1 126372B Vertical Ladder 90*Tri-Deck 48"Dk DB
1 152908C Deck Link w/Handrails Permalene infill panel 3 Steps
2 145624D Vertical Ascent 72"Dk
48" Dk Canyon Climber to NetPlex® 123"OC From
1 CP022807 48"deck to NetPlex®
72" Sunbeam Climber w/lvy/Vine Pattern and Marbles
1 CP031996 At Grade .
DTR PB 7-Post Netplex w/RPL Wood-Grain Accent
1 CP004765A Panels
RPL Mink/Cedar Woodgrain Lumber Panel w/Bongos
1 CP011635 Above Deck Mink and Cedar RPL
Wire Barrier w/Grass Accents Above Deck Limon and
2 CP025998 Leaf proshield colored grass accents bolted on.
1 122197A 90* Triangular Tenderdeck
1 121948A Kick Plate 8"Rise
1 111230A Square Deck Corner
3 111229A Square Deck Extension
1 111228A Square Tenderdeck
1 185852A Transfer Step w/2 Handloops DB
2 111231A Triangular Tenderdeck
1 271912A Skyport Climber w/Alpine Slide 7-Post DB Only’
1 120901A Grab Bar
1 362348A HomeBase Square Belt
1 373136A Rocker Seat
2 111404G 100"Alum Post DB
1 111405A 106"Alum Flush Post w/Standard Cap DB
3 111404D 124"Alum Post DB
2 111404C 132"Alum Post DB
4 111404A 148"Alum Post DB
2 111404M 148"Steel Post DB
3 111403N 158"Steel Post For Roof DB
1 111404H 92"Alum Post DB
2 375412B Petal Canopy Curved Post 1 Petal
1 375412B Petal Canopy Curved Post 2 Petal
1 130390A Double Swoosh Slide 72"Dk DB1
1 169317B Firepole w/Recycled Wood-Grain Handholds 56"Dk DB
Welcome Sign (LSI Provided) Ages 5-12 years Direct
1 182503C Bury

PLAYGROUND EQUIPMENT
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Snyder Tot-Lot

a.

QTY.
1
1
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NO.
173591A
186490A

Playworld Systems, Inc

NO.
ZZCH0018
ZZCH0028
ZZCH0038
ZZCHO048
ZZCHO069
ZZCHO077
ZZCH0616
ZZCH0617
ZZCH0626
ZZCH0637
ZZCH2530
ZZCH2727
ZZCH3421
ZZCH3537
ZZCH4095
ZZCH4288
ZZCH4396
ZZCH4557
ZZCH4578
ZZCH4646
ZZCH4709
ZZCH5780
ZZCH5950
ZZCH6086
ZZCH7658
ZZCH8120
ZZUN1471
ZZUN2019
ZZUN2290
ZZUN3406
ZZUN4677
ZZUN4679
ZZUN4711
ZZXX0260
ZZXX0265
ZZXX0651
ZZXX0678
ZZXX0818
ZZXX0819
ZZXX0848

ZZXX0892

PLAYGROUND EQUIPMENT

SECTION

Landscape Structures, Inc.

DESCRIPTION
OmniSpin Spinner Surface Mount!
We-saw DB Only’

DESCRIPTION
3.5in OD x 124in STEEL POST W/ RIVETED CAP
3.5in OD x 136in STEEL POST W/ RIVETED CAP
3.5in OD x 148in STEEL POST W/ RIVETED CAP
3.5in OD x 160in STEEL POST W/ RIVETED CAP
3.5in OD x 184in STEEL POST W/O CAP
3.5in OD x 200in STEEL POST W/O CAP
SQUARE COATED DECK ASSEMBLY
TRIANGULAR COATED DECK ASSEMBLY
CENTER OBLONG COATED DECK ASSEMBLY
1/2 HEX COATED DECK W/O CENTER POST ASSEMBLY
12in DECK TO DECK KICK PLATE
TWIST AND SHOUT (48in DECK)

DYNAMIC DESCENT SLIDE - ENTRANCE & EXIT
SLIDE- NUVO 360 SPIRAL SLIDE

CENTERLINE PIPE WALL BARRIER

ACCESS GATE

ACCESSIBLE MAZE PANEL

8in BELL (POST MOUNT)

ANYWHERE SEAT

STORE FRONT PANEL

KINETIC FLAG

6ft HORIZONTAL LOOP LADDER

OVERHEAD EVENT ACCESS LADDER (12in DECK)
DECK MOUNT SKY PANEL FOR ACTIVITY INSERT
SOLAR CLIMBER (48in & 42in DECK)

BEANSTALK CLIMBER (60in DECK)

INSTALLER HARDWARE KIT

APPROACH STEP FOR TRANSFER STATION
COATED DECK TO DECK CONNECTION KIT
DYNAMIC DESCENT SLIDE — ROLLER SECTION
VERY BURIED INSERT

MAGICAL MUSIC INSERT

KINETIC FLAG INSERT (COLOR POLYCARB)
BELT SEAT W/SILVER SHIELD CHAIN FOR 8ft TOP RAIL
INFANT SEAT W/SILVER SHIELD FOR 8ft TOP RAIL
WELCOM SIGN- AGES 2-5

LABEL KIT- COMPOSITE STRUCTURE - ASTM

8ft SINGLE POST SWING ASSEMBLY

8ft SINGLE POST SWING ADD-A-BAY
FREESTANDING COMMUNICATION BOARD
(DOUBLE) (CH)

ACCESSIBLE SWING SEAT- 8ft TOP RAIL

116800 -8



2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

PART 3 - EXECUTION

3.1

3.2

3.3

3.4

A

VERIFICATION OF CONDITIONS

Verify that playground equipment footings have been installed in proper locations and at proper
elevations.

Verify location of underground utilities and facilities in playground area; damage to underground
utilities and facilities will be repaired at Contractor's expense.

EXAMINATION

Examine the area and conditions of the site. Verify safety zones of all equipment before setting
posts in concrete footing.

Proceed with installation only after unsatisfactory conditions have been corrected.
PREPARATION

Stake location of playground elements, including Use Zone perimeters, perimeter of protective
surfacing, access and egress points, hard surfaces, walls, fences, and structures, and planting

locations.

Stake layout of entire Use Zone perimeter before starting any work and before subbase under
resilient surfacing is laid.

1. Verify that Use Zone perimeters do not overlap hard surfaces, whether currently installed
or not.

2. Verify that Use Zones are free of obstructions that would extend into resilient portion of
protective surfacing.

3. If conflicts or obstructions exist, notify Owner.

4. Do not proceed until revised drawings have been provided, showing corrected layout, and

obstructions have been removed.
INSTALLATION:

Coordinate work with preparation for and installation of protective surfacing specified in Section
32 18 00; install protective surfacing after playground equipment installation.

Install concrete footings with top surface a minimum of 1/2 inch below required subgrade
elevation.

Install in accordance with CPSC Pub. No. 325, ASTM F1487, manufacturer's instructions, and
requirements of authorities having jurisdiction (AHJ).

Anchor equipment securely below bottom elevation of resilient surfacing layer.

Install without sharp points, edges or protrusions, entanglement hazards, pinch, crush, or shear
points.

Do not modify play events on site without written approval of manufacturer.

PLAYGROUND EQUIPMENT
SECTION 116800-9


https://www.cpsc.gov/
https://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20F1487

2026 PLAYGROUND IMPROVEMENTS
CITY OF EVANSTON
ISSUED FOR BID

3.5

3.6

3.7

G.

Install required signage if not factory-installed.

FIELD QUALITY CONTROL

Obtain the services of the equipment manufacturer's field representative to review the finished
installation for compliance with specified requirements and with design criteria; submit report of
field review and make any/all required corrections before opening playground for public use.
Repair or replace rejected work until compliance is achieved.

CLEANING

Restore adjacent existing areas that have been damaged from the construction.

Clean playground equipment of construction materials, dirt, stains, filings, and blemishes due to
shipment or installation; clean in accordance with manufacturer's instructions, using cleaning
agents as recommended by manufacturer.

Clean playground area of excess construction materials, debris, and waste.

Remove excess and waste material and dispose of off-site in accordance with requirements of
authorities having jurisdiction.

PROTECTION
Protect installed products until Date of Preliminary Acceptance.

Replace damaged products before Date of Preliminary Acceptance.

END OF SECTION 11 68 00

PLAYGROUND EQUIPMENT
SECTION 116800 -10
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Burnham Shores Park

Design Number: 26-18744B - Compliance and Technical Data
Reference Document: ASTM F1487

Pre- Post-
Unit Total Consumer CO2e Active
Ref. ASTM Weight Recycled Content Footprint Install  Concrete Play
No. Part No. Qty. Description Status (Ibs) (Ibs) (kgs) Users Hours (Yds3) Events
1 ZZCHO0018 8 3.5in OD x 124in STEEL POST W/RIVETED Certified 311.28 0 8.00 1.00 0
CAP
2 ZZCHO0028 4 3.5in OD x 136in STEEL POST W/ RIVETED Certified 174.04 0 4.00 0.50 0
CAP
3 ZZCHO0616 1 SQUARE COATED DECK ASSEMBLY Certified 54.86 3 1.00 0.00 0
4 ZZCH0629 1 LONG COATED DECK ASSEMBLY Certified 107.02 6 1.00 0.00 0
5 ZZCH0636 1 DOUBLE SLIDE COATED DECK ASSEMBLY Certified 63.86 3 1.00 0.00 0
6 ZZCH2727 1 TWIST AND SHOUT (48in DECK) Certified 183.86 4 3.00 0.06 1
7 ZZCH3006 1 30in ROUND TUBE SLIDE ENTRANCE/EXIT Certified 153.20 2 2.00 0.03 1
8 ZZCH3129 1 90 DEGREE GLIDE SLIDE (36in DECK) Certified 0.00 2 2.00 0.03 1
9 ZZCHA4293 2 CIRCLES PANEL Certified 100.00 0 1.00 0.00 0
10 ZZCH4408 1 ACCESSIBLE BUGS PANEL Certified 33.49 1 1.00 0.00 1
11 ZZCH4467 1 GROUND TO GROUND BABBLE-ON Certified 43.15 2 1.50 0.00 1
12 ZZCH4556 1 7in BELL (POST MOUNT) Certified 4.61 1 0.25 0.00 1
13 ZZCH4558 1 9in BELL (POST MOUNT) Certified 6.21 1 0.25 0.00 1
14 7ZCH4671 1 CH PANEL FRAME- DECK LEVEL Certified 32.87 0 1.00 0.00 0
15 ZZCH6987 1 CLIFF HANGER (INCLINED) (48in DECK) Certified 107.60 1 2.00 0.06 1
16 ZZCH7087 1 CLIMBING SQUARES BLOCK CLIMBER (36in)Certified 129.12 2 4.00 0.12 1
17 ZZCH8110 1 BEANSTALK CLIMBER (48in DECK) Certified 77.27 2 1.50 0.03 1
18 ZZCH9168 1 12in ACCESS STEPPED PLATFORM (DECK TcCkrtified 70.28 1 2.00 0.00 0
DECK)
19 ZzZPMO0016 5 5in OD X 120in STEEL POST W/ RIVETED Certified 335.55 0 5.00 0.65 0
CAP
20 ZZPMO0036 5 5in OD X 144in STEEL POST W/ RIVETED Certified 404.55 0 5.00 0.65 0
CAP
21 ZZPMO0036G 6 5in OD X 144in STEEL POST (GROUND Certified 482.46 0 9.00 1.08 0
ZERO)
22 ZZPMO0056 2 5in OD X 168in STEEL POST W/ RIVETED Certified 185.02 0 2.00 0.26 0
CAP
$ PLAYWORLD
Wednesday, May 20, 2026 Page 1 of 5 www.PlayworldSystems.com



Burnham Shores Park

Design Number: 26-18744B - Compliance and Technical Data
Reference Document: ASTM F1487

Pre- Post-
Unit Total Consumer CO2e Active
Ref. ASTM Weight Recycled Content Footprint Install  Concrete Play
No. Part No. Qty. Description Status (Ibs) (Ibs) (kgs) Users Hours (Yds3) Events
23 ZZPMO0056G 3 5in OD X 168in STEEL POST W/ CAP Certified 291.03 0 3.00 0.54 0
(GROUND ZERO)
24 ZZPMO0066 5 5in OD X 180in STEEL POST W/ RIVETED Certified 504.05 0 5.00 0.65 0
CAP
25 ZZPMO0078 2 5in OD x 205in STEEL POST W/RIVETED CAPRCertified 230.42 0 2.00 0.26 0
26 ZZPMO0128 2 5in OD x 192in STEEL POST W/RIVETED CARCertified 212.62 0 2.00 0.24 0
27 ZZPM0247 3 5in OD x 201in SWAGED STEEL POST Certified 356.13 0 3.00 0.36 0
28 ZZPM0297 1 POST W/ LADDER CLIMBER (36in OR 48in  Certified 74.81 1 0.50 0.13 1
DECK)
29 ZZPM0617 1 TRIANGULAR COATED DECK ASSEMBLY  Certified 46.40 2 1.00 0.00 0
30 ZZPM0618 1 1/2 HEX COATED DECK ASSEMBLY Certified 111.82 5 1.50 0.00 0
31 ZZPM0619 1 HEX COATED DECK ASSEMBLY Certified 228.72 8 2.00 0.00 0
32 ZZPMO0629 2 LONG COATED DECK ASSEMBLY Certified 353.98 12 4.00 0.00 0
33 ZZPM0639 2 45 DEGREE TRI COATED DECK ASSEMBLY Certified 115.80 6 2.00 0.00 0
34 7ZZPM0860 2 36in DECK STEEL FILLER POST (PM) Certified 73.64 0 1.50 0.26 0
35 ZZPM3424 1 DYNAMIC DESCENT SLIDE - BALCONY Certified 242.20 2 4.50 0.06 1
ENT/SLIDE A SIDE EXIT
36 ZZPM3537 1 SLIDE- NUVO 360 SPIRAL SLIDE Certified 474.70 2 6.00 0.15 1
37 ZZPM4288 1 ACCESS GATE Certified 34.38 0 0.50 0.00 0
38 ZzZPM4292 1 FLOWER POWER PANEL Certified 66.40 0 0.50 0.00 0
39 Z7ZPM4328 1 ANIMAL LOCATOR PANEL Certified 61.93 2 0.50 0.00 1
40 ZZPM4451 4 KINETIC TOPPER- STRAIGHT CLAMPS Certified 211.60 0 12.00 0.00 0
41 ZZPM4547 1 SCAVENGER HUNT (GROUND LEVEL) Certified 56.54 3 2.00 0.00 1
42 7ZPMA4578 2 ANYWHERE SEAT Certified 64.70 2 0.50 0.00 2
43 7Z7ZPM4587 1 DRUM PANEL (GROUND LEVEL) Certified 62.86 2 1.00 0.00 1
44 77PM4671 2 PM PANEL FRAME- DECK LEVEL Certified 92.92 0 2.00 0.00 0
45 ZZPM4687 1 SKYLIGHT Certified 149.90 0 1.50 0.00 0
46 ZZPM4696 1 MIGHTY DESCENT Certified 790.60 8 7.00 0.18 1
47 ZZPM4896 1 SLING SEAT Certified 11.10 1 0.50 0.00 1
$ PLAYWORLD
Wednesday, May 20, 2026 Page 2 of 5 www.PlayworldSystems.com



Burnham Shores Park

Design Number: 26-18744B - Compliance and Technical Data
Reference Document: ASTM F1487

Pre- Post-
Unit Total Consumer CO2e Active
Ref. ASTM Weight Recycled Content Footprint Install  Concrete Play
No. Part No. Qty. Description Status (Ibs) (Ibs) (kgs) Users Hours (Yds3) Events

48 ZZPM5001 1 TIANZI TWIN OVERLAY Certified 284.60 8 2.00 0.00 1
49 ZZPM5002 1 TIANZI TOP ROPE PASS Certified 98.40 2 2.50 0.15 1
50 ZZPM5003 1 TIANZI PITCH CROSSING Certified 165.30 2 4.00 0.15 1
51 7ZzPM5004 1 TIANZI TWO-POINT WEDGE Certified 100.60 4 2.50 0.10 1
52 ZZPM5007 1 TIANZI THREE-POINT TRAVERSE - DOUBLE Certified 172.80 6 3.00 0.10 1
53 ZzZPM5008 5 STEP AROUND Certified 34.00 5 2.50 0.00 5
54 77PM6180 1 18in DECK TO DECK CLIMBER Certified 60.06 1 1.00 0.00 1
55 ZZPM6757 1 5ft GEO CLIMBER Certified 133.86 2 2.00 0.09 1
56 ZZPM6988 1 CLIFF HANGER (INCLINED) (60in DECK) Certified 156.60 2 2.50 0.06 1
57 ZzZPM7170 1 8ft TOWER CLIMBER Certified 126.96 2 2.00 0.90 1
58 ZZPM7217 1 36in ROPE ASCENSION Certified 90.43 1 3.00 0.18 1
59 ZZPM7536 1 GROUND TO DECK WHEELCHAIR RAMP W/ Certified 550.64 4 3.00 0.00 0

BARRIERS (12in RISE)
60 ZZPM8100 1 BEANSTALK CLIMBER (36in DECK) Certified 80.97 2 1.50 0.03 1
61 ZZPM8939 1 TRANSITION CLIMBER- PLAYMAKER Certified 60.14 2 2.50 0.00 1
62 ZZPM9170 2 24in ACCESSIBLE STEPPED PLATFORM Certified 349.72 4 4.00 0.00 0

(DECK TO DECK)
63 ZZPM9177 1 36in ACCESSIBLE STEPPED PLATFORM N/A 286.99 2 1.50 0.00 0

(DECK TO DECK)
64 ZZUN1471 1 INSTALLER HARDWARE KIT N/A 3.90 0 0.00 0.00 0
65 ZZUN2019 1 APPROACH STEP FOR TRANSFER STATIONCertified 35.83 1 1.00 0.04 0
66 ZZUN2290 5 COATED DECK TO DECK CONNECTION KIT Certified 1.45 0 2.50 0.00 0
67 ZZUN3008 1 30in ROUND LEFT TUBE SECTION Certified 26.02 0 0.25 0.00 0
68 ZZUN3403 1 DYNAMIC DESCENT SLIDE - LEFT TURN Certified 18.30 0 0.50 0.00 0

SECTION
69 ZZUN3406 2 DYNAMIC DESCENT SLIDE - ROLLER Certified 62.40 0 1.00 0.00 0

SECTION
70 ZZUN3411 1 DYNAMIC DESCENT SUPPORT LEG - 2ft - 6irCertified 15.00 0 1.50 0.03 0
71 ZZUN4676 1 FOUR-THE-WIN INSERT Certified 15.08 2 0.25 0.00 1

i
$ PLAYWORLD
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Burnham Shores Park

Design Number: 26-18744B - Compliance and Technical Data
Reference Document: ASTM F1487

Pre- Post-
Unit Total Consumer CO2e Active
Ref. ASTM Weight Recycled Content Footprint Install  Concrete Play
No. Part No. Qty. Description Status (Ibs) (Ibs) (kgs) Users Hours (Yds3) Events
72 ZZUN4677 1 VERY BURIED INSERT Certified 17.97 2 0.25 0.00 1
73 ZZUN4678 1 SLIDE & SOLVE INSERT Certified 17.61 2 0.25 0.00 1
74 ZZUN7136 1 UNITY STEPPER - SMALL Certified 29.97 1 1.00 0.13 1
75 ZZUN7137 4 UNITY STEPPER - MEDIUM Certified 218.84 4 4.00 0.52 4
76 ZZUN7368 1 OVERLAPPING BERM CONNECTOR Certified 32.40 0 0.50 0.00 0
77 ZZUN8727 1 PLAYCUBE- GROUND LEVEL Certified 151.90 4 1.50 0.12 1
78 ZZUN9500 1 24in WHEELCHAIR RAMP CENTER SUPPORTetrtified 12.33 0 0.50 0.06 0
79 ZZXX0260 2 BELT SEAT W/SILVER SHIELD CHAIN FOR 8fCertified 17.60 2 0.50 0.00 2
TOP RAIL
80 ZZXX0265 2 INFANT SEAT W/SILVER SHIELD FOR 8ft  Certified 22.62 2 0.50 0.00 2
TOP RAIL
81 ZZXX0651 1 WELCOME SIGN- AGES 2-5 N/A 54.20 0 1.00 0.06 0
82 ZZXX0652 1 WELCOME SIGN- AGES 5-12 N/A 54.20 0 1.00 0.06 0
83 ZZXX0678 1 LABEL KIT- COMPOSITE STRUCTURE - ASTM N/A 0.04 0 0.08 0.00 0
84 ZZXX0843 1 RISK MANAGEMENT SIGN N/A 30.33 0 1.50 0.06 0
85 ZZXX0848 1 FREESTANDING COMMUNICATION BOARD N/A 108.00 0 2.00 0.26 0
(DOUBLE) (CH)
86 ZZXX0930 1 3.5in OD 2-UNIT STEEL ARCH SWING- 8ft  Certified 314.50 0 3.00 0.52 0
TOP RAIL
87 ZZXX0932 1 3.5in OD STEEL ARCH SWING 2-UNIT ADD- Certified 197.70 0 2.00 0.26 0
A-BAY
88 ZZXX0940 1 3.5in OD ARCH SWING ADD-A-BAY (MULTI- Certified 198.90 0 2.00 0.26 0
USER)
89 ZZXX0972 1 NAICA6.0V24.4X18.1X8.7 Certified 2,374.50 23 24.00 0.48 1
90 ZZXX0973 1 NAICA4.0R21.4X10.8X7.2 Certified 1,476.50 17 16.00 0.76 1
91 ZZXX0983 1 AERIAL GRID NET Certified 220.50 6 4.00 0.00 1
Totals: 16,460.21 2,906 5,647 66,855 202 235.58 12.68 53
0 Kg 0 Kg 0 Kg 0 Metric Tons 0m3

A$ PLAYWORLD
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Burnham Shores Park

Design Number: 26-18744B - Compliance and Technical Data
Reference Document: ASTM F1487

Pre- Post-
Unit Total Consumer CO2e Active
Ref. ASTM Weight Recycled Content Footprint Install  Concrete Play
No. Part No. Qty. Description Status (Ibs) (Ibs) (kgs) Users Hours (Yds3) Events

%4 ASTM F1487

The lay-out for this custom playscape, design number 26-18744B, has been configured to meet the requirements of the ASTM F1487 standard. In addition,
each of the above components listed as "Certified" have been tested and are IPEMA certified. Components listed as "Not Applicable" do not fall within the
scope of the ASTM F1487 standard and have not been tested. IPEMA certification can be verified on the IPEMA website, www.ipema.org. In the interest of
playground safety, IPEMA provides a Third Party Certification Service which validates compliance.

%& 2010 ADA Standards for Accessible Design

The lay-out was also designed to meet the 2010 Standards published 15-Sep-2010, by the Department of Justice when installed over a properly maintained
surfacing material that is in compliance with ASTM F1951 "Accessibility of Surface Systems Under and Around Playground Equipment" as well as
ASTM F1292, "Impact Attenuation of Surfacing Materials Within the Use Zone of Playground Equipment", appropriate for the fall height of the structure.

% Installation Times

Installation times are based on one experienced installer. A crew of three experienced individuals can perform the installation within the given time, each
member working 1/3 of the given hours. [Eg. Installation Time = 30 hours. For a crew of three, each member will work 10 hours on the installation for a total
of 30 hours on the project.]

%& Carbon Footprint

The CO2e (carbon footprint given in Kilograms and Metric Tons) listed above is a measure of the environmental impact this play structure represents from
harvesting raw materials to the time it leaves our shipping dock. Playworld Systems nurtures a total corporate culture that is focused on eliminating carbon
producing processes and products, reducing our use of precious raw materials, reusing materials whenever possible and recycling materials at every
opportunity. Playworld Systems elected to adopt the Publicly Available Specification; PAS 2050 as published by the British Standards Institute and
sponsored by Defra and the Carbon Trust. The PAS 2050 has gained international acceptance as a specification that measures the greenhouse gas
emissions in services and goods throughout their entire life cycle.

%& Pre-Consumer Recycle Content
A measurement, in pounds, that qualifies the amount of material that was captured as waste and diverted from landfill during an initial manufacturing
process and is being redirected to a separate manufacturing process to become a different product. E.g. 100% of our Aluminum Tubing is made from
captured waste material during the manufacturing process of extruded Aluminum products such as rods, flat bars and H-channels.

%& Post-Consumer Recycle Content
A measurement, in pounds, that qualifies the amount of material that was once another product that has completed its lifecycle and has been diverted from
a landfill as a solid waste through recycling and is now being used in a Playworld Systems' product. E.g. **20% to 40% of the steel in our steel tubing and
sheet steel have been diverted from landfills. Automobiles are scrapped and recyclable steel is purchased by the steel mill that produces our raw product.
** The amount of Post-Consumer recycled steel fluctuates daily based on the availability of the recycled steel.

3 PLAYWORLD
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Snyder Park

Design Number: 26-18743B - Compliance and Technical Data
Reference Document: ASTM F1487

Pre- Post-
Unit Total Consumer CO2e Active
Ref. ASTM Weight Recycled Content Footprint Install  Concrete Play
No. Part No. Qty. Description Status (Ibs) (Ibs) (kgs) Users Hours (Yds3) Events
1 ZZCHO0018 4 3.5in OD x 124in STEEL POST W/RIVETED Certified 155.64 0 4.00 0.50 0
CAP
2 ZZCHO0028 7 3.5in OD x 136in STEEL POST W/ RIVETED Certified 304.57 0 7.00 0.88 0
CAP
3 ZZCHO0038 2 3.5in OD x 148in STEEL POST W/ RIVETED Certified 94.22 0 2.00 0.25 0
CAP
4 77ZCHO0048 1 3.5in OD x 160in STEEL POST W/ RIVETED Certified 50.21 0 1.00 0.13 0
CAP
5 ZZCHO0069 2 3.5in OD x 184in STEEL POST W/O CAP Certified 113.42 0 2.00 0.25 0
6 ZZCHO0077 1 3.5in OD x 200in STEEL POST W/O CAP Certified 61.01 0 1.00 0.13 0
7 ZZCHO0616 1 SQUARE COATED DECK ASSEMBLY Certified 54.86 3 1.00 0.00 0
8 ZZCHO0617 6 TRIANGULAR COATED DECK ASSEMBLY  Certified 179.40 12 6.00 0.00 0
9 ZZCHO0626 1 CENTER OBLONG COATED DECK ASSEMBLGRertified 81.40 3 1.00 0.00 0
10 ZZCHO0637 1 1/2 HEX COATED DECK W/O CENTER POST N/A 76.86 0 1.00 0.00 0
ASSEMBLY
11 7ZZCH2530 2 12in DECK TO DECK KICK PLATE Certified 17.70 0 1.00 0.00 0
12 ZZCH2727 1 TWIST AND SHOUT (48in DECK) Certified 183.86 4 3.00 0.06 1
13 ZZCH3421 1 DYNAMIC DESCENT SLIDE - ENTRANCE & Certified 96.80 2 3.50 0.03 1
EXIT
14 7ZZCH3537 1 SLIDE- NUVO 360 SPIRAL SLIDE Certified 470.70 2 6.00 0.15 1
15 ZZCH4095 1 CENTERLINE PIPE WALL BARRIER Certified 28.74 0 0.50 0.00 0
16 ZZCH4288 1 ACCESS GATE Certified 17.34 0 0.50 0.00 0
17 ZZCH4396 1 ACCESSIBLE MAZE PANEL Certified 17.90 1 0.50 0.00 1
18 ZZCH4557 1 8in BELL (POST MOUNT) Certified 5.15 1 0.25 0.00 1
19 ZZCH4578 2 ANYWHERE SEAT Certified 62.20 2 0.50 0.00 2
20 ZZCH4646 1 STORE FRONT PANEL Certified 33.98 3 1.00 0.00 1
21 ZZCH4709 3 KINETIC FLAG Certified 119.70 0 6.00 0.00 0
22 7ZZCH5780 1 6ft HORIZONTAL LOOP LADDER Certified 55.72 4 1.00 0.00 1
23 ZZCH5950 1 OVERHEAD EVENT ACCESS LADDER (12in Certified 24.62 1 1.50 0.06 0
DECK)
i
$ PLAYWORLD
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Snyder Park

Design Number: 26-18743B - Compliance and Technical Data
Reference Document: ASTM F1487

Pre- Post-
Unit Total Consumer CO2e Active
Ref. ASTM Weight Recycled Content Footprint Install  Concrete Play
No. Part No. Qty. Description Status (Ibs) (Ibs) (kgs) Users Hours (Yds3) Events
24 7ZCH6086 2 DECK MOUNT SKY PANEL FOR ACTIVITY Certified 91.00 0 2.00 0.00 0
INSERT
25 ZZCH7658 1 SOLAR CLIMBER (48in & 42in DECK) Certified 91.33 2 1.50 0.03 1
26 ZZCH8120 1 BEANSTALK CLIMBER (60in DECK) Certified 85.31 2 1.50 0.03 1
27 ZZUN1471 1 INSTALLER HARDWARE KIT N/A 3.90 0 0.00 0.00 0
28 ZZUN2019 1 APPROACH STEP FOR TRANSFER STATIONCertified 35.83 1 1.00 0.04 0
29 ZZUN2290 5 COATED DECK TO DECK CONNECTION KIT Certified 1.45 0 2.50 0.00 0
30 ZZUN3406 2 DYNAMIC DESCENT SLIDE - ROLLER Certified 62.40 0 1.00 0.00 0
SECTION
31 ZZUN4677 1 VERY BURIED INSERT Certified 17.97 2 0.25 0.00 1
32 ZZUN4679 1 MAGICAL MUSIC INSERT Certified 23.11 2 0.25 0.00 1
33 ZZUN4711 3 KINETIC FLAG INSERT (COLOR POLYCARB)Certified 7.20 0 0.75 0.00 0
34 ZZXX0260 1 BELT SEAT W/SILVER SHIELD CHAIN FOR 8ftertified 8.80 1 0.25 0.00 1
TOP RAIL
35 ZZXX0265 2 INFANT SEAT W/SILVER SHIELD FOR 8ft Certified 22.62 2 0.50 0.00 2
TOP RAIL
36 ZZXX0651 1 WELCOME SIGN- AGES 2-5 N/A 54.20 0 1.00 0.06 0
37 ZZXX0678 1 LABEL KIT- COMPOSITE STRUCTURE - ASTM N/A 0.04 0 0.08 0.00 0
38 ZZXX0818 1 8ft SINGLE POST SWING ASSEMBLY N/A 257.68 0 2.00 0.24 0
39 ZZXX0819 1 8ft SINGLE POST SWING ADD-A-BAY N/A 169.58 0 2.00 0.12 0
40 ZZXX0843 1 RISK MANAGEMENT SIGN N/A 30.33 0 1.50 0.06 0
41 7ZZXX0848 1 FREESTANDING COMMUNICATION BOARD  N/A 108.00 0 2.00 0.26 0
(DOUBLE) (CH)
42 77ZXX0892 1 ACCESSIBLE SWING SEAT- 8ft TOP RAIL N/A 53.80 1 0.50 0.00 1
Totals: 3,430.55 498 971 13,260 51 71.83 3.26 17
0 Kg 0 Kg 0 Kg 0 Metric Tons 0m3
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Snyder Park

Design Number: 26-18743B - Compliance and Technical Data
Reference Document: ASTM F1487

Pre- Post-
Unit Total Consumer CO2e Active
Ref. ASTM Weight Recycled Content Footprint Install  Concrete Play
No. Part No. Qty. Description Status (Ibs) (Ibs) (kgs) Users Hours (Yds3) Events

%4 ASTM F1487

The lay-out for this custom playscape, design number 26-18743B, has been configured to meet the requirements of the ASTM F1487 standard. In addition,
each of the above components listed as "Certified" have been tested and are IPEMA certified. Components listed as "Not Applicable" do not fall within the
scope of the ASTM F1487 standard and have not been tested. IPEMA certification can be verified on the IPEMA website, www.ipema.org. In the interest of
playground safety, IPEMA provides a Third Party Certification Service which validates compliance.

%& 2010 ADA Standards for Accessible Design

The lay-out was also designed to meet the 2010 Standards published 15-Sep-2010, by the Department of Justice when installed over a properly maintained
surfacing material that is in compliance with ASTM F1951 "Accessibility of Surface Systems Under and Around Playground Equipment" as well as
ASTM F1292, "Impact Attenuation of Surfacing Materials Within the Use Zone of Playground Equipment", appropriate for the fall height of the structure.

% Installation Times

Installation times are based on one experienced installer. A crew of three experienced individuals can perform the installation within the given time, each
member working 1/3 of the given hours. [Eg. Installation Time = 30 hours. For a crew of three, each member will work 10 hours on the installation for a total
of 30 hours on the project.]

%& Carbon Footprint

The CO2e (carbon footprint given in Kilograms and Metric Tons) listed above is a measure of the environmental impact this play structure represents from
harvesting raw materials to the time it leaves our shipping dock. Playworld Systems nurtures a total corporate culture that is focused on eliminating carbon
producing processes and products, reducing our use of precious raw materials, reusing materials whenever possible and recycling materials at every
opportunity. Playworld Systems elected to adopt the Publicly Available Specification; PAS 2050 as published by the British Standards Institute and
sponsored by Defra and the Carbon Trust. The PAS 2050 has gained international acceptance as a specification that measures the greenhouse gas
emissions in services and goods throughout their entire life cycle.

%& Pre-Consumer Recycle Content
A measurement, in pounds, that qualifies the amount of material that was captured as waste and diverted from landfill during an initial manufacturing
process and is being redirected to a separate manufacturing process to become a different product. E.g. 100% of our Aluminum Tubing is made from
captured waste material during the manufacturing process of extruded Aluminum products such as rods, flat bars and H-channels.

%& Post-Consumer Recycle Content
A measurement, in pounds, that qualifies the amount of material that was once another product that has completed its lifecycle and has been diverted from
a landfill as a solid waste through recycling and is now being used in a Playworld Systems' product. E.g. **20% to 40% of the steel in our steel tubing and
sheet steel have been diverted from landfills. Automobiles are scrapped and recyclable steel is purchased by the steel mill that produces our raw product.
** The amount of Post-Consumer recycled steel fluctuates daily based on the availability of the recycled steel.
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Choose a protective surfacing material that
has a Critical Height Value of at least the

height of the Highest Accessible Part/Fall
) Height of the adjacent equipment. (Ref. ASTM
F1487.)

landscape 18384300

Certified

structures’

OmniSpin
Spinner

S,
ttach "Play Safe
/ Label" To Surface

Attach "Warning
Label" To Surface

(4) 35" SAE ‘
Flat Washers\

OmniSpin Frame
(4) %" x "lg" ‘ Assembly
BHCS w/Pin

DETAIL ﬁ
FRAME ANCHORING
7
2,13 m
(4) ¥," Standard DETAIL
i< Hex Nuts w/ */,"
iSpi o Flat Washers
OmniSpin 5B
Spinner Bowl Spindle

Frame Assembly

OmniSpin Frame

ol

Assembly —— ~———
v - f (4) ;" x5 1,"
Loose Fil &S Expansion
Protectiv ™ Anchors

Surfacing -

Concrete

Subgrade 36" Square
Concrete 910

Kids in Motion 173591 Omnngin ® Sginner Sheet 1 of 2
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e

landscape
structures’
J\SPECS\183\18384300.P65
Parts List
Part# Description 1)
171060-00 OmniSpin Spinner, Specify Color..............
171061-00 OmniSpin Spinner Frame Assy., Black...............
183892-00 OmniSpin Spinner Hardware Package............... 1 2)
100196-00  3/g" X 7/g" BHCS W/Pin, SST...ccciiiiiiiieieceeeee 4
100365-00  ¥/¢" SAE Flat Washer, SST.......ccccccovvvinieiciieene 4
156846-00 Play Safe Label, 2-12 Years............ el
183064-00 VErNing Label.......cooooi 1
3)
175599-00 4Hole (SM) Hardware Package............cccceevveeene 1
100271-00  Y," x 5%," Expansion Anchor w/Nut/Washer..... 4
SM = Surface Mount
4)
Seecifications 5)

OmniSpin Spinner:
density polyethylene, color specified.

OmniSpin Spinner
Frame Assembly:

RS40 (.160"-.170" wall) galvanized steel tubitg,

HR flat steel and 3/," O.D. CF steel barBase)
Weldment comprised &' HRPO sheet steel afg;"

HRPO sheet steg|Shock Covers) 16 GA.060" )

HRPO sheet stedlCrank Arms & Pins) Fabricated
from stainless steglShocks)Gas shocks with fixe
bearings. Finish: ProShiéldblack in color.

Fasteners: Primary fasteners shall be socketed and pin

Rotationally molded from U.V. stabilized linear Iov@

(Frame)Weldment comprised of 2.375" O.D. RSP0
(.095"-.105" wall) galvanized steel tubing, 2.875" O\

D.

ned

tamperproof in design, stainless steel (SST) perASTM

F 879 unless otherwise indicated (see specific p|
uct installation/specifications).

Installation Time:
hours
Assembly - 3 People 1 hour

Concrete: (Direct Bury) 9 cu. ft.
Weight: 499 Ibs.
Actual Size: 7'x 7' (2,13 m x 2,13 m)
Area Required: 19'x 19' (5,79 m x 5,79 m)
Fall Height: 18" (460 mm)

(Direct Bury) Concrete Footing - 2 People approx.

rod-

Kids in Motion 173591 OmniSpin  © Spinner

Installation Instructions
|

(Direct Bury) Build and pour concrete footing. Refer to Frame An-
choring Details. Allow concrete footing to cure for a minimum of 72
hours before continuing.

With OmniSpin Spinner frame in position, drill through 4 outside
holes in OmniSpin Spinner framé/5' deep into concrete slab, using
," masonry bit and hammerill. Refer to the Frame Anchoring De-
tail.

TapY," x 5%," expansion anchors into drilled holes and secure using
/" standard hex nuts with," flat washers. Refer to the Frame An-
choring Details.

AttachOmniSpin Spinner t&OmniSpin Spinner framaising™/s" x /"
BHCS w/pinand?®g" SAE flat washers.

Apply labels as shown.

Install protective surfacing before users are allowed to play on the
component.

Eco #54517 Document #18384300 replaces #180818400. Added warning label to hardware package.



Choose a protective surfacing material that
has a Critical Height Value of at least the

height of the Highest Accessible Part/Fall

) Height of the adjacent equipment. (Ref. ASTM
F1487.)
landsca e Certified
p 180814a
structures’
Unitary Surfacing
OmniSpin
Spinner
2"/51
Finished Unitary
Grade Surfacing
@ | | (
RIPEl N - I
cs:lc;lrlgcrete AR ‘ Lo CoLoErs o 6"/150 Min,
Crushed— \
Aggregate N
Subgrade

NOTE: When using unitary sur-
facing on crushed aggregate,
refer to Frame Anchoring Detail
for loose fill protective surfac-

ing.

DETAIL

(4) 1Y," Standard
Hex Nuts w/ /"
Flat Washers

Bowl Spindle
Frame Assembly

(4) Y, x51,"
Expansion
Anchors

Concrete
Slab

Kids in Motion 173591 OmniSEin ® SEinner Sheet 2 of 2
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SAFETY NOTE
Choose a protective surfacing material that
has a Critical Height Value of at least the
height of the Highest Accessible Part/Fall

Iso 14001 Height of the adjacent equipment. (Ref.

CERTIFIED nm... ASTM FL487.)

landscape 20735100
structures’ PLAN VIEW

23'5"
7,14 m

16'8"
5,08 m
1422

Minimum Use Zone

(12) Rung Caps

Platform
Handhold

Teeter Pad

Insert
) (4) Seats
Protective
Surfacing
We-saw Assembly
(4) Rung
Caps

Kids In Motion 186490 We-saw ™ Sheet 1 of 3
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SAFETY NOTE
Choose a protective surfacing material that
has a Critical Height Value of at least the
height of the Highest Accessible Part/Fall

Iso 14001 9 :;i_g&t;;g;e) adjacent equipment. (Ref.
DETA”_ CERTIFIED Certified )
|OndSCOPe BUMPER FOOTER 2108772
structures® ()roer  ATTACHMENT DETAIL
Guide Plates WE-SAW ASSEMBLY
(4) 515" x 1*," BHCS (4) 55" x 3"—— ATTACHMENT
w/Pin Hex Head
Grey Anti-Sieze Bolts We-saw
Assembly (8) /g" x 11,"

BHCS w/Pin
(@) %" x 7Iy"
BHCS w/Pin ) Run \gét(grr\avr\]/?g/s-.
Grey Anti-Sieze Caps 9 SAE Flat
Washers

(4) Bumper
Footers

Anchor Cage

DETAIL

CONCRETE FOOTINGS
(WITH FOOTER GUIDE PLATES)

29" 36" 29"
Concrete U S 737 914 737 PR 1"
Footing \/,& N / PN N |25
L [ 1] L I Y 1
!\\ . // o ol le o \ |£/ /// ?
e (4) Bumper Footer ° ° e i
Guide Plates & $ i @
Lo
-——— - 1"
i S o o - N 25
\/ :|° \; I» ol |e ol :/ “c\ \,’ ¢
(4) Rung \\ // \\ ~ // f *
Caps N - 8
q‘,\—I
Loose Fill
Protective
Surfacing
=11
i
o = st
1 3|8
=== = =l
I 3
g%ﬁ Subgrade Subgrade "L
36" s
914 Concrete ——13 |
(4) Bumper DETAIL o
Footers
RUNG CAP ATTACHMENT
12"
(4) 5" x 13," 305
(4) Rung—— BHCS w/Pin
Caps w/ Orange Patch

~—— (4) Bumper
Footers

Kids In Motion 186490 We-saw ™
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SAFETY NOTE
Choose a protective surfacing material that
has a Critical Height Value of at least the
height of the Highest Accessible Part/Fall
Height of the adjacent equipment. (Ref.
ASTM F1487.)

1S0 14001 [

CERTIFIED Certified

landscape DETAIL 1675430
structures: WE-SAW ASSEMBLY

(8) 3/g" x 2"

BHC%, w/Pin E';‘rgfé’;]rc‘)] J DETAIL

w/ 3/g" SAE Flat FILLER PLATE
Washers ATTACHMENT

QN> (4) 3" x 7"
BHCS w/Pin
w/ 3/g" SAE
(4) Center Pad Flat Washers

Edges

(12) #14x 1 4,"

NS
N
BHCS w/Pin @ } I l_g |(32|) tFiIIer
) } @/msert w ates
- | . (4) *g" Low

Crown Cap
Nuts

w/ 3" SAE
Flat
Washers

(8) ®/g" Low Crown Cap
Nuts w/ 3/g" SAE Flat

Washers ‘\
DETAIL

SEAT ATTACHMENT

N DETAIL
L RUNG CAP ATTACHMENT

We-saw Assembly
(2) Filler
Plates

We-saw

Assembly
(12) 55" x 11"

(4) Seats BHCS w/Pin

w/ Orange

Patch (12) Rung Caps

DETAIL

(24) #10-24 X 1/,"
FHMS

(12) Footman
Loops

(24) 315" x 1"
BHCS w/Pin
w/ 3/g" SAE Flat
Washers

We-saw Assembly
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