Request for Proposal
26-48

for

2027 Inspection and Plan Review Services

ADDENDUM No. 1

November 6, 2026

Any and all changes to the Request for Proposal are valid only if they are included by written addendum to all potential respondents, which will be emailed prior to the proposal due date. Each respondent must acknowledge receipt of any addenda by indicating in its proposal. Each respondent, by acknowledging receipt of addenda, is responsible for the contents of the addenda and any changes to the proposal therein. Failure to acknowledge receipt of addenda may cause the submittal to be rejected. If any language or figures contained in this addendum are in conflict with the original document, this addendum shall prevail.

This addendum consists of the following:

1. Addendum No. 1 is attached and consists of a total of *thirteen* (13) pages including this cover sheet.

Please contact me at 847-866-2910 or jcooper@cityofevanston.org with any further questions or comments.

Sincerely,

Jessica Cooper
Purchasing Specialist

RFP No. 26-48

2027 Inspection and Plan Review Services

Addendum No. 2

November 6, 2026

This addendum forms a part of the 2027 Inspection and Plan Review Services Documents for RFP # **26-48** and modifies these documents. This addendum consists of the following:

Questions Received:

Question 1

Question: The RFP provides permits and inspections by year. Can the City provide the 2025 split by discipline (structural, plumbing, mechanical, electrical, fire, zoning, code enforcement)?
Response: A report has been provided with information regarding structural, plumbing, mechanical, electrical, fire, zoning, code enforcement.

Note: Acknowledgment of this Addendum is required in the Submittal.

Third-Party Inspection Count by Type

Inspection Type	Count
Electrical Rough	88
Electrical Final	96
Electrical Total	**184**
HVAC Rough	33
HVAC Final	13
HVAC Total	**46**
Plumbing Rough	41
Plumbing Final	74
Plumbing Total	**115**
Structural Rough	61
Structural Final	7
Structural Total	**68**
Water/Sewer Final	2
Water/Sewer Total	**2**
Grand Total	**0**

Permit #		Inspector	Inspection Date	Status
24KITB-0318	Electrical Final	B and F Construction	3/7/2025	Reinspection Required
25MRPR-0018	Electrical Final	B and F Construction	3/21/2025	Complies
23KITB-0336	Electrical Final	B and F Construction	3/26/2025	Reinspection Required
24KITB-0318	Electrical Final	B and F Construction	3/28/2025	Complies
24KITB-0408	Electrical Final	B and F Construction	3/28/2025	Complies
23KITB-0336	Electrical Final	B and F Construction	4/9/2025	Complies
24KITB-0393	Electrical Final	B and F Construction	4/16/2025	Complies
24KITB-0339	Electrical Final	B and F Construction	4/24/2025	Complies
21KITB-0001	Electrical Final	B and F Construction	4/25/2025	Complies
24KITB-0238	Electrical Final	B and F Construction	4/25/2025	Complies
25SOLR-0002	Electrical Final	B and F Construction	4/25/2025	Complies
24MSWK-0055	Electrical Final	B and F Construction	5/19/2025	Complies
24INTC-0004	Electrical Final	B and F Construction	5/22/2025	Complies
25SOLR-0014	Electrical Final	B and F Construction	5/22/2025	Fee & Reinspec Req'd
24KITB-0384	Electrical Final	B and F Construction	5/22/2025	Fee & Reinspec Req'd
24KITB-0396	Electrical Final	B and F Construction	5/23/2025	Complies
24KITB-0415	Electrical Final	B and F Construction	6/20/2025	Complies
25MSWK-0034	Electrical Final	B and F Construction	8/19/2025	Complies
24KITB-0338	REF	B and F Construction	8/25/2025	Complies
24KITB-0074	Electrical Final	B and F Construction	8/25/2025	Complies
25SOLR-0042	Electrical Final	B and F Construction	12/31/2025	Complies
24ELEC-0164	Electrical Final	B and F Construction	1/31/2025	Complies
23EXTR-0198	Electrical Final	B and F Construction	2/14/2025	Fee & Reinspec Req'd
24INTC-0004	Electrical Final	B and F Construction	2/14/2025	Complies
24INTR-0192	Electrical Final	B and F Construction	2/14/2025	Fee & Reinspec Req'd
24INTC-0270	Electrical Final	B and F Construction	2/14/2025	Complies
24INTC-0292	Electrical Final	B and F Construction	2/14/2025	Reinspection Required
22INTC-0040	Electrical Final	B and F Construction	2/21/2025	Reinspection Required
24INTR-0231	Electrical Final	B and F Construction	2/28/2025	Complies
24ACCS-0042	Electrical Final	B and F Construction	2/28/2025	Complies
25ELEC-0012	Electrical Final	B and F Construction	3/5/2025	Complies
23INTC-0343	Electrical Final	B and F Construction	3/5/2025	Reinspection Required
24ELEC-0245	Electrical Final	B and F Construction	3/10/2025	Complies
23INTC-0246	Electrical Final	B and F Construction	3/12/2025	Fee & Reinspec Req'd
24INTC-0388	Electrical Final	B and F Construction	3/19/2025	Complies
24ADDR-0026	Electrical Final	B and F Construction	3/26/2025	Complies
25INTC-0028	Electrical Final	B and F Construction	3/28/2025	Complies
25INTR-0010	Electrical Final	B and F Construction	4/18/2025	Complies
24INTC-0352	Electrical Final	B and F Construction	4/24/2025	Complies
24INTR-0309	Electrical Final	B and F Construction	4/24/2025	Complies
23INTC-0246	Electrical Final	B and F Construction	4/25/2025	Complies
25ELEC-0035	Electrical Final	B and F Construction	5/18/2025	Complies
25INTC-0088	Electrical Final	B and F Construction	5/19/2025	Complies

23INTR-0228	Electrical Final	B and F Construction	5/19/2025	Complies
24INTA-0003	Electrical Final	B and F Construction	5/23/2025	Complies
25ELEC-0046	Electrical Final	B and F Construction	5/28/2025	Complies
25ELEC-0064	Electrical Final	B and F Construction	6/18/2025	Complies
25ELEC-0065	Electrical Final	B and F Construction	6/18/2025	Complies
25INTR-0005	Electrical Final	B and F Construction	7/23/2025	Complies
Permit #		**Inspector**	**Inspection Date**	**Status**
24INTR-0404	Electrical Final	B and F Construction	8/1/2025	Complies
24ADDR-0046	Electrical Final	B and F Construction	8/1/2025	Complies
25ELEC-0043	Electrical Final	B and F Construction	8/13/2025	Complies
25ACCS-0023	Electrical Final	B and F Construction	8/25/2025	Reinspection Required
24ADDR-0054	Electrical Final	B and F Construction	8/25/2025	Complies
25INTC-0184	Electrical Final	B and F Construction	8/25/2025	Complies
24INTR-0132	Electrical Final	B and F Construction	8/25/2025	Fee & Reinspec Req'd
25ELEC-0088	Electrical Final	B and F Construction	8/25/2025	Complies
25INTR-0128	Electrical Final	B and F Construction	8/25/2025	Complies
25INTC-0140	Electrical Final	B and F Construction	8/25/2025	Complies
24INTC-0411	Electrical Final	B and F Construction	8/25/2025	Complies
25INTC-0212	Electrical Final	B and F Construction	8/25/2025	Complies
25ELEC-0071	Electrical Final	B and F Construction	8/22/2025	Complies
25ELEC-0042	Electrical Final	B and F Construction	9/19/2025	Complies
25ELEC-0093	Electrical Final	B and F Construction	9/26/2025	Reinspection Required
25ELEC-0102	Electrical Final	B and F Construction	9/26/2025	Complies
25INTR-0188	Electrical Final	B and F Construction	10/1/2025	Complies
24ADDR-0021	Electrical Final	B and F Construction	10/3/2025	Fee & Reinspec Req'd
24ADDR-0025	Electrical Final	B and F Construction	10/3/2025	Fee & Reinspec Req'd
25INTC-0206	Electrical Final	B and F Construction	10/6/2025	Complies
25ADDR-0017	Electrical Final	B and F Construction	10/25/2025	Complies
25BLDR-0007	Electrical Final	B and F Construction	10/29/2025	Complies
25ADDR-0008	Electrical Final	B and F Construction	11/4/2025	Complies
25INTR-0079	Electrical Final	B and F Construction	11/5/2025	Complies
25INTC-0254	Electrical Final	B and F Construction	11/5/2025	Reinspection Required
25INTR-0269	Electrical Final	B and F Construction	11/5/2025	Complies
25ADDR-0001	Electrical Final	B and F Construction	11/5/2025	Complies
25BLDR-0006	Electrical Final	B and F Construction	11/5/2025	Reinspection Required
25INTC-0254	Electrical Final	B and F Construction	11/6/2025	Complies
25ELEC-0124	Electrical Final	B and F Construction	11/6/2025	Complies
25INTR-0188	Electrical Final	B and F Construction	11/7/2025	Complies
25ELEC-0147	Electrical Final	B and F Construction	11/7/2025	Complies
25ADDR-0006	Electrical Final	B and F Construction	11/7/2025	Complies
25INTR-0066	Electrical Final	B and F Construction	11/10/2025	Complies
25ELEC-0152	Electrical Final	B and F Construction	11/10/2025	Complies
25INTR-0217	Electrical Final	B and F Construction	11/14/2025	Complies
25INTR-0388	Electrical Final	B and F Construction	11/21/2025	Complies

25ACCS-0031	Electrical Final	B and F Construction	11/24/2025	Complies
25ELEC-0093	Electrical Final	B and F Construction	11/24/2025	Complies
24INTC-0421	Electrical Final	B and F Construction	11/25/2025	Complies
25INTR-0044	Electrical Final	B and F Construction	11/25/2025	Complies
25INTR-0180	Electrical Final	B and F Construction	11/25/2025	Reinspection Required
25INTC-0142	Electrical Final	B and F Construction	11/26/2025	Complies
25INTC-0146	Electrical Final	B and F Construction	11/26/2025	Complies
25ACCS-0038	Electrical Final	B and F Construction	12/5/2025	Complies
25INTR-0226	Electrical Final	B and F Construction	12/19/2025	Complies
25ELEC-0179	Electrical Final	B and F Construction	12/31/2025	Complies
24KITB-0384	Electrical Rough	B and F Construction	3/5/2025	Complies
24KITB-0393	Electrical Rough	B and F Construction	3/5/2025	Complies
Permit #		**Inspector**	**Inspection Date**	**Status**
24KITB-0347	Electrical Rough	B and F Construction	3/7/2025	Complies
24KITB-0401	Electrical Rough	B and F Construction	3/10/2025	Complies
24KITB-0415	Electrical Rough	B and F Construction	3/14/2025	Complies
24ADDR-0052	Electrical Rough	B and F Construction	1/13/2025	Complies
24MRPR-0220	Electrical Rough	B and F Construction	2/28/2025	Complies
25INTR-0010	Electrical Rough	B and F Construction	2/28/2025	Complies
25INTC-0025	Electrical Rough	B and F Construction	2/28/2025	Complies
23ACCS-0030	Electrical Rough	B and F Construction	3/3/2025	Fee & Reinsp. Req'd
24INTC-0387	Electrical Rough	B and F Construction	3/3/2025	Complies
24INTC-0388	Electrical Rough	B and F Construction	3/3/2025	Fee & Reinsp. Req'd
25INTC-0007	Electrical Rough	B and F Construction	3/5/2025	Complies
24ADDR-0046	Electrical Rough	B and F Construction	3/10/2025	Complies
25INTC-0028	Electrical Rough	B and F Construction	3/11/2025	Complies
24INTC-0414	Electrical Rough	B and F Construction	3/10/2025	Complies
23INTC-0246	Electrical Rough	B and F Construction	3/12/2025	Reinspection Required
24ADDC-0016	Electrical Rough	B and F Construction	3/12/2025	Complies
24INTC-0265	Electrical Rough	B and F Construction	3/14/2025	Complies
24EXTR-0420	Electrical Rough	B and F Construction	3/24/2025	Complies
24ADDC-0008	Electrical Rough	B and F Construction	3/25/2025	Complies
24INTR-0428	Electrical Rough	B and F Construction	4/4/2025	Fee & Reinsp. Req'd
24INTR-0428	Electrical Rough	B and F Construction	4/9/2025	Complies
24INTR-0416	Electrical Rough	B and F Construction	4/24/2025	Complies
24INTC-0265	Electrical Rough	B and F Construction	4/24/2025	Complies
24INTR-0062	Electrical Rough	B and F Construction	4/25/2025	Complies
24INTA-0005	Electrical Rough	B and F Construction	4/25/2025	Complies
24ADDR-0044	Electrical Rough	B and F Construction	5/18/2025	Complies
25INTC-0052	Electrical Rough	B and F Construction	5/18/2025	Fee & Reinsp. Req'd
24INTC-0411	Electrical Rough	B and F Construction	5/19/2025	Complies
24INTC-0383	Electrical Rough	B and F Construction	5/22/2025	Complies
25INTC-0102	Electrical Rough	B and F Construction	5/22/2025	Complies
24ACCS-0053	Electrical Rough	B and F Construction	5/23/2025	Complies

25ACCS-0001	Electrical Rough	B and F Construction	5/23/2025	Complies
25INTC-0072	Electrical Rough	B and F Construction	5/28/2025	Complies
25INTR-0099	Electrical Rough	B and F Construction	5/28/2025	Complies
23INTR-0285	Electrical Rough	B and F Construction	6/20/2025	Complies
25INTC-0165	Electrical Rough	B and F Construction	7/9/2025	Complies
25MSWK-0034	Electrical Rough	B and F Construction	7/11/2025	Complies
25INTR-0060	Electrical Rough	B and F Construction	7/21/2025	Complies
25ADDR-0019	Electrical Rough	B and F Construction	8/1/2025	Complies
14ADDR-0079	Electrical Rough	B and F Construction	8/1/2025	Reinspection Required
25ELEC-0073	Electrical Rough	B and F Construction	8/7/2025	Complies
25ADDR-0014	Electrical Rough	B and F Construction	8/13/2025	Complies
14ADDR-0079	Electrical Rough	B and F Construction	8/13/2025	Complies
25INTC-0108	Electrical Rough	B and F Construction	8/15/2025	Complies
25INTR-0230	Electrical Rough	B and F Construction	8/15/2025	Complies
24ADDR-0059	Electrical Rough	B and F Construction	8/18/2025	Complies
25INTC-0306	Electrical Rough	B and F Construction	8/18/2025	Complies
25INTC-0200	Electrical Rough	B and F Construction	8/25/2025	Complies
25INTR-0217	Electrical Rough	B and F Construction	8/25/2025	Complies
Permit #		**Inspector**	**Inspection Date**	**Status**
25INTC-0224	Electrical Rough	B and F Construction	8/25/2025	Complies
24INTC-0421	Electrical Rough	B and F Construction	8/25/2025	Complies
25INTR-0037	Electrical Rough	B and F Construction	8/25/2025	Complies
25ADDR-0018	Electrical Rough	B and F Construction	8/25/2025	Complies
23ADDR-0012	Electrical Rough	B and F Construction	9/15/2025	Complies
25INTR-0317	Electrical Rough	B and F Construction	9/24/2025	Reinspection Required
25INTC-0367	Electrical Rough	B and F Construction	9/24/2025	Complies
25INTR-0240	Electrical Rough	B and F Construction	9/26/2025	Complies
25INTR-0290	Electrical Rough	B and F Construction	10/1/2025	Complies
25INTC-0248	Electrical Rough	B and F Construction	10/6/2025	Fee & Reinsp. Req'd
25INTR-0066	Electrical Rough	B and F Construction	10/17/2025	Complies
25INTR-0244	Electrical Rough	B and F Construction	10/17/2025	Complies
25MRPR-0183	Electrical Rough	B and F Construction	10/17/2025	Complies
25INTR-0359	Electrical Rough	B and F Construction	10/25/2025	Complies
25INTR-0388	Electrical Rough	B and F Construction	10/29/2025	Complies
25INTC-0316	Electrical Rough	B and F Construction	10/31/2025	Complies
25INTC-0329	Electrical Rough	B and F Construction	10/31/2025	Complies
25ADDR-0015	Electrical Rough	B and F Construction	11/4/2025	Fee & Reinsp. Req'd
25ADDR-0038	Electrical Rough	B and F Construction	11/4/2025	Reinspection Required
25INTC-0262	Electrical Rough	B and F Construction	11/4/2025	Complies
25INTC-0278	Electrical Rough	B and F Construction	11/4/2025	Complies
25INTC-0354	Electrical Rough	B and F Construction	11/5/2025	Fee & Reinsp. Req'd
25INTC-0266	Electrical Rough	B and F Construction	11/6/2025	Complies
25ACCS-0037	Electrical Rough	B and F Construction	11/6/2025	Complies
25ADDR-0015	Electrical Rough	B and F Construction	11/6/2025	Complies

25ADDR-0006	Electrical Rough	B and F Construction	11/7/2025	Complies
25INTR-0345	Electrical Rough	B and F Construction	11/7/2025	Complies
25INTR-0409	Electrical Rough	B and F Construction	11/10/2025	Complies
25INTC-0227	Electrical Rough	B and F Construction	11/10/2025	Complies
25INTC-0354	Electrical Rough	B and F Construction	11/10/2025	Complies
25INTC-0157	Electrical Rough	B and F Construction	11/21/2025	Complies
25ADDR-0035	Electrical Rough	B and F Construction	11/24/2025	Complies
25INTC-0416	Electrical Rough	B and F Construction	11/25/2025	Complies
25ELEC-0121	Electrical Rough	B and F Construction	11/25/2025	Complies
25INTC-0423	Electrical Rough	B and F Construction	11/26/2025	Fee & Reinsp. Req'd
25ACCS-0038	Electrical Rough	B and F Construction	12/5/2025	Complies
25ADDR-0056	Electrical Rough	B and F Construction	12/19/2025	Complies
24INTR-0231	HVAC Final	B and F Construction	3/3/2025	Complies
25HVAC-0005	HVAC Final	B and F Construction	3/10/2025	Fee & Reinspec Req'd
24INTC-0395	HVAC Final	B and F Construction	3/19/2025	Complies
24KITB-0353	HVAC Final	B and F Construction	3/21/2025	Complies
25INTR-0026	HVAC Final	B and F Construction	4/9/2025	Complies
24ADDR-0026	HVAC Final	B and F Construction	4/18/2025	Complies
24INTC-0263	HVAC Final	B and F Construction	4/30/2025	Complies
24INTR-0064	HVAC Final	B and F Construction	5/5/2025	Complies
23ACCS-0068	HVAC Final	B and F Construction	5/14/2025	Complies
24INTA-0003	HVAC Final	B and F Construction	5/18/2025	Complies
24KITB-0384	HVAC Final	B and F Construction	5/22/2025	Complies
25INTR-0037	HVAC Final	B and F Construction	7/11/2025	Complies
Permit #		**Inspector**	**Inspection Date**	**Status**
25HVAC-0036	HVAC Final	B and F Construction	7/21/2025	Complies
24ADDR-0052	HVAC Rough	B and F Construction	1/13/2025	Complies
24KITB-0415	HVAC Rough	B and F Construction	2/21/2025	Complies
24KITB-0384	HVAC Rough	B and F Construction	3/5/2025	Complies
24INTC-0383	HVAC Rough	B and F Construction	3/21/2025	Complies
25INTR-0021	HVAC Rough	B and F Construction	4/4/2025	Complies
24ADDR-0057	HVAC Rough	B and F Construction	4/18/2025	Complies
24KITB-0397	HVAC Rough	B and F Construction	4/18/2025	Complies
24INTR-0245	HVAC Rough	B and F Construction	4/28/2025	Fee & Reinsp. Req'd
24INTC-0265	HVAC Rough	B and F Construction	4/28/2025	Complies
24ADDR-0065	HVAC Rough	B and F Construction	4/30/2025	Complies
23INTC-0403	HVAC Rough	B and F Construction	4/30/2025	Complies
24INTR-0245	HVAC Rough	B and F Construction	5/2/2025	Complies
24INTR-0281	HVAC Rough	B and F Construction	5/2/2025	Complies
25INTR-0145	HVAC Rough	B and F Construction	5/2/2025	Complies
25INTR-0095	HVAC Rough	B and F Construction	5/5/2025	Complies
25INTR-0090	HVAC Rough	B and F Construction	5/18/2025	Complies
23INTC-0399	HVAC Rough	B and F Construction	6/17/2025	Complies
24ADDR-0024	HVAC Rough	B and F Construction	6/23/2025	Complies

25INTR-0171	HVAC Rough	B and F Construction	6/23/2025	Complies
24ADDR-0058	HVAC Rough	B and F Construction	6/25/2025	Complies
25INTR-0079	HVAC Rough	B and F Construction	6/25/2025	Complies
25INTR-0099	HVAC Rough	B and F Construction	6/25/2025	Complies
24ACCS-0041	HVAC Rough	B and F Construction	7/16/2025	Complies
25INTR-0180	HVAC Rough	B and F Construction	8/8/2025	Fee & Reinsp. Req'd
25ADDR-0001	HVAC Rough	B and F Construction	8/8/2025	Complies
25INTC-0280	HVAC Rough	B and F Construction	8/13/2025	Reinspection Required
25ACCS-0015	HVAC Rough	B and F Construction	8/13/2025	Fee & Reinsp. Req'd
25INTC-0108	HVAC Rough	B and F Construction	8/15/2025	Complies
25INTR-0230	HVAC Rough	B and F Construction	8/15/2025	Complies
24INTR-0358	HVAC Rough	B and F Construction	8/15/2025	Complies
24ADDR-0055	HVAC Rough	B and F Construction	8/15/2025	Reinspection Required
24ADDR-0059	HVAC Rough	B and F Construction	8/18/2025	Complies
25INTR-0240	HVAC Rough	B and F Construction	9/26/2025	Reinspection Required
23INTC-0246	Plumbing Final	B and F Construction	1/3/2025	Complies
24PLMB-0730	Plumbing Final	B and F Construction	1/10/2025	Complies
24PLMB-0737	Plumbing Final	B and F Construction	1/10/2025	Complies
23INTR-0001	Plumbing Final	B and F Construction	1/24/2025	Complies
24INTR-0053	Plumbing Final	B and F Construction	2/5/2025	Complies
25MRPR-0018	Plumbing Final	B and F Construction	3/7/2025	Complies
23INTC-0246	Plumbing Final	B and F Construction	3/12/2025	Complies
25PLMB-0048	Plumbing Final	B and F Construction	3/14/2025	Complies
24INTC-0395	Plumbing Final	B and F Construction	3/20/2025	Complies
24KITB-0353	Plumbing Final	B and F Construction	3/21/2025	Complies
25INTC-0028	Plumbing Final	B and F Construction	3/28/2025	Complies
25PLMB-0078	Plumbing Final	B and F Construction	4/4/2025	Complies
24KITB-0393	Plumbing Final	B and F Construction	4/16/2025	Reinspection Required
25PLMB-0101	Plumbing Final	B and F Construction	4/18/2025	Complies
24EXTR-0102	Plumbing Final	B and F Construction	5/8/2025	Complies
Permit #		**Inspector**	**Inspection Date**	**Status**
24INTR-0313	Plumbing Final	B and F Construction	5/8/2025	Fee & Reinspec Req'd
25PLMB-0149	Plumbing Final	B and F Construction	5/8/2025	Complies
25PLMB-0158	Plumbing Final	B and F Construction	5/12/2025	Complies
21INTC-0392	Plumbing Final	B and F Construction	5/13/2025	Complies
25PLMB-0154	Plumbing Final	B and F Construction	5/13/2025	Complies
25INTC-0102	Plumbing Final	B and F Construction	5/13/2025	Complies
25PLMB-0150	Plumbing Final	B and F Construction	5/14/2025	Complies
24INTA-0003	Plumbing Final	B and F Construction	5/30/2025	Complies
24KITB-0415	Plumbing Final	B and F Construction	5/30/2025	Complies
25INTC-0081	Plumbing Final	B and F Construction	5/30/2025	Complies
25PLMB-0177	Plumbing Final	B and F Construction	5/30/2025	Complies
25PLMB-0191	Plumbing Final	B and F Construction	6/2/2025	Complies
25PLMB-0193	Plumbing Final	B and F Construction	6/6/2025	Complies

25PLMB-0195	Plumbing Final	B and F Construction	6/6/2025	Complies
24INTR-0380	Plumbing Final	B and F Construction	6/11/2025	Complies
23KITB-0210	Plumbing Final	B and F Construction	6/13/2025	Complies
25PLMB-0045	Plumbing Final	B and F Construction	6/13/2025	Complies
24ADDR-0052	Plumbing Final	B and F Construction	6/16/2025	Complies
25PLMB-0145	Plumbing Final	B and F Construction	6/16/2025	Complies
25PLMB-0218	Plumbing Final	B and F Construction	6/16/2025	Complies
25INTC-0029	Plumbing Final	B and F Construction	6/16/2025	Complies
25PLMB-0271	Plumbing Final	B and F Construction	6/17/2025	Complies
25PLMB-0369	Plumbing Final	B and F Construction	6/17/2025	Complies
23INTR-0228	Plumbing Final	B and F Construction	6/18/2025	Fee & Reinspec Req'd
25PLMB-0130	Plumbing Final	B and F Construction	6/18/2025	Complies
25PLMB-0131	Plumbing Final	B and F Construction	6/18/2025	Fee & Reinspec Req'd
25PLMB-0272	Plumbing Final	B and F Construction	6/18/2025	Fee & Reinspec Req'd
25PLMB-0180	Plumbing Final	B and F Construction	6/20/2025	Complies
25PLMB-0350	Plumbing Final	B and F Construction	6/20/2025	Fee & Reinspec Req'd
25PLMB-0199	Plumbing Final	B and F Construction	6/23/2025	Complies
25PLMB-0393	Plumbing Final	B and F Construction	6/23/2025	Complies
25PLMB-0450	Plumbing Final	B and F Construction	7/7/2025	Complies
24ACCS-0056	Plumbing Final	B and F Construction	7/11/2025	Complies
25PLMB-0396	Plumbing Final	B and F Construction	7/11/2025	Complies
25PLMB-0449	Plumbing Final	B and F Construction	7/11/2025	Complies
25PLMB-0467	Plumbing Final	B and F Construction	7/16/2025	Complies
25MSWK-0070	Plumbing Final	B and F Construction	7/16/2025	Reinspection Required
25MSWK-0070	Plumbing Final	B and F Construction	7/18/2025	Complies
24INTR-0416	Plumbing Final	B and F Construction	7/21/2025	Complies
23ACCS-0068	Plumbing Final	B and F Construction	7/25/2025	Fee & Reinspec Req'd
24KITB-0129	Plumbing Final	B and F Construction	7/25/2025	Complies
25PLMB-0475	Plumbing Final	B and F Construction	7/25/2025	Complies
25PLMB-0480	Plumbing Final	B and F Construction	7/25/2025	Complies
25INTR-0045	Plumbing Final	B and F Construction	7/28/2025	Complies
25PLMB-0471	Plumbing Final	B and F Construction	8/7/2025	Complies
25PLMB-0479	Plumbing Final	B and F Construction	8/7/2025	Fee & Reinspec Req'd
25PLMB-0497	Plumbing Final	B and F Construction	8/7/2025	Complies
25PLMB-0584	Plumbing Final	B and F Construction	9/5/2025	Complies
25PLMB-0586	Plumbing Final	B and F Construction	9/5/2025	Complies
Permit #		**Inspector**	**Inspection Date**	**Status**
25INTC-0210	Plumbing Final	B and F Construction	9/19/2025	Complies
25PLMB-0606	Plumbing Final	B and F Construction	9/24/2025	Complies
25PLMB-0634	Plumbing Final	B and F Construction	9/24/2025	Complies
25PLMB-0608	Plumbing Final	B and F Construction	10/1/2025	Complies
25PLMB-0653	Plumbing Final	B and F Construction	10/1/2025	Complies
25PLMB-0658	Plumbing Final	B and F Construction	10/1/2025	Complies
25PLMB-0678	Plumbing Final	B and F Construction	10/25/2025	Complies

25PLMB-0775	Plumbing Final	B and F Construction	11/14/2025	Complies
25PLMB-0779	Plumbing Final	B and F Construction	11/21/2025	Complies
25PLMB-0781	Plumbing Final	B and F Construction	11/21/2025	Complies
24INTC-0112	Plumbing Rough	B and F Construction	1/10/2025	Complies
24ADDR-0028	Plumbing Rough	B and F Construction	1/10/2025	Complies
25MRPR-0018	Plumbing Rough	B and F Construction	3/7/2025	Complies
23INTC-0246	Plumbing Rough	B and F Construction	3/12/2025	Complies
23INTC-0246	Plumbing Rough	B and F Construction	3/21/2025	Complies
24KITB-0318	Plumbing Rough	B and F Construction	3/28/2025	Complies
25INTR-0053	Plumbing Rough	B and F Construction	3/31/2025	Complies
25INTR-0021	Plumbing Rough	B and F Construction	4/4/2025	Complies
24INTR-0428	Plumbing Rough	B and F Construction	4/4/2025	Complies
25INTR-0042	Plumbing Rough	B and F Construction	4/14/2025	Complies
25MRPR-0039	Plumbing Rough	B and F Construction	5/8/2025	Complies
25INTC-0081	Plumbing Rough	B and F Construction	5/12/2025	Complies
25INTC-0087	Plumbing Rough	B and F Construction	5/12/2025	Complies
24BLDR-0002	Plumbing Rough	B and F Construction	5/12/2025	Complies
25INTC-0102	Plumbing Rough	B and F Construction	5/13/2025	Complies
25INTR-0117	Plumbing Rough	B and F Construction	5/14/2025	Reinspection Required
25INTR-0012	Plumbing Rough	B and F Construction	5/30/2025	Complies
24BLDR-0007	Plumbing Rough	B and F Construction	5/30/2025	Complies
25INTC-0111	Plumbing Rough	B and F Construction	6/2/2025	Complies
25INTR-0062	Plumbing Rough	B and F Construction	6/6/2025	Complies
25INTR-0053	Plumbing Rough	B and F Construction	6/13/2025	Complies
23ADDR-0012	Plumbing Rough	B and F Construction	6/13/2025	Complies
24INTC-0421	Plumbing Rough	B and F Construction	6/13/2025	Complies
25INTR-0063	Plumbing Rough	B and F Construction	6/16/2025	Complies
24EXTR-0298	Plumbing Rough	B and F Construction	6/16/2025	Complies
25MRPR-0097	Plumbing Rough	B and F Construction	6/20/2025	Complies
25INTC-0210	Plumbing Rough	B and F Construction	7/11/2025	Complies
25ADDR-0020	Plumbing Rough	B and F Construction	7/25/2025	Complies
25ACCS-0011	Plumbing Rough	B and F Construction	7/28/2025	Complies
25MRPR-0164	Plumbing Rough	B and F Construction	8/6/2025	Complies
25INTC-0108	Plumbing Rough	B and F Construction	8/7/2025	Complies
25INTR-0240	Plumbing Rough	B and F Construction	9/19/2025	Complies
25INTC-0308	Plumbing Rough	B and F Construction	9/19/2025	Complies
25INTC-0367	Plumbing Rough	B and F Construction	9/24/2025	Complies
25INTR-0234	Plumbing Rough	B and F Construction	9/26/2025	Complies
25ADDR-0038	Plumbing Rough	B and F Construction	9/29/2025	Complies
25MSWK-0030	Plumbing Rough	B and F Construction	9/29/2025	Complies
25INTC-0265	Plumbing Rough	B and F Construction	10/1/2025	Complies
25INTR-0388	Plumbing Rough	B and F Construction	10/29/2025	Complies
Permit #		**Inspector**	**Inspection Date**	**Status**
24INTC-0398	Plumbing Rough	B and F Construction	11/14/2025	Complies

25INTC-0157	Plumbing Rough	B and F Construction	11/21/2025	Complies
24INTR-0231	Structural Final	B and F Construction	3/3/2025	Complies
24ADDR-0026	Structural Final	B and F Construction	4/18/2025	Complies
25INTR-0042	Structural Final	B and F Construction	5/2/2025	Complies
24INTR-0064	Structural Final	B and F Construction	5/6/2025	Complies
23ACCS-0068	Structural Final	B and F Construction	5/14/2025	Complies
23INTR-0228	Structural Final	B and F Construction	5/19/2025	Complies
25SOLR-0014	Structural Final	B and F Construction	5/22/2025	Fee & Reinspec Req'd
24ADDR-0059	Structural Rough	B and F Construction	3/11/2025	Complies
24INTR-0178	Structural Rough	B and F Construction	3/19/2025	Complies
24ACCS-0041	Structural Rough	B and F Construction	4/7/2025	Complies
24ADDR-0059	Structural Rough	B and F Construction	4/11/2025	Complies
25EXTR-0085	Structural Rough	B and F Construction	4/11/2025	Complies
24ACCS-0041	Structural Rough	B and F Construction	4/14/2025	Complies
24BLDR-0004	Structural Rough	B and F Construction	4/17/2025	Complies
25INTR-0073	Structural Rough	B and F Construction	4/30/2025	Complies
25INTR-0099	Structural Rough	B and F Construction	4/30/2025	Complies
25BLDR-0004	Structural Rough	B and F Construction	4/30/2025	Complies
25EXTR-0082	Structural Rough	B and F Construction	5/2/2025	Complies
24ADDR-0065	Structural Rough	B and F Construction	5/5/2025	Complies
22ADDR-0038	Structural Rough	B and F Construction	5/5/2025	Complies
25INTR-0145	Structural Rough	B and F Construction	5/7/2025	Complies
25MSWK-0001	Structural Rough	B and F Construction	5/7/2025	Fee & Reinsp. Req'd
24INTR-0422	Structural Rough	B and F Construction	5/14/2025	Complies
25INTR-0093	Structural Rough	B and F Construction	5/14/2025	Fee & Reinsp. Req'd
25MSWK-0069	Structural Rough	B and F Construction	6/23/2025	Complies
25ACCS-0008	Structural Rough	B and F Construction	6/25/2025	Complies
25DKPC-0019	Structural Rough	B and F Construction	6/25/2025	Complies
23INTR-0285	Structural Rough	B and F Construction	6/27/2025	Complies
24EXTR-0379	Structural Rough	B and F Construction	6/27/2025	Complies
24BLDR-0005	Structural Rough	B and F Construction	6/27/2025	Complies
25MSWK-0026	Structural Rough	B and F Construction	6/30/2025	Complies
25MSWK-0040	Structural Rough	B and F Construction	6/30/2025	Complies
25DKPC-0049	Structural Rough	B and F Construction	8/8/2025	Complies
25DKPC-0065	Structural Rough	B and F Construction	8/11/2025	Complies
25MSWK-0115	Structural Rough	B and F Construction	8/11/2025	Complies
25MSWK-0137	Structural Rough	B and F Construction	8/11/2025	Complies
25ADDR-0001	Structural Rough	B and F Construction	8/13/2025	Complies
25ADDR-0001	Structural Rough	B and F Construction	8/19/2025	Complies
25BLDR-0006	Structural Rough	B and F Construction	8/19/2025	Complies
25ADDR-0025	Structural Rough	B and F Construction	8/27/2025	Complies
25ADDR-0006	Structural Rough	B and F Construction	8/29/2025	Reinspection Required
25ADDR-0038	Structural Rough	B and F Construction	8/29/2025	Complies
25MSWK-0076	Structural Rough	B and F Construction	8/29/2025	Complies

25MSWK-0162	Structural Rough	B and F Construction	8/29/2025	Complies
25MSWK-0182	Structural Rough	B and F Construction	10/20/2025	Complies
25INTR-0244	Structural Rough	B and F Construction	10/22/2025	Complies
25INTR-0293	Structural Rough	B and F Construction	10/22/2025	Complies
Permit #		**Inspector**	**Inspection Date**	**Status**
25ADDR-0020	Structural Rough	B and F Construction	10/22/2025	Fee & Reinsp. Req'd
25ADDR-0046	Structural Rough	B and F Construction	10/22/2025	Complies
25MSWK-0101	Structural Rough	B and F Construction	10/22/2025	Complies
25MSWK-0105	Structural Rough	B and F Construction	10/22/2025	Complies
25ACCS-0036	Structural Rough	B and F Construction	10/25/2025	Complies
25ADDR-0020	Structural Rough	B and F Construction	10/27/2025	Complies
25ADDR-0020	Structural Rough	B and F Construction	10/27/2025	Complies
25ADDR-0020	Structural Rough	B and F Construction	10/27/2025	Complies
25DKPC-0057	Structural Rough	B and F Construction	10/29/2025	Complies
25INTR-0408	Structural Rough	B and F Construction	10/31/2025	Complies
25ACCS-0042	Structural Rough	B and F Construction	10/31/2025	Complies
25ADDR-0008	Structural Rough	B and F Construction	10/31/2025	Complies
25ADDR-0060	Structural Rough	B and F Construction	10/31/2025	Complies
24ADDR-0041	Structural Rough	B and F Construction	10/31/2025	Complies
25EXTR-0259	Structural Rough	B and F Construction	11/3/2025	Complies
25INTR-0371	Structural Rough	B and F Construction	11/3/2025	Complies
25ACCS-0045	Structural Rough	B and F Construction	11/3/2025	Complies
25ADDR-0006	Structural Rough	B and F Construction	11/3/2025	Complies
25ADDR-0046	Structural Rough	B and F Construction	11/3/2025	Complies
25BLDR-0001	Structural Rough	B and F Construction	11/3/2025	Complies
25MSWK-0236	Structural Rough	B and F Construction	11/26/2025	Complies
25WSNS-0022	Water/Sewer Final	B and F Construction	4/16/2025	Complies
25WSNS-0027	Water/Sewer Final	B and F Construction	5/29/2025	Complies